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SECTION 00100
INVITATION TO BID

You are invited to submit a sealed bid for construction of the following facility:

PROJECT NAME: Government Plaza - Various Area Painting
PROJECT LOCATION: 205 Government Street, Mobile, Alabama 36602
PROJECT NUMBER: AD-028-26

1 BID DATE:

A

C.

Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the
9th day of September, 2026. Bidders shall insert sealed Bids into a receptacle, marked
“City of Mobile Bids”, located in the elevator lobby outside the office of the City Clerk
Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile,
Alabama 36602.

All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids
received after the specified time, will be automatically rejected and returned
immediately, unopened.

Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of
Government Plaza.

2 SPECIFICATIONS AND DRAWINGS:

A

G.

There will be reference only drawings for this project. Specifications are on file and
may be examined and obtained from the following location:
https://www.cityofmobile.org/bids/

Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the
Owner nor Architect/Engineer assumes responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bid Documents.

Addenda will be issued via e-mail to all Mandatory Pre-Bid Conference attendees.

This is a tax exempt project and shall be certified by the requirements of the
Alabama Department of Revenue. Bidders shall NOT include sales and use taxes
with their bid amounts. Bidders shall complete the Sales Tax Form C-3A and
include it as an attachment to their Bid Form (see Section 00400).

Bidders must be pre-qualified before submitting a bid (see Section 01400 for
requirements).

Product Substitutions must be pre-approved before the bid (see Section 01400 for
requirements).

Subcontractors must be pre-qualified before submitting a bid (see section 01400 for
requirements).

3 BID SURETY: Required on Bids $10,000.00 or more

A

A Cashier’'s Check drawn on a bank registered to do business in the State of Alabama
and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00 is required to accompany Bid.

SECTION 00100 — 1 INVITATION TO BID
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B. Bid Bond must be issued by a Surety licensed to do business in the State of Alabama.
Bidder shall require the attorney in fact who executes the required bonds on behalf of
the surety to affix to the bond a certified and current copy of the power of attorney.

C. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after
the time designated above for receipt of bids.

D. The City of Mobile will have sixty (60) days from the bid opening date to award contract.
4 SURETY QUALIFICATIONS:
A. A Surety authorized to do business in the State of Alabama must issue Bonds.

B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class
VI as reported by the latest issue of Best Key Rating Guide Property-Casualty
published by Alfred M. Best Company, Inc.

5 IRREGULARITIES AND REJECTION:

A. The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding,
and to reject any or all Bids.

6 BIDDER QUALIFICATIONS:

A. Bids for Work costing $100,000 or more must be licensed pursuant to current Alabama
law and of classifications compliant with the State of Alabama Licensing Board for
General Contractors. Note that if the contract amount is $10,000 or greater, both a
Performance Bond and a Labor and Material Payment Bond shall be required. (If
Applicable) Before Bidding, Contractor shall verify their license classification of
their General Contractors license with the State of Alabama Licensing Board for
General Contractors to verify classification is acceptable to perform 51% of the
Scope of Work.

B. (If Applicable) In case of a joint venture of two or more Contractors, the amount for the
bid shall be within the maximum bid limitations as set by the State of Alabama
Licensing Board for General Contractors of at least one of the partners to the joint
venture.

7 NON-RESIDENT CONTRACTORS:

A.  Except for contracts funded in whole or part with funds received from a federal agency,
preference shall be given to resident Contractors on the same basis as the
nonresident Contractor’s state awards contracts to Alabama Contractors bidding in
similar circumstances.

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama
Secretary of State and the Alabama Department of Revenue. Provide the Secretary of
State Business “Entity ID Number” on the Bid Form in the space provided.

8 PRE-BID CONFERENCE:

A. A Pre-Bid Conference shall be held on Tuesday August 25, 2026, at the
Government Plaza — REAM Conference Room, 205 Government Street, Mobile,
AL, South Tower, 5" Floor at 10:30 AM local time. A representative of the Bidder is
encouraged to be present at the meeting. Bidders are required to participate in the
Pre-Bid Conference, visit the site prior to submitting a Bid and include all costs
associated with the project in their Bids.

B. Minutes of this conference will be made as an Addendum for the project.

SECTION 00100 — 2 INVITATION TO BID
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9 BID SUBMITTAL:

10

A

Bids must be submitted on copies of the Bid Forms furnished in the bidding
documents.

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting and Major
Supplier Plan and other supporting data specified, shall be contained in a sealed,
opaque envelope, approximately 9x12 inches or larger and be marked on the outside
with the words "SEALED BID FOR GOVERNMENT PLAZA - VARIOUS AREA
PAINTING - PROJECT NUMBER: AD-028-26".

The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid
Form and include the bid date, the name, address and State License number and
classification of the Bidder issued by the State of Alabama Licensing Board for
General Contractors (If Applicable).

All Bids of $100,000 or more must include the bidder’s State of Alabama General
Contractor’s License information written on the outside of the bid envelope. Any bid
submitted without such license information may be rejected and returned to the bidder
unopened.

In addition, in large letters on both front and back of envelope, write the following: DO
NOT OPEN UNTIL TWO-THIRTY PM, SEPTEMBER 09, 2026.

For a bid to be valid it shall be delivered at designated location prior to time and date
for receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof
issued to Bidders. After that time no Bid will be received or withdrawn.

When sent by mail, preferably special delivery, express service, or registered mail, the
sealed Bid, marked as indicated above, shall be enclosed in another envelope for
mailing such that the exterior mailing container or envelope may be opened without
revealing the contents of the Bid. It is the Contractors responsibility to assure delivery
of the bid to the City Clerk’s Office prior the time and date established.

EQUAL OPPORTUNITY:

A

The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all
Contractors comply with the Equal Employment Opportunity laws and the provisions of
the Bid Documents in this regard.

The City of Mobile also encourages and supports the utilization of Minority Business
Enterprises on these and all other publicly solicited Bids, and shall be in compliance
with the City of Mobile’s Minority Utilization Plan as adopted by the City Council.

Contractors should contact the City of Mobile, Supplier Diversity Manager for
assistance with DBE Subcontractor information and any questions regarding the DBE
Compliance Forms. Contact Archnique Kidd at 251-208-7967.

A DBE waiver has been obtained for this project from the City of Mobile, Supplier
Diversity Manager and has been included in section 00400.

A Directory of DBE Vendors can be found at the following location:
https://workwith.cityofmobile.org/

SECTION 00100 -3 INVITATION TO BID
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11 ADDITIONAL BIDDING PROCEDURES:

A. Refer to the complete information in the Bid Documents prior to submitting a bid.
Additional Bidding Procedure information is contained therein, particularly in the
specification Section 00200 “Instructions to Bidders *

12 STATE OF ALABAMA IMMIGRATION ACT

“The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires:

A. That the Contractor shall be enrolled in the E-Verify Program, shall participate in that
Program during the performance of the contract, and shall verify the immigration status
of every employee who is required to be verified, according to the applicable federal
rules and regulations; and

B. That it will attach to the contract the company’s documentation of enrollment in E-Verify.

C. The subcontractor must also enroll in the E-Verify Program prior to
performing any work on the contract and shall attach to its sworn affidavit
documentation establishing that the subcontractor is enrolled in the E-Verify
Program.

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT
ACTIVITIES

A. By signing this contract, Contractor further represents and agrees that it is not
currently engaged in, nor will it engage in, any boycott of a person or entity based
in or doing business with a jurisdiction with which the State of Alabama can enjoy
open trade.

14 SECRETARY OF STATE

A. The contractor must also provide documentation of being enrolled in the Alabama
Secretary of State Business ldentity Records within submitted bidding
documentation.

END OF SECTION 00100

SECTION 00100 — 4 INVITATION TO BID
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SECTION 00200
INSTRUCTIONS TO BIDDERS

THE ATTENTION OF ALL BIDDERS IS CALLED THE FOLLOWING INSTRUCTIONS

AND CONDITIONS:

|. BIDDING DOCUMENTS:

A

B.

Bidders may obtain complete sets of Bid Documents and Specifications (Project
Manual) from Bids: City of Mobile, Alabama

Bidders shall use the complete set of documents in preparing their bid. The City
of Mobile assumes no responsibility for errors or misinterpretations resulting
from use of an incomplete set of documents.

2. INTERPRETATION OF BID DOCUMENTS:

A

Bidders shall carefully study and compare the Bidding Documents and compare
various components of the Bidding Documents with each other, shall examine
the site and local conditions and shall at once report to the Project Manager any
errors, inconsistencies or ambiguities discovered.

Bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Project Manager by 2:00 PM at least seven (7)
calendar days prior to the date for receipt of Bids. E-mail requests are required
and should be addressed to chuck.babin@cityofmobile.gov.

Interpretations, corrections and changes to the Bidding Documents will be
made by a formal, written Addendum. Interpretations, corrections and changes
to the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely on them.

Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to
provide for the most costly and/or restrictive interpretation of the documents.

3. BIDDING PROCEDURES:

A

No Bid will be considered unless made out and submitted on a copy of the Bid
Form as set forth by the Bid Documents.

B.All blanks on the Bid Form shall be legibly executed in a non-erasable medium.

Sums shall be expressed in both words and figures. In case of discrepancy, the
amount written in words shall govern.

Interlineations, alterations and erasures must be initialed by the signer of the
Bid.

All requested Alternates, Unit Prices and Allowances shall be bid as indicated
on the Bid Form and the Bid Documents.

Addenda shall be considered as a part of the Bid Documents and those issued
prior to the opening of Bids shall be acknowledged on the Bid Form and any
adjustment in cost shall be included in the Contract Sum.

SECTION 00200 — 1 INSTRUCTIONS TO BIDDERS
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4. BID SECURITY:

A

D.

A Cashier’'s Check drawn on a bank registered to do business in the State of
Alabama and which is a member of the Federal Deposit Insurance Corporation
or Bid Bond payable to Owner, City of Mobile, in the amount of 5% of the Base
Bid, but in no event more than $10,000.00, must accompany bid. By submitting
a Bid Security, the Bidder pledges to enter into a Contract with the City of
Mobile on the terms stated in the Bid, and will, if required, furnish bonds
covering faithful performance of the Contract and required insurance certificate.
Should the Bidder refuse to enter into such Contract or fail to furnish such
bonds or insurance or any other required document, the amount of the Bid
security shall be forfeited to the Owner as liquidated damages, not as a
penalty.

Bid Bond shall be valid for a minimum of sixty (60) days from the date of the
Bid. The Owner reserves the right to retain the security of all Bidders until the
successful Bidder enters into the Contract or until (60) days after Bid opening,
whichever is sooner.

Bonds must be issued by a Surety licensed to do business in the State of
Alabama. If the project cost is more than $50,000.00 the Surety must have a
minimum rating of A/Class VI as reported by the latest issue of Best’'s Key
Rating Guide Property-Casualty published by Alfred M. Best Company, Inc.

Power of Attorney is required for all Bonds.

5. EXAMINATION OF DOCUMENTS AND SITE WORK:

A

Before submitting a Bid, Bidders should carefully examine the Bid Documents,
visit the site of the Work, including attendance at the MANDATORY Pre-Bid
conference, fully inform themselves as to existing conditions and limitations,
and include in the Bid a sum to cover the cost of all items included in the
Contract and necessary to perform the Work. The submission of a Bid will be
considered as conclusive evidence that the Bidder has made such
examination.

Due to limited access to Government Plaza, it is the bidder’s responsibility to
verify all measurements needed to form a bid for the work specified, during the
Mandatory Pre-Bid Meeting. The Mandatory Pre-Bid Meeting is expected to
begin 10:30 am at the 5" floor REAM Conference room and immediately
proceed to the 10" floor, where all measurements must be completed and
the area vacated by 11:15 am. The meeting will proceed back to the 5%
floor for additional measurement and open discussion.

6. SUBMISSION OF BIDS:

A

Bid, with Bid Security, Sales Tax Form C-3A, and other supporting data
specified, shall be contained in a sealed, opaque envelope, approximately 9x12
inches or larger and be marked on the outside with the words "SEALED BID
FOR THE CITY OF MOBILE, Government Plaza — Various Area Painting -
PROJECT NUMBER: AD-028-26", the Bid Date, and Contractor's name,
address, and City of Mobile Business License number. And, if bidding in an
amount $100,000 or greater, the State of Alabama General Contractor’s
License number and classification of the Bidder issued by the State of Alabama
Licensing Board for General Contractors shall be written on the envelope.
SECTION 00200 — 2 INSTRUCTIONS TO BIDDERS
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B.

Bids shall be deposited at the designated location prior to the time and date for
receipt of Bids. Bids received after the time and date specified in the Invitation

to Bid, or as modified by Addendum, will not be considered. Late Bids will be
returned to the Bidder unopened.

The Bidder shall assume full responsibility for timely delivery at the location
designated for receipt of Bids.

Oral, telephonic, facsimile or other electronically transmitted bids will not be
considered.

7. MODIFICATION OR WITHDRAWAL OF BIDS:

A

A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of
sixty (60) days following the time and date designated for receipt of bids, and
each Bidder so agrees in submitting a Bid.

8. CONSIDERATION AND AWARD OF BIDS:

A

B.

At the discretion of the City, the properly identified Bids received on time will be
publicly opened and will be read aloud.

The City shall have the right to reject any and all Bids. A Bid not accompanied
by a required Bid security or a Bid which is in any way incomplete or irregular is
subject to rejection.

It is the intent of the City to award a Contract to the lowest qualified Bidder
provided the Bid has been submitted in accordance with the requirements of
the Bidding Documents and does not exceed the funds available (See Section
01400 Pre-Qualifications Requirements and Form). The City shall have the
right to waive informalities and irregularities in a Bid received and to accept the
Bid which, in the City’s judgment, is in the City’s best interest.

The award shall be based on the lowest Total Bid for the Base Bid and any
allowances, plus any alternates that may be accepted, as listed on the Bid
Form.

9. PROOF OF COMPETENCY OF BIDDER:

A

Bidders may be required to furnish evidence satisfactory to the City of Mobile
that they have sufficient means and experience in the types of work called for to
assure the completion of the Contract in a satisfactory manner. (See Section
01400 Pre-Qualifications Requirements and Form)

10. SIGNING OF CONTRACT:

A

The Standard Agreement between the City of Mobile and the Contractor,
included herein, shall serve as the Agreement between the City and the
Contractor.

The Bidder to whom the Contract is awarded shall, within ten (10) calendar
days of receiving the Contract Forms, properly execute and deliver to the
Owner, the following items with the signed Agreement:
(1). Performance Bond and Labor and Material Payment Bond (originals);
(2). Certificate of Insurance (original) with endorsements to City of Mobile;
(3). Evidence of enrollment in the E-Verify program.
(4). Tentative Construction Schedule
(5). Other documentation as required by the Contract Documents.

SECTION 00200 - 3 INSTRUCTIONS TO BIDDERS
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C. Failure or refusal to sign the Agreement or to provide Certificates of
Insurance in a form satisfactory to the City of Mobile, E-Verify verification,
or other required documentation, shall subject the Bidder to immediate
forfeiture of Bid Security.

D. On all documents: City of Mobile Business License, the Alabama Secretary of
State Business Identity, the Alabama Secretary of State Certificate of Authority
(out of state contractors), E-Verify documentation, and ACORD Insurance Form,
the Contractors’ name shall be EXACTLY the same.

11. NONDISCRIMINATION:

A. Contractor shall comply with all Federal, State and local laws concerning
discrimination, including Section 14.1 and Section 14.2, Code of the City of
Mobile, adopted December 10, 1991.

12. AMERICANS WITH DISABILITIES ACT (ADA):

A. Bidders shall comply with the provisions of the Americans with Disabilities
Act (ADA) of 1990 which prohibits discrimination against individuals with
disabilities.

13. USE OF DOMESTIC PRODUCTS:

A. Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree,
in the execution of this Contract, to use materials, supplies and products
manufactured, mined, processed or otherwise produced in the United
States or its territories, if available at reasonable prices, and that breach of
this Agreement by the Contractor shall result in the assessment of
liquidated damages in an amount not less than $500.00 nor more than
twenty (20) percent of gross amount of the Contract Price.

14. NON-RESIDENT (OUT OF STATE) CONTRACTORS:

A. Preference to Resident Contractors: Section 39-3-5, Code of Alabama,
1975, provides that a non-resident (out of State) bidder domiciled in a
state which grants a preference to local Contractors is to be awarded a
public contract on the same basis as the non-resident bidder's state
awards contracts to Alabama bidders. Alabama bidders are given a
preference to the same extent that a non-resident bidder receives a
preference in his home state. A non-resident bidder must include with any
written bid documents a written opinion of an attorney licensed to practice
in the non-resident bidder's state declaring what preferences, if any, exist
in the non-resident's state.

B. Certificate of Authority: All non-resident (out of State) corporations must
register with the Secretary of State and obtain a Certificate of Authority
before doing business in the State of Alabama. Out of state Bidders
should register and secure the required Certificate before submitting a Bid.
The account number shall be included on the Bid Form.

15. ALABAMA IMMIGRATION ACT:

SECTION 00200 - 4 INSTRUCTIONS TO BIDDERS



Government Plaza
Various Area Painting
Mobile, Alabama 36602
AD-028-26

A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by
Act No. 2012-491), requires that Contractors not violate federal
immigration law or knowingly employ, hire for employment, or continue to
employ an unauthorized alien within the State of Alabama. In addition,
Contractors are required to enroll in the federal E-Verify program and
submit verification of enroliment to the City of Mobile within ten (10) days
of receiving the contract forms (see Section 00600).

16. CITY OF MOBILE BUSINESS LICENSE:

A. A City of Mobile Business License is required and must be current at time
of contract award and throughout contract period.

17. CITY OF MOBILE CONTRACTOR'’S BUSINESS LICENSE:

A. A City of Mobile Contractor’s Business License is required and must be
current at time of contract award and throughout contract period.

B. Contractor must qualify and post a $10,000 surety bond with the Build
Mobile Permitting Department before a Contractor’s Business License will
be issued by the Revenue Department. Information on the City
Contractor’s License may be obtained by writing or calling:

Land Use/Code Administration Revenue Department

P.O. Box 1827 P.O. Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251-208-7421 Phone: 251-208-7461

18. CITY OF MOBILE BUILDING PERMIT:

A. A City of Mobile Building Permit will not be required for this project. If
throughout the course of this project it is determined that a permit will be
required, it shall be obtained from the City of Mobile, but at no cost to the
Contractor.

B. Contractor is responsible for ensuring that all inspections are successfully
performed in accordance with City of Mobile regulations.

19. CONSTRUCTION SCHEDULE AND ACCESS:

A. The project shall be completed within forty five (45) days from the date
indicated by the Notice to Proceed. Contract days are defined as ‘calendar
days’, which include weekends and holidays. The contractor shall not have
access to Government Plaza on weekends or holidays unless otherwise
provided with written permission by the Project Manager.

B. Government Plaza will remain in use throughout the Construction period,
and the Contractor is directed to coordinate all areas of work and
scheduling of work with the Owner. Within five days of the bid opening, the
Apparent Low Bidder Contractor shall meet with the Owner to discuss
Owner scheduling and priorities. Apparent Low Bidder shall then provide a
proposed schedule within 5 calendar days of the initial meeting for Owner

SECTION 00200 - 5 INSTRUCTIONS TO BIDDERS
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review and approval.

C. Contractor shall have access to the Plaza as approved by the Owner, but
typically Monday through Friday from 8:00 A.M. to 5:00 P.M on non-
special event days. Contractor is directed to coordinate all areas of work
and scheduling with the Owner. After hours and weekend work will require
prior approval of the Mayor’s office and Project Manager and may require
hiring of a guard at the contractor’s expense

D. Uniforms: Contractor's employees are required to wear a uniform or some
type of garment that will identify employees working for the company while
on the premises.

E. Conduct: The Contractor shall require employees to comply with all
instructions pertaining to conduct and building regulations issued by
Project Manager and Court Police Officers, if applicable. The Contractor
shall prohibit their employees from the following: disturbing papers on
desks; opening desk drawers; opening file drawers or on any furniture;
using telephones or office equipment; stealing/taking County property or
personal property; using illegal drugs, alcohol, or other prohibited
substances; being under the influence of illegal drugs or alcohol while on
County property; carrying or using guns, knives, or other dangerous
weapons; and/or unplugging computers or other equipment. Due to the
security nature of Government Plaza, Contractor’s employees shall be
issued County issued identification security cards, if applicable. The
County shall reserve the right to have any Contractor’s personnel
removed, relocated, and/or barred from access to Government Plaza at
any time. Contractor shall replace the employee immediately upon
notification by the Project Manager. The Service Contractor’s personnel
shall immediately return the County issued identification security card, if
applicable.

F. Criminal Record Check: All contractors, subcontractors and their staff shall
undergo a background check prior to working in government plaza. The
ability to work within the Plaza is contingent upon passing the background
check. Contractor shall submit to criminal background checks on all
personnel at the start of this contract or upon employment. The criminal
background check is to include federal, state, and local including any
location that the employee has resided within the past Five (5) years. No
employee will be allowed to work at Government Plaza that has a criminal
record/history for the past Five (5) years, if applicable. See attached
Authorization to Release Information form.

G. Contractor shall contact the Office of the Thirteenth Judicial Police
Department at (251) 574-5930 to secure contractor badges. After
completion, contractor badges and loading zone/parking passes will be
issued to the contractor for the duration of the project. All contractor
badges shall be returned at the end of the project. A ten dollar ($10.00)
fee will be charged for any badges not returned. Contractor shall
coordinate with the Project Manager prior to each workday and/or
weekend at (251) 208-6035 to gain access to the building and to make
parking arrangements during the construction duration.

SECTION 00200 - 6 INSTRUCTIONS TO BIDDERS
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20. SITE CONSIDERATIONS:

A. ltis the Contractor’s responsibility to carefully remove and store any items
not permanently installed within the work areas. It is recommended that
the Contractor photograph, videotape or in some manner document any
features to be removed and their condition, prior to removal.

B. Noise and strong smells shall be isolated or kept to a minimum when
adjacent portions of the site are occupied.

C. Contractor shall be responsible for leaving the work area and adjacent site
clear of equipment and debris, etc. at the end of each workday. All final
cleaning is the responsibility of the Contractor and shall be executed prior
to acceptance for reuse of any portion of the site.

D. Contractor shall not use any county or city trash cans, dumpsters or any
other receptacle to dispose of construction trash and debris. Contractor
shall be responsible for removing any trash and debris off site, each day
during the course of work.

E. Elevators: Only Elevator cars #4 and #5 shall be used to transport
equipment and materials. These cars have a Maximum Load Capacity of
35001Ibs. All use of the elevators shall not exceed half of the maximum
load capacity, or 1750Ibs including personnel. Every effort shall be made
by the Contractor to protect the elevators and any damage caused by the
Contractor shall be repaired, replaced or otherwise corrected at the
expense of the Contractor.

21. EQUIPMENT

A. If the use of a mechanical lift is desired by the Contractor, there shall be
no additional cost to the owner.

B. Any damage caused by the Contractors use of mechanical lifts shall be
the repaired, replaced or otherwise corrected at the expense of the
Contractor.

C. Contractor shall use Alturna Mats to protect all surfaces, under wheel and
under outriggers. At no time shall the wheels of the lift touch carpeted or
floored surfaces, with the exception of stone surfaces.

D. Contractor shall take every precaution to prevents leaks, spills from the
equipment’s hydraulic system and will be required to use an equipment
diaper.

E. Prior to using Elevators cars #4 or #5 to transport mechanical lifts to the
area of work, the Project Manager must be notified and must inspect the
lift prior to elevator use.

F. The recommended mechanical lift for this Project is the Genie AWP-30s,
or a lift of similar weight, size, dimensions, capability and function. Any
other than the Genie AWP-30s shall be approved prior to use, by the
Project Manager.
SECTION 00200 — 7 INSTRUCTIONS TO BIDDERS
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22.

23.

24.

SALES AND USE TAX EXEMPTION:

A. As per the State of Alabama ACT 2013-205, the Alabama Department of

Revenue (ADOR) has been granted the authority to issue a “Certificate of
Exemption from Sales and Use Tax for Governmental Entities” on
construction projects. Therefore, this project shall qualify for State of
Alabama Sales and Use Tax Exemptions under this ACT. lItis the
responsibility of the Bidder to confirm the potential tax-exempt status of
their bid with the ADOR and include any such savings in their bid, as well
as accounting for same on their bid form attachment Sales Tax Form C-
3A.

The full text of ACT 2013-205 is available on the State of Alabama
Building Commission website at www.bc.alabama.gov.

SUBMISSION OF LIEN WAIVERS

A. At each monthly Application for Payment submitted to the owner, the

Contractor shall provide completed lien waivers, including those from
Subcontractors and material suppliers.

NOTICE OF COMPLETION:

A. For Contracts $50,000 or less:

Contractor shall provide proof of publication of Notice of Completion one time in
a local newspaper, as required in the Title 39, Section 39-1-1, Subsection (g), of
the Code of Alabama. Contractor shall also provide an electronic or hard copy of
advertisement verbiage to the City of Mobile on Contractor letterhead for public
posting for one week. This advertisement shall not begin until the Project has
been accepted by the City of Mobile.

For Contracts $50,000 or greater:

Contractor shall provide proof of publication of Notice of Completion four (4)
successive weeks in a local newspaper, as required in the Title 39, Section 39-
1-1, Subsection (f), of the Code of Alabama. This advertisement shall not begin
until the Project has been accepted by the City of Mobile.

Notice of Completion advertisement shall read as follows:
STATE OF ALABAMA
COUNTY OF MOBILE

NOTICE OF COMPLETION

In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE IS
HEREBY given that (COMPANY NAME) has completed the contract for City of
Mobile, Alabama — Government Plaza — Various Area Painting — AD-028-26, in
Mobile, Alabama. All persons having any claims for labor, material or
otherwise in connection with this project should immediately notify the
Architectural Engineering Department, City of Mobile, P.O. Box 1827, Mobile,
Alabama 36633-1827.

Advertisement shall not begin until the Project has been accepted by the
City of Mobile as Substantially Complete.
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Government Plaza
Various Area Painting
Mobile, Alabama 36602
AD-028-26

25. CONTRACTOR WARRANTY AND CERTIFICATION:

A. Upon completion of the contract, the Contractor shall certify under oath
that all bills have been paid in full.

B. Contractor shall provide a one-year Labor and Materials Warranty on
company letterhead in addition to other warranties required by the Bid
Documents.

26. LIQUIDATED DAMAGES

A. A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar
day will be made against the Contractor for the entire period that any part
of the Work remains uncompleted, or any required closeout documents
are not acceptably submitted, for more than thirty (30) calendar days after
the time specified for the Substantial Completion for the Work, the amount
of which shall be deducted by the owner, and shall be retained by the
Owner out of monies otherwise due the Contractor | the final payment, not
as a penalty, but as liquidated damages sustained.

27. DISQUALIFICATION OF BIDDERS:

Any bidder(s) may be disqualified from consideration for contract award for the
following reasons:

A. Collusion: Any agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition to bid at a fixed price or to
refrain from bidding or otherwise shall render the bids void and shall cause
the bidders or prospective bidders to be disqualified from submitting
further bids to the Awarding Authority on future lettings. (See Code of
Alabama Section 39-2-6 for possible criminal sanctions).

B. Advance Disclosure: Any disclosure in advance of the terms of a bid
submitted in response to an Advertisement for Bids shall render the
proceedings void and require readvertisement and re-bid.

C. Failure to Settle Other Contracts: The Awarding Authority may reject a bid
from a bidder who has not paid, or satisfactorily settled, all bills for labor

and material on other contracts in force at the time of letting, completion of
punch list, warranties and closeout documents.

END OF SECTION
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AUTHORIZATION TO RELEASE INFORMATION

I, , born on
(Print Name) (Date of Birth)

having filed an application for vendor card key access with the /3th Judicial Police
Department, hereby consent to have a background investigation conducted regarding possible
Government Plaza and Probate Annex card key access. [ understand that the 73tk Judicial
Police Department will obtain my criminal record(s) as part of this process. Provide one of
the following: Alabama Driver's License ID# or SSN

[ understand that I will not receive a copy of the information obtained through this
investigation and that I am not entitled to know its contents. The contents of my
background investigation are privileged. I understand that any felony conviction,
pending felony charge, or misdemeanor charge or conviction involving a crime of
violence or moral turpitude will render me ineligible for card key access.

I hereby give consent to the /3th Judicial Police Department to solicit, obtain, inspect and
copy any and all information, records and documents pertaining to my criminal history
necessary to complete a thorough background investigation relevant to possible card key
access.

I also authorize and request every person, firm, corporation, agency, court, association or
institution having control of any documents, records or other information pertaining

to me, or any other pertinent data, to furnish them to the /3th Judicial Police Department for
inspection and copying.

I hereby release and forever discharge every person, firm, corporation, agency, court,
association or institution furnishing such information from any and all liability arising out
of the furnishing of such documents, records or information, or out of the investigation
made by the 13th Judicial Police Department.

I hereby release and forever discharge the 13th Judicial Police Department, the Mobile
County Commission, the Thirteenth Judicial Circuit, the State of Alabama and any and all of
their officers, elected officials, agents, and employees from any and all claims demands,
rights and causes of action of whatever kind arising from or by reason of any injury,
damage or the consequences thereof, resulting from or in any way connected with the
background investigation conducted in regards to my card key access.

I hereby certify that I am at least 21 years of age and suffering under no legal disability and
that [ have read and understood the above.

Signature Date




AUTHORIZATION TO RELEASE INFORMATION

I , born on )
(Print Name} (Date of Birth)

having filed an application for vendor card key access with the /3th Judicial Police
Department, hereby consent to have a background investigation conducted regarding possible
Government Plaza and Probate Annex card key access. I understand that the 13th Judicial
Police Department will obtain my criminal record(s) as part of this process. Provide one of
the following: Alabama Driver’s Lic / ID# or SSN

I understand that I will not receive a copy of the information obtained through this
investigation and that [ am not entitled to know its contents. The contents of my
background investigation are privileged. I understand that any felony conviction,
pending felony charge, or misdemeanor charge or conviction involving a crime of
violence or moral turpitude will render me ineligible for card key access.

I hereby give consent to the 13th Judicial Police Department to solicit, obtain, inspect and
copy any and all information, records and documents pertaining to my criminal history
necessary to complete a thorough background investigation relevant to possible card key
access.

I also authorize and request every person, firm, corporation, agency, court, association or
institution having control of any documents, records or other information pertaining

to me, or any other pertinent data, to furnish them to the 13th Judicial Police Department for
inspection and copying.

I hereby release and forever discharge every person, firm, corporation, agency, court,
association or institution furnishing such information from any and all liability arising out
of the furnishing of such documents, records or information, or out of the investigation
made by the 13th Judicial Police Department.

I hereby release and forever discharge the 13th Judicial Police Department, the Mobile
County Commission, the Thirteenth Judicial Circuit, the State of Alabama and any and all of

their officers, elected officials, agents, and employees from any and all claims demands, rights

and causes of action of whatever kind arising from or by reason of any injury, damage or
the consequences thereof, resulting from or in any way connected with the background
investigation conducted in regards to my card key access.

I hereby certify that I am at least 21 years of age and suffering under no legal disability and
that I have read and understood the above.

Signature Date




Government Plaza
Various Area Painting
Mobile, Alabama
AD-028-26

SECTION 00400
BID FORM

Copies of the following Bid Forms shall be used. Bids submitted on alternate forms may
be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed
by an officer of the company and notarized.

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633

REF: PROJECT NO.: AD-028-26
PROJECT NAME: Governmant Plaza — Various Area Painting
PROJECT LOCATION: 205 Government Street
Mobile, Alabama, 36602

In compliance with the Bid Documents and having carefully and thoroughly
examined said documents for the subject Work prepared by the City of Mobile,
Architectural Engineering Department dated Jorre=2#%, 2026, and all Addendum
(a) Number(s) , dated , 2026
(CAUTION: before submitting any bid it is the Bidder’s responsibility to check
with the Architectural Engineering Department for all Addenda or special
instructions that may impact the Bid) thereto, receipt of which is hereby
acknowledged, the premises and all conditions affecting the Work prior to making
this Proposal, the Undersigned Bidder, hereby

COMPANY NAME:

ADDRESS: PHONE

ALABAMA GENERAL CONTRACTOR LICENSE NO. (If Applicable)

CITY OF MOBILE BUSINESS LICENSE NO.

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO.
SECRETARY OF STATE OF ALABAMA ACCOUNT NO.

(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)

(Check one) []A Corporation []A Partnership []An Individual Doing Business

hereby proposes to furnish all labor, materials (INCLUDING PAINT), tools, equipment,
and supplies and to sustain all the expenses incurred in performing the Work on the above
captioned Project in accordance with the terms of the Contract Documents, and all
applicable laws and regulations for the sum listed below. The initial term of the Contract
shall extend for forty five (45) calendar days from the date of the Notice to Proceed.
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Government Plaza
Various Area Painting
Mobile, Alabama

AD-028-26
Base Bid: $ .00
Contingency Allowance: + $ 10,000.00
Total Base Bid: $ .00
(Fill in here and in Total Bid below)
TOTAL BASE BID:
Dollars, ($ .00)
(Amount in Words) (Amount in Figures)
Additive Alternate #1: N/A
N/A Dollars & No Cents $ N/A .00
Amount in Words N/A Amount in #s N/A

(Note: Show amount in both words and figures. In case of discrepancy, the amount in
words shall govern). Bids shall be provided in whole dollar amount with no cents.

Unit Price #1: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) 25-foot-high
wall (over any flooring and base surface, and under any ceiling surface) per
specifications.
1. Under 1000 square feet
2. Between 1000-2500 square feet
3. Between 2500-5000 square feet
1. Unit of measure: Per Square Foot.
2. Basis of payment:

a. Contract Sum to be based on quantities of paint applied including
all necessary supplies (INCLUDING PAINT), prep, priming, setup
and breakdown of necessary equipment and tools, protective
measures, project clean-up and removal of all trash and debris.

b. Adjustments to Contract Sum will be made based on actual
quantity of items provided to owner,

C.
Under 1000 square feet $ SF
Between 1000-2500 square feet $ SF
Between 2500-5000 square feet $ SF

Unit Price #2: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) 10-foot-high
wall (over any flooring and base surface, and under any ceiling surface) per
specifications.
1. Under 1000 square feet
2. Between 1000-2500 square feet
3. Between 2500-5000 square feet
1. Unit of measure: Per Square Foot.
2, Basis of payment:
a. Contract Sum to be based on quantities of paint applied including
all necessary supplies (INCLUDING PAINT), prep, priming, setup
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Government Plaza
Various Area Painting
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and breakdown of necessary equipment and tools, protective
measures, project clean-up and removal of all trash and debris.

b.  Adjustments to Contract Sum will be made based on actual
quantity of items provided to owner.

c.
Under 1000 square feet $ SF

Between 1000-2500 square feet $ SF

Between 2500-5000 square feet $ SF

Unit Price #3: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Single
Frame Door (both sides) (over any flooring and base surface, and under any
ceiling surface) per specifications.

3. Unit of measure: Per Door.

4. Basis of payment:

a. Contract Sum to be based on quantities of paint applied including
all necessary supplies (INCLUDING PAINT), prep, priming, setup
and breakdown of necessary equipment and tools, protective
measures, project clean-up and removal of all trash and debris.

b.  Adjustments to Contract Sum will be made based on actual
quantity of items provided to owner.

Per Door $ EA

Unit Price #4: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Double
Frame Door (both sides) (over any flooring and base surface, and under any
ceiling surface) per specifications.

5. Unit of measure: Per Door.

6. Basis of payment:

a. Contract Sum to be based on quantities of paint applied including
all necessary supplies (INCLUDING PAINT), prep, priming, setup
and breakdown of necessary equipment and tools, protective
measures, project clean-up and removal of all trash and debris.

b.  Adjustments to Contract Sum will be made based on actual
quantity of items provided to owner.

PerDoor$___ EA

CONTINGENCY ALLOWANCE: $10,000.00 lump sum Contingency Allowance shall be
included in the Total Bid for work related to unforeseen conditions as approved by the
Owner.
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BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a
Cashier's Check drawn on a bank registered to do business in the State of Alabama and
which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond, made
payable to the City of Mobile, in the amount of 5% of the bid amount, but in no event
more than $10,000, as the proper measure of liquidated damages which the City will
sustain by the failure of the undersigned to execute the Contract. Said Bid Security shall
become the property of the City of Mobile as liquidated damages as specified in the
Contract Documents.

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully
comply with all requirements of the Americans with Disabilities Act of 1990 and the
Amendment Act.

NONDISCRIMINATION: Contractor shall comply with all Federal, State and local
laws concerning nondiscrimination, including but not limited to City of Mobile
Ordinance No. 14-034 which requires, inter alia, that all contractors performing
work for the City of Mobile not discriminate on the basis of race, creed, color,
national origin or disability, require that all subcontractors they engage do the
same, and make every reasonable effort to assure that fifteen percent of the
work performed under contract be awarded to socially and economically
disadvantaged individuals and business entities.

SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the
company followed by "a corporation” should be used. If Bidder is an individual, then that
individual's full legal name followed by doing business as (d/b/a) and name of firm, if
any, should be used. If Bidder is a partnership, then full name of each partner should be
listed followed by "d/b/a" and name of firm, if any.

Ensure that name and exact arrangement thereof is the same on all forms submitted
with this Bid. If a word is abbreviated in the official company name, such as "Co.", then
use that abbreviation. If not abbreviated in the official name, spell out.

Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following
the time and date for receipt of bids. If notified in writing of the acceptance of this Bid
within this time period, Bidder agrees to execute a Contract based on this Bid on the
proscribed form within ten (10) calendar days of said notification and to furnish
Performance Bond and Materials and Payment Bond as specified.

COMPANY NAME:

(Printed or Typed)
BY:

(Signature of Company Officer)

COMPANY OFFICER:

(Printed or Typed)
TITLE DATE , 2026

(Printed or Typed)
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Sworn to and subscribed before me this day of 2026
Notary Public

Attachments: Bid Security, with Power of Attorney

Secretary of State Authorization (Out of state bidders only)
Sales Tax Form C-3A

DBE Waiver

Construction Schedule

oA wN

END OF BID FORM
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ACCOUNTING OF SALES TAX
ATTACHMENT TO BID FORM SECTION 00400
SALES TAX FORM C-3A

To: City of Mobile Date:

Name of Project: Government Plaza — Various Area Painting
Project Number: AD-028-26

SALES TAX ACCOUNTING

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included
in the bid proposal form as follows:

ESTIMATED SALES TAX AMOUNT

BASE BID: $

Note: A completed Form C-3A: Accounting of Sales Tax must be submitted with the Proposal
Form. Submission of Sales Tax Form C-3A with the Proposal Form is required; it is not optional.
A proposal shall be rendered non-responsive if an Accounting of Sales Tax is not provided.

Legal Name of
Bidder

Mailing
Address

*By (Legal Signature)

*Name (type or print) (Seal)

*Title

Telephone Number




City of Mobile

Office of Small Business Development

Request of Waiver of DBE Goal

The City of Mobile establishes an overall goal of 15% utilization of socially and economically
disadvantaged businesses for all public spending or private projects that utilize public funding and/or
incentives.

Use this form to request a waiver of DBE goals on a City of Mobile Bid, RFP, solicitation or
contract. You can download a PDF fill-in version of this form at
https://cityofmobile.sharepoint.com/sites/COMPortal .

Contact the Office of Small Business Development at 251-208-7967 if you require
assistance with completing this or any other DBE form.

This form should be completed by the City department requesting a waiver.
Upon completion, submit the form to the Office of Small Business
Development by email at archnique.kidd@cityofmobile.org.




City of Mobile
Office of Small Business Development

REQUEST FOR WAIVER/REDUCTION OF DISADVANTAGED BUSINESS
ENTERPRISE (DBE) GOAL

Bid/RFP/P.0./Solicitation/Other AD-028-26 Current Date 6/23/2026

Project Description: Government Plaza Various Area Painting

Total Estimated Value of the Project:

By City of Mobile Department/ Division/ Office/Unattached Board
| hereby request that the DBE participation goal, pursuant to Ordinance of the City Charter and Policy, be
waived on the above-referenced project for the following reason(s):
Please attached any supporting documentation.

Contractor will prove single trade services and will not be using any sub-contractors.

Carleen Stout
Requested By (Department Director)

C. Stout

C. Stout (Jun 23, 2026 13:38:07 CDT) Director, Real Estate Asset Management
(Signature) (Title)

251-208-7492 carleen.stout@cityofmobile.gov
Telephone Number Email Address

Archinique Kidd

Reviewed By (Office of Small Business Development)

An WW Kidd Small Business Dev. Manager 06/26/2026
(Signature) (Title) (Date)

Approved Denied
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CONTRACTOR SHORT FORM CONTRACT
BETWEEN CITY OF MOBILE AND CONTRACTOR
FOR A STIPULATED SUM (HEREINAFTER “AGREEMENT”)

BETWEEN the Owner: CITY OF MOBILE
205 Government Street
P O Box 1827
Mobile, Alabama 36633

And the Contractor:
City Business License No.:
Secretary of State No.:
For the following Project: Government Plaza

Various Area Painting
Project Number: AD-028-26
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CONTRACTOR SHORT FORM CONTRACT
BETWEEN CITY OF MOBILE AND CONTRACTOR

THIS AGREEMENT is made and entered into as of the date of execution by both parties, by and between
City of Mobile, a political subdivision of the State of Alabama, hereinafter referred to as the "City" and
(Contractor Name), hereinafter referred to as “Contractor."

This Agreement, including its Exhibits, attached hereto, all incorporated herein, represents the entire
agreement between Contractor and City with respect to the subject matter hereof and supersedes all prior
agreements, negotiations, or understandings between the parties in any way relating to the subject matter
of this Agreement. Contractor and City acknowledge having read and understood this Agreement and
hereby agree to be bound by its terms and conditions.

WHEREAS, the City has found the Contractor qualified to perform the necessary services; and

WHEREAS, the Contractor has reviewed the services required pursuant to the Agreement and is qualified,
willing and able to provide and perform all such services in accordance with its terms.

NOW, THEREFORE, the City and the Contractor, in consideration of the mutual covenants contained herein,
agree as follows:

I. CONTRACTOR’S SERVICE

A. The Contractor’s Services consist of those described in the Scope of Work which is attached hereto
as “Exhibit A” and is hereby incorporated as a part of this Agreement and as provided in the
Request for Quotes documents that are hereby incorporated by reference as a part of this
Agreement as though fully set out herein.

B. If Additional Services are required due to circumstances beyond the Contractor’s control, the
Contractor shall give written notice to the Owner and obtain written authorization from the Owner
before commencing such Services. The Contractor’s notice shall include a description of the
circumstances justifying the “Additional Services” and a proposal to provide the Services.

C. All work and labor shall be done in accordance with the specifications on file with the City and
are incorporated herein by reference.

II. TERM

Commencement & Duration: This Contract shall commence on the date of the written Notice to
Proceed issued by the City and shall remain in effect until the earlier of (i) completion of all
obligations under this Contract or (ii) Forty Five (45) days from the date of the Notice to Proceed,
unless otherwise terminated as provided herein.
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A. Optional Extension: The parties may extend this Contract for up to 0 additional months by
mutual written agreement, executed prior to the expiration of the initial term. Any extension shall
be subject to the same terms and conditions unless otherwise modified in writing.

III. COMPENSATION AND PAYMENT OF CONTRACTORS SERVICE

A. The City shall compensate Contractor in accordance with the agreed-upon pricing schedule:

1. Total Contract Value: $

[Insert Amount]
2. Base Bid: $
Contingency Allowance: $ 10.000.00
Total Bid: $
3. Alternates (if any included) N/A S N/A
Total Contract Sum: $

4. Unit Prices, if any:

Unit Price #1: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) 25-foot-high wall (over any
flooring and base surface, and under any ceiling surface) per specifications.
1. Under 1000 square feet
2. Between 1000-2500 square feet
3. Between 2500-5000 square feet
A. Unit of measure: Per Square Foot.
B. Basis of payment:

1.  Contract Sum to be based on quantities of paint applied including all necessary
supplies INCLUDING PAINT), prep, priming, setup and breakdown of
necessary equipment and tools, protective measures, project clean=up and
removal of all trash and debris.

2. Adjustments to Contract Sum will be made based on actual quantity of items
provided to owner.

Under 1000 square feet $ SF
Between 1000-2500 square feet $ SF
Between 2500-5000 square feet $ SF

Unit Price #2: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) 10-foot-high wall (over any
flooring and base surface, and under any ceiling surface) per specifications.
1. Under 1000 square feet
2. Between 1000-2500 square feet
3. Between 2500-5000 square feet
A. Unit of measure: Per Square Foot.
B. Basis of payment:
1. Contract Sum to be based on quantities of paint applied including all necessary
supplies (INCLUDING PAINT), prep, priming, setup and breakdown of
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necessary equipment and tools, protective measures, project clean-up and
removal of all trash and debris.

2. Adjustments to Contract Sum will be made based on actual quantity of items
provided to owner.

Under 1000 square feet $ SF
Between 1000-2500 square feet $ SF
Between 2500-5000 square feet $ SF

Unit Price #3: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Single Frame Door (both
sides) (over any flooring and base surface, and under any ceiling surface) per specifications.

A. Unit of measure: Per Door.

B. Basis of payment:

1.  Contract Sum to be based on quantities of paint applied including all necessary
supplies INCLUDING PAINT), prep, priming, setup and breakdown of
necessary equipment and tools, protective measures, project clean-up and
removal of all trash and debris.

2. Adjustments to Contract Sum will be made based on actual quantity of items
provided to owner.

Per Door $ EA

Unit Price #4: Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Double Frame Door (both
sides) (over any flooring and base surface, and under any ceiling surface) per specifications.

A. Unit of measure: Per Door.

B. Basis of payment:

1.  Contract Sum to be based on quantities of paint applied including all necessary
supplies INCLUDING PAINT), prep, priming, setup and breakdown of
necessary equipment and tools, protective measures, project clean-up and
removal of all trash and debris.

2. Adjustments to Contract Sum will be made based on actual quantity of items
provided to owner.

PerDoor$___ EA

5. Payment Schedule: The period covered by each Application for Payment shall be one
calendar month ending on the 25th of the month. Provided that an Application for
Payment in acceptable format is received by the City of Mobile not later than the first 1st
day of a month, the City shall make payment of the amount certified to the Contractor not
later than the tenth 10th day of the following month.

6. Invoice Submission: Contractor shall submit invoices in accordance with the City’s
invoicing guidelines, including an itemized description of work performed, associated
costs, and supporting documentation.

7. The City reserves the right to withhold payment if deliverables do not meet contractual
specifications or if the Contractor is in violation of any contract provision as outlined in
Exhibit
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Iv.

. The City shall pay the Contractor for the services rendered hereunder and completed in accordance

with the terms and conditions of this Contract an amount not to exceed

and 00/100 Dollars ($ ) which includes a Contingency Allowance of Ten
thousand dollars and 00/100 ($ 10,000.00) for unanticipated work within the scope of the
agreement and may only be authorized at the discretion of the City’s Department Head of the
Architectural Engineering Department.

. Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses

for complete installation of items of additional Work as required for a complete, functional project.
Contractor shall provide an itemized proposal including same for all Work. Contractor’s charges
for overhead and profit are limited to 10% of labor, materials and equipment costs on
subcontractor’s work; and 15% on work of Contractor’s own forces.

. Contingency Allowance shall be used for unforeseen circumstances not covered in the

construction documents. All extra work under this section must be authorized by the Owner, in
writing, prior to ordering materials or undertaking work. No contingency shall be used without
written change order signed by City.

. Upon completion of the Work, the unused portion of the Contingency Allowance shall be credited

back to the Owner in the form of a Change Order.

. Notwithstanding the preceding, Contractor shall perform no work under this Contract until receipt

of a notice to proceed. Contractor acknowledges and agrees that no minimum amount of work is
guaranteed under this Contract and City may elect to issue no notice to proceed. If a notice is
issued, the City reserves the right to amend, reduce or cancel the notice in its sole discretion.

. The City’s performance and obligation to pay under this Contract is contingent upon an

appropriation by the City Council or by grant award. In the event funds are not appropriated or
approved for any fiscal year, this agreement shall terminate upon notice to Contractor. The City
shall promptly notify the Contractor if the necessary appropriation is not

METHOD OF PAYMENT

1. The City shall pay the Contractor through payment issued by City upon receipt of the
Contractor's invoice and written approval of same by the City’s Department Head of the
Architectural Engineering Department indicating that services have been rendered in
conformity with this Contract.

2. The Contractor shall provide one notarized original signature copy of invoices to the
Architectural Engineering Department on a monthly basis and/or upon successful
completion of service. Contractor invoices shall be provided on AIA Document G702 and
AIA Document G703. Final payment shall not be processed until all required Close-out
Documents are submitted to and approved by the Owner.

a. Final Payment
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b.

d.

i.  Final monthly progress payment, constituting the entire unpaid balance of
the Contract Sum, less retainage, shall be made by the City to the Contractor
when

the Contractor has fully performed the Contract except for the Contractor’s
responsibility to correct Work as provided in Article 12 of AIA Document A201
(including City’s then-current modifications which may be obtained from the
City or, alternatively, a copy of which is incorporated in the Project Manual and
incorporated by reference herein as a part thereof), and to satisfy other
requirements, if any, which extend beyond final payment; and

a Certificate of Substantial Completion has been issued by the City and the project
accepted.

The City’s final payment to the Contractor of retainage shall be made as follows:

A. The final two and one half percent (2.5%) of the total Contract Sum retained will not be
paid until proof of publication is submitted and all written claims paid in full. Contractor
to submit the following:

€.

g.

h.

I

Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706,
included in contract documents) with

i.  Contractor’s Release or Waiver of Liens

ii. Releases or Waivers of Liens from Subcontractors and Material and

Equipment Suppliers;

Contractor’s Affidavit of Release of Liens (AIA form G706A, included in
contract documents);
Consent of Surety, if any, to final payment (AIA form G707, included in contract
documents);
Any additional close out requirements per the contract documents; and
Notarized Affidavit of Notice of Completion advertisement from publisher.

Contractor shall provide proof of publication of Notice of Completion in a local newspaper once
per week for a minimum of three (3) consecutive weeks, as required in the Title 39, Section 39-1-
1, Subsection (1), of the Code of Alabama quoted below. “The Contractor shall, immediately after
the completion of the contract, give notice of Completion by an advertisement in a newspaper of
general circulation published within the city or county in which the work has been done, for a
minimum period of three (3) consecutive weeks. A final settlement shall not be made upon the
contract until the expiration of thirty (30) days after the completion of the notice. Proof of
publication of the notice shall be made by the contractor to the authority by whom the contract
was made by affidavit of the publisher and a printed copy of the notice published. If no newspaper
is published in the county in which the work is done, the notice may be given by the contract.”
(Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No.
83-737, 9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p, 270,
Section 1; Acts 1997, No. 97-225, p. 348, Section 1.)

3. The Notice of Completion shall read as follows:
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STATE OF ALABAMA
COUNTY OF MOBILE
NOTICE OF COMPLETION

A. In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY

given that [contractor name] has completed the contract for
[contract number, contract name, contract address]. All
persons having any claims for labor, material or otherwise in connection with this project
should immediately notify the Architectural Engineering Department, City of Mobile, P.
O. Box 1827, Mobile, Alabama 36633-1827.

. Publication of the Notice of Completion shall not begin until the Project has been accepted as

Substantially Complete by the City of Mobile.

1. The Contractor’s invoices shall be in a form satisfactory to the Department Head of the
Architectural Engineering Department who shall initiate disbursements. The Contractor is
responsible for providing all necessary documentation that may be required by the City.

2. For each progress payment made prior to Substantial Completion of the Work, the Owner
may withhold the following amount, as retainage, from the payment otherwise due:

a. Five percent (5%) of the first fifty percent (50%) of the completed work and after
fifty percent (50%) completion has been accomplished, no further retainage shall
be held from the original Contract Sum. Increases in the contract sum by Change
Order shall also be subject to retainage.

b. The net amount of the Retainage shall be equal to two- and one-half percent (2.5%)
of the total Contract Sum, as increased or decreased by Change Order.

ADDITIONAL SERVICES

A. No changes to this Contract or the performance contemplated hereunder shall be made unless the

same are in writing and signed by both the Contractor and the City’s authorized agent.

. If the City’s Department Head of the Architectural Engineering Department requires the

Contractor to perform additional services related to this Contract then the Contractor shall be
entitled to additional compensation based on the Fee Schedule as amended to the extent necessary
to accommodate such additional work. The additional compensation shall be agreed upon before
commencement of any additional services or changes and shall be incorporated into this Contract
by written amendment. The City shall not pay for any additional service or work performed before
a written amendment to this Contract is executed by the City and the Contractor. Notwithstanding
the preceding, in the event additional services are required as a result of error, omission or
negligence of the Contractor, the Contractor shall not be entitled to additional compensation.
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VII.

LIABILITY OF CONTRACTOR

. To the fullest extent permitted by law, Contractor covenants to release, defend, indemnify, hold

harmless, protect, and exonerate both the City and its agents, employees, and representatives,
from and against any and all liability, claims (direct and indirect), damages, losses, suits, actions,
demands, liens, arbitrations, administrative proceedings, awards, judgments, expenses, costs, and
attorneys’ fees pertaining to personal injury, bodily injury, death, damage to or destruction of
property (including any loss of use), economic loss or damage, labor disputes, safety
requirements, performance or non-performance of obligations, certifications, property rights of
third parties, sickness or disease, which (1) are caused in whole or in part by the Contractor
(herein defined to include but not be limited to Contractor’s owners, employees, agents,
representatives, subcontractors, suppliers, and invitees or other third parties connected with the
Contractor as well as the agents or employees of any of them), or (2) arise out of or are related to
work undertaken or to be performed by the Contractor, or (3) arise out of or are related to any
other act or omission relating to the Contractor, the Contract, the work under the Contract or
otherwise undertaken by the Contractor as defined in the parenthetical of (1) above. It is the
specific and express intent of the parties to the contract for the foregoing covenants and indemnity
obligations to apply to the fullest extent permitted by applicable law, regardless of whether the
liability is caused in whole or in part by a party indemnified hereunder, and whether said liability
be caused by, or arise out of, any joint, concurrent, or contributory negligence of a party

indemnified hereunder. The contractor agrees it is not a design professional within the meaning
of § 41-9A-3, Ala. Code (1975).

. This section of the Agreement will survive the expiration or termination of the Agreement.

CONTRACTORS INSURANCE

For the term of this Agreement, Contractor shall acquire and maintain in full force and effect the
following liability and comprehensive insurance issued by a company licensed and qualified to do
business in the State of Alabama, which such insurance shall be endorsed to name the City of Mobile
as an additional insured, and shall attach to this contract as proof thereof a certificate of insurance
issued by an agent licensed and qualified to do business in the State of Alabama:

A. Workers' Compensation/Employer's Liability:

1. Workers' Compensation insurance in the amounts required by all applicable laws, rules or
regulations of the state of Alabama

2. Employer’s Liability with limits of not less than:
Bodily Injury by Accident $1,000,000 each accident

Bodily Injury by Disease $1,000,000 policy limit
Bodily Injury by Disease $1,000,000 each employee
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. Comprehensive General Liability Insurance

1. Comprehensive General Liability (occurrence form) including coverage for
products/completed operations, independent contractors, and blanket contractual liability,
specifically covering the obligations assumed by Contractor.

2. Limit of Liability: $1,000,000 combined single limit of liability each occurrence bodily injury
or property damage.

3. General Aggregate Limit shall apply on a “Per Project” Basis.
. Automobile Liability Insurance:

1. Automobile Liability Insurance to cover any auto, including all owned, non-owned, and hired
vehicles, with a $1,000,000 combined single limit of liability each accident for bodily injury
and/or property damage.

. Excess/Umbrella Liability Insurance

1. Providing following form coverage for Employer's Liability, Comprehensive General
Liability, and Automobile Liability.

2. Limit of Liability: $2,000,000 combined single limit of liability each occurrence for bodily
injury and/or property damage.

. Waiver of Subrogation - All policies of insurance shall be endorsed to waive rights of subrogation
in favor of City of Mobile.

. Additional Insured - All policies of insurance, except those referenced under paragraph A, shall
be endorsed to name City of Mobile as an Additional Insured.

. Primary Insurance - All policies of insurance, except those referenced under paragraph A, shall be
endorsed to provide that all such insurances are primary and non-contributing with any other
insurance maintained by City of Mobile.

. Notice of Cancellation — Certificates shall provide that such insurance shall not be subject to
cancellation, non-renewal nor material change without 30 days or more (except 10 days for non-
payment) prior written notice thereof to the City of Mobile.

Certificates of Insurance — General — Within ten (10) calendar days from date of issuance of
Contract forms for execution, Contractor shall deliver to the City of Mobile, certificates of
insurance (standard ACORD format) certifying the existence and limits of the insurance coverages
along with separate policy endorsements as described above. Contractor shall also be responsible
for delivering policy renewal certificates to the City of Mobile.

Page 9 of 21
REV.09/11/2025
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If the certificate of insurance referenced in this Agreement does not evidence insurance of owned
vehicles, said certificate and this sentence shall evidence the Contractor’s covenant that it does not
own any vehicles and that it will not purchase or obtain any vehicles during the term of this
Agreement. Said certificate shall require that said insurance coverage will not be altered or
terminated unless City shall have been given written notice of such alteration or termination
delivered to City not less than thirty (30) days before the effective date of such alteration or
termination.

RESPONSIBILITIES OF THE CONTRACTOR

. The personnel assigned by the Contractor to perform the services of this Contract shall comply

with the terms set forth in this Contract. The Contractor shall ensure that all key personnel, support
personnel, and other agents are fully qualified and capable to perform their assigned tasks. Any
change or substitution to the Contractor's key personnel must receive the City’s Department Head's
written approval before said changes or substitution can become effective.

. The Contractor agrees to respond to communication from the City within three working days

unless a shorter response time is specified by the City.

. The Contractor warrants that it has not employed or retained any company or person (other than a

bona fide employee working solely for the Contractor), to solicit or secure this Contract and that
he has not paid or agreed to pay any person, company, corporation, individual, or firm other than
a bona fide employee working solely for the Contractor; any fee, commission, percentage, gift, or
any other consideration, contingent upon or resulting from the award of this Contract.

. Contractor agrees that it and its employees shall communicate with City employees and members

of the public in a civil manner. All aspects of a Contractor’s performance, including complaints
received from City employees or members of the public, may impact the City’s decision to renew
or terminate this Contract in accordance with the provisions contained herein. The City further
reserves the right to suspend or debar the Contractor from consideration for award of future
contracts in accordance with Alabama competitive bid law if the Contractor does not abide by the
terms of this contract.

. The Contractor shall comply with all federal, state, and local laws, regulations and ordinances

applicable to the work or payment for work thereof, and shall not discriminate on the grounds of
race, color, religion, sex, or national origin in the performance of work under this Contract.

The Contractor shall maintain books, records, documents, and other evidence directly pertaining
to or connected with the services under this Contract which shall be available and accessible at the
Contractor's offices for the purpose of inspection, audit, and copying during normal business hours
by the City, or any of its authorized representatives.

. The Contractor is, and shall be, in the performance of all work, services and activities under this

Contract, an independent contractor. Contractor is not an employee, agent, or servant of the City
and shall not represent itself as such. All persons engaged in any work or services performed
pursuant to this Contract shall at all times, and in all places, be subject to the Contractor’s sole
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XI.

direction, supervision and control. The Contractor shall exercise control over the means and
manner in which it and its employees perform the work, and in all respects the Contractor’s
relationship and the relationship of its employees to the City shall be that of an independent
contractor and not as employees of the City. The Contractor shall be solely responsible for
providing benefits and insurance to its employees.

LIQUIDATED DAMAGES

. The parties to this Contract agree that time is of the essence in the work provided for herein and

that a precise determination of actual damages which would be incurred by the City for delay in
the completion of the work provided for herein, aside from the additional cost of inspection and
supervision, would be difficult to ascertain. Accordingly, the parties to the Contract agree that the
liquidated damages for those items of damage not otherwise provided for by this Contract, for
each and every day that the time consumed in completing the work provided for in these
construction documents exceeds the time(s) allowed therefore, shall be the amount(s) stated below
per day, including Saturdays, Sundays, and legal holidays. The parties specifically agree that the
liquidated damages provided for herein do not constitute a penalty. Furthermore, since the
additional cost of inspection and supervision arising from a delay is not difficult to ascertain, it is
agreed that the Contractor shall pay, in addition to the liquidated damages provided for herein, all
expenses for inspection and supervision occasioned by the failure of the Contractor to complete
the work within the time(s) fixed for completion herein. The amount(s) of liquidated damages
together with the additional costs for inspection and supervision occasioned by the Contractor’s
delay will be deducted and retained out of the monies payable to the Contractor. If not so deducted,
the Contractor and sureties for the Contractor shall be liable therefore. The amount of liquidated
damages to be assessed for each calendar day that Substantial Completion is delayed beyond the
required date of Substantial Completion shall be $250 per day for Substantial Completion; $125
per day for Final Completion. The amount of liquidated damages to be assessed for each calendar
day that Final Acceptance is delayed beyond the required date of Final Acceptance shall be (25%
OF LIQUIDATED DAMAGES) per day.

FORCE MAJEURE

. The Contractor specifically agrees that all work performed under the terms and conditions of this

Contract shall be completed within the time limits as set forth herein, or as otherwise identified in
the City’s purchase order or specified by the City’s Department Head, subject only to delays
caused by force majeure, or as otherwise defined herein. “Force majeure” shall be deemed to be
any cause affecting the performance of this Contract arising from or attributable to acts, events,
omissions or accidents beyond the reasonable control of the parties.

OBLIGATIONS OF THE CITY

. City shall designate a Department Head or other person to act as City’s representative with respect

to this Agreement. Such person will have authority to transmit instructions, receive information,
and interpret and define City’s policies and decisions regarding the scope of services.
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XII.

. City shall furnish to Contractor all applicable information and technical data in City’s possession

or control reasonably requested by Contractor for the proper performance of the Services.

. The City’s Designated representative will do all things necessary to properly administer the terms

and conditions of this Agreement, including, but not limited to: 1. Review of all Contractor
payment requests for approval or rejection. 2. Periodic reviews of the work of the Contractor as
necessary for the completion of the Contractor’s services during the period of this Agreement.

. The City shall not provide any services to the Contractor in connection with any claim brought on

behalf of or against the Contractor.

TERMINATION

. The City shall have the right at any time upon thirty (30) calendar day’s written notice to the

Contractor to terminate the services of the Contractor. The City shall pay to the Contractor and
the Contractor shall accept as full payment for its services, a sum of money equal to the work
completed in any commenced but incomplete services.

. Any failure of the Contractor to satisty the requirements of this Contract, as documented by the

Department Head, shall be considered a default of the Contract and sufficient reason for
termination. 1. For defaults that are curable (as determined by the City), the Contractor shall be
notified in writing by the City and shall have an opportunity to cure such default(s) within ten (10)
working days after notification. 2. For defaults that are not curable (as determined by the City),
notice of the termination date shall be given as deemed appropriate by the City.

. In the event the City’s termination of this Contract for default is in any way deficient, at the option

of the City such termination shall be deemed to be a termination for convenience pursuant to
Section XII(A) above.

. The parties may mutually agree to terminate this Contract. Such termination shall be evidenced

by a notice issued by the City. The City shall pay to the Contractor and the Contractor shall accept
as payment for its services, a sum of money equal to the work completed in any commenced but
incomplete services.

. In the event that the Contractor has abandoned performance under this Contract, then the City may

terminate this Contract upon three (3) calendar day’s written notice to the Contractor indicating
its intention to do so. Payment for work performed prior to the Contractor's abandonment shall be
as stated above. Contractor shall have one hundred and eighty (180) days to submit invoices.
Invoices submitted after one hundred and eighty (180) days may not be accepted for payment.

. The Contractor shall have the right to terminate services only in the event of the City failing to

pay the Contractor's properly documented and submitted invoice within ninety (90) calendar days
of the approval by the City’s Department Head, or if the Project is suspended by the City for a
period greater than ninety (90) calendar days.

. After consultation with and written Notice to the Contractor providing a reasonable opportunity

to cure, the City shall have the right to refuse to make payment, in whole or part due to: 1. The
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XIV.

quality of a portion, or all, of the Contractor’s work not performed in accordance with the
requirements of this Contract; 2. The quantity of the Contractor’s work not delivered or performed
as represented in the Contractor’s Payment Request, or otherwise; 3. Claims made, or likely to be
made, against the City, or its property; 4. Damages to the City or a third party caused by
Contractor; 5. The Contractor’s failure or refusal to perform any other obligation under this
Contract. City does not and will not assume any responsibility for the means by which or the
manner in which the services by Contractor provided for herein are performed, but on the contrary,
Contractor shall be wholly responsible therefore.

. BEST MANAGEMENT PRACTICES (BMPs): The Contractor shall be responsible for

providing, implementing, and maintaining BMPs for sediment and erosion control, and all other
applicable regulations, in full compliance with Local, State, and Federal Codes and Ordinances
throughout the contract period. All Work shall be in accordance with the Clean Water Act, the
Alabama Water Pollution Control Act, the current version of the Alabama Handbook for Erosion
Control, Sediment Control and Storm Water Management on Construction Sites and Urban Areas;
and the current version of the Mobile, Alabama City Code Chapter 17 Storm Water Management
and Flood Control. All waste water with oils, grease, etc., shall be properly contained and disposed
of.

DISPUTE RESOLUTION

. In the event of a dispute or claim arising out of this Agreement, the parties agree first to try in

good faith to settle the dispute by direct discussion. If this is unsuccessful, the parties may enter
into mediation in Mobile, Alabama, with the parties sharing equally in the cost of such mediation.

. In the event mediation, if attempted, is unsuccessful in resolving a dispute, the parties may proceed

to litigation as set forth below.

. Any dispute, action or proceeding arising out of or related to this Agreement will be exclusively

commenced in the state courts of Mobile, Alabama, or where proper subject matter jurisdiction
exists in the United States District Court for the Southern District of Alabama. Each party
irrevocably submits and waives any objections to the exclusive personal jurisdiction and venue of
such courts, including any objection based on forum non conveniens.

. Contractor agrees to waive all rights to trial by jury for any litigation undertaken concerning this

Agreement

. This Agreement and the rights and obligations of the parties shall be governed by the laws of the

State of Alabama without regard to its conflict of laws principles.

. Unless otherwise agreed in writing, the Contractor shall be required to continue its services and

all other obligations under this Agreement during the pendency of the claim or dispute, including,
but not limited to, the actual period of mediation or judicial proceedings.

CONTRACTOR WARRANTY
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. Upon completion of the contract the Contractor shall certify under oath that all bills have been

paid in full.

. In addition to manufacturer warranties required by the Bid Documents, Contractor shall provide a

one (1) year Labor and Materials Warranty on company letterhead at completion of the Contract.

. All products provided under this Contract shall be new and of the most suitable grade for the

purpose intended.

. If any product delivered does not meet performance representations or other quality assurance

representations as published by manufacturers, producers or distributors of the products or the
specifications listed in this Contract, the Contractor shall pick up the product from the City at no
expense to the City. The City reserves the right to reject any or all materials if, in its judgment, the
item reflects unsatisfactory workmanship or manufacturing or shipping damage. In such case, the
Contractor shall refund to the City any money which has been paid for same.

. Contractor warrants that the products under normal use and service will be free from material

defects in materials and workmanship. In the event Contractor’s standard product warranty is for
a period of time longer than that stated above, this warranty shall be extended to that longer
duration.

. All services will be performed (i) by qualified personnel in a professional and workmanlike

manner, consistent with industry standards, (ii) in accord with the performance specifications,
scope of work and terms and conditions set forth in this agreement, (iii) with due care and in accord
with applicable laws and regulations including all laws and regulations relating to the scope of
work in the agreement, health, safety and the environment, fair labor practices, unlawful
discrimination and immigration, and (iv) in accord with generally prevailing industry standards.
Upon City providing notice to Contractor as set out in a reasonably detailed written notice to cure
any non-conformance within thirty (30) days of occurrence, Contractor agrees to re-perform the
services to achieve commercially reasonable conformance with this warranty.

SUSPENSION/STOP WORK ORDER

. The City’s Department Head, may at any time, by written order to the Contractor, require the

Contractor to stop all or any part of the work called for by this Contract. Any order shall be
identified specifically as a stop work order issued pursuant to this clause. This order shall be
effective as of the date the order is delivered to the Contractor. Upon receipt of such an order, the
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of work stoppage.
The Contractor shall not resume work unless specifically so directed in writing by the City. The
Department Head shall take one of the following actions:

1. Cancel the stop work order; or 2. Terminate the work covered by the order; or 3. Terminate
the Contract in accordance with provisions contained in Section XIII(A).
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B. In the event the City of Mobile determines not to direct the Contractor to resume work, the stop

work order may be converted into a notice of termination for convenience pursuant to XIII(A).
The notice period for such termination shall be deemed to commence on the date of issuance of
the stop work order. In the event the City does not direct the Contractor to resume work within
ninety (90) days, the Contractor may terminate this Contract.

NOTICES

. The City of Mobile Authorized Agent, authorized to act on the City’s behalf with respect to the

Project is the Architectural Engineering Director.

. Any notices of any nature, whatsoever, including but not limited to notice of termination or default

shall be sufficient if sent by parties via United States Certified mail, postage paid, or via nationally
recognized delivery service, to the address listed below:

City of Mobile

Architectural Engineering Department
205 Government St

5th Floor, South Tower

PO Box 1827

Mobile, AL 36633

Copy to: City Attorney
City of Mobile Legal Department
Post Office Box 1827
Mobile, AL 36633-1827

To Contractor:

. Any change in the City’s Department Head or the Contractor’s Authorized Agent will be promptly

communicated by the party making the change.

DEFAULT/ BREACH

. Default. Default, for purposes of this contract, shall include, but is not limited to, any of the

following: 1) failure to perform the work or provide the services in accordance with the terms of
the contract, 2) failure to meet established deadlines or schedules, 3) substandard or non-compliant
work or services, 4) failure to comply with applicable laws, regulations, or permits, including state
and federal law, local ordinances and any federal grant requirements, 5) failure to make payments
to subcontractors or suppliers, 6) failure to communicate adequately with the City regarding
progress or issues, 7) unauthorized assignment or transfer of the contract without prior written
consent from the City, 8) failure to correct deficiencies after receiving written notice from the City,
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XX.

9) misrepresentation or falsification of information provided in contract proposals or during
performance,10) failure to maintain required insurance coverage, 11) use of unapproved
subcontractors or failure to supervise subcontractors adequately, 12) unauthorized use of City
property, equipment, or resources, 13) failure to comply with safety standards, resulting in
hazardous conditions or accidents, 14) violation of confidentiality or data protection requirements
outlined in the contract, 15) breach of warranties related to the quality, fitness, or compliance of
goods or services provided, 16) failure to provide required reports, documentation, or certifications
within specified timelines, 17) delays caused by inadequate staffing, equipment, or materials, 18)
failure to replace defective or non-compliant materials or equipment within a reasonable time-
frame, 19) violation of environmental regulations, including improper disposal of hazardous
materials, 2F0) failure to cooperate with City inspectors, auditors, or other designated officials
during site visits or reviews, 21) failing to comply with written directives from the City to correct
specific issues or deficiencies, 22) subcontractor abandonment or unauthorized substitution of key
personnel, 23) unauthorized cessation of work or delays caused by disputes with subcontractors,
24) breach of intellectual property rights, including unauthorized use of copyrighted or proprietary
materials, 25) misuse of funds allocated for specific tasks or deliverables, 26) failure to meet
minority, small business, or other subcontracting goals as specified in the contract, 27) failure to
maintain adequate security measures for sensitive information or physical assets, 28) failure to
address health and safety violations that result in injury or property damage, 29) providing false
claims for payments, reimbursements, or change orders, 30) failing to meet requirements for
workforce certifications or qualifications outlined in the contract, 31) failure to disclose debarment
or loss of required license.

EFFECT OF DEFAULT

. Upon the occurrence of default, City shall have rights which include but are not limited to (i) the

right to keep this Contract in effect and sue Contractor for all damages caused by the default and
recover the cost thereof; (ii) the right to cure any such default by Contractor and to recover any
damages caused thereby; and (iii) the right to terminate this Contract either as to the entire Project
or part thereof, in either case by giving Contractor written notice of such termination. In the event
of termination of this Agreement by the City because of the Contractor's default or breach, the
City may take possession of all materials, equipment, tools, construction equipment, and
machinery thereon owned by the Contractor and may finish the Project by whatever method and
means City may select subject to its obligation to reasonably mitigate.

WITHHOLDING PAYMENT DUE

. Default by Contractor shall excuse any obligation of City to pay compensation or sums otherwise

due Contractor under the agreement. City may withhold any and all sums due if there has been a
default or breach by Contractor of any provision of this agreement.

CURE PLAN

. If Contractor fails to comply with any material provision of this agreement, the City may issue a

written notice requiring Contractor to submit a corrective action plan (CAP) within such time as
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City directs. If Contractor fails to provide an acceptable CAP or does not cure the breach within the
time frame specified, the City may invoke additional sanctions or terminate this Agreement.

PEER REVIEW/VALUE ENGINEERING

. The City reserves the right to engage independent experts to conduct peer reviews or value

engineering analyses of the Project at any stage. Contractor shall cooperate fully by providing
necessary documentation and access. If the peer review identifies opportunities for cost savings or
performance improvements without compromising safety or quality, Contractor shall implement
such recommendations as directed by the City, subject to equitable adjustments if necessary.

ANTI-BOYCOTT

. Contractor agrees it is not currently engaged in and will not engage in the boycott of a person or

an entity based in or doing business with a jurisdiction with which the State of Alabama can enjoy
open trade within the meaning of Alabama Code 41-16-5.

NON-DISCRIMINATION

. Contractor shall comply with all Federal, State and local laws concerning nondiscrimination,

including but not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that
all contractors performing work for the City of Mobile not discriminate on the basis of race, creed,
color, national origin or disability, require that all subcontractors they engage do the same, and
make every reasonable effort to assure that fifteen percent of the work performed under contract
be awarded to socially and economically disadvantaged individuals and business entities.

COMPLIANCE WITH IMMIGRATION LAW

. By signing this contract, the contracting parties affirm, for the duration of the Agreement, that they

will not violate federal immigration law or knowingly employ, hire for employment, or continue
to employ an unauthorized alien within the State of Alabama. Pursuant to Alabama Code (1975)
Section 31-13-9, if Contractor employs one or more employees within the State of Alabama,
Contractor shall provide documentation establishing that Contractor is enrolled in the E-Verify
program. Furthermore, a contracting party found to be in violation of this provision shall be
deemed in breach of the Agreement and shall be responsible for all damages resulting therefrom.

CONTRACT DOCUMENTS

. The contract documents consist of this Agreement, the Request for Quotes documents, Exhibit

“A” Scope of Work, Addenda issued prior to the execution of the Contract, other documents listed
in this Agreement, and Modifications issued after the execution of this Agreement, all of which
form the Contract, and are fully a part of the Contract as if attached to this Agreement or repeated
herein. The contract documents are intended to agree, and if clarification of a conflict has not been
made via Addendum, then the most restrictive or costly interpretation by the Director of Real
Estate Asset Management will apply.

Page 17 of 21
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B.

The following documents are incorporated by reference and made part of this Contract:

Exhibit A: Scope Of Work

Exhibit B: Project Schedule

Exhibit C: Schedule of Values

Exhibit D: Office of Small Business Development Subcontracting and Major Supplier Plan or DBE

Waiver

Exhibit E: Performance, Labor and Material Bonds

Exhibit F: Certificate of Liability Insurance [Required]

Exhibit G: E-Verify Documents

Exhibit H: Secretary of State

Exhibit I: Pre-Bid Qualification & Construction Quality Requirements Form

XXVI.

A.

MISCELLANEOUS

Contractor shall obtain, at his own expense, all necessary licenses, inspections, permits, insurance,
authorization and assurances necessary in order to abide by the terms of this Agreement. City of
Mobile department permits, when required, shall be obtained by the Contractor at no cost.

This Agreement constitutes the sole and complete understanding between the parties and
supersedes all agreements between them, whether oral or written with respect to the subject matter.
No Amendment, change or addendum to this Agreement is enforceable unless agreed to in writing
by both parties and incorporated into this Agreement.

The language of this Agreement shall be construed, in all cases, according to its fair meaning and
not for or against any party hereto.

The parties hereto do not intend nor shall this Agreement be construed to grant any rights,
privileges or interest to any third party.

Time is of the essence with regard to each and every aspect of the Contractor’s performance under
this Contract.

The rights and remedies of the City provided for under this Agreement are in addition to any other
rights and remedies provided by law.

If the Contractor is comprised of more than one legal entity, each entity shall be jointly and
severally liable hereunder.

The exercise by either party of any rights or remedies provided herein shall not constitute a waiver
of any other rights or remedies available under this Agreement or any applicable law.

If any term, condition, or covenant of this Agreement is held by a court of competent jurisdiction
to be invalid, void, or unenforceable, the remaining provisions of this Agreement shall be valid
and binding on each party.
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The parties covenant and agree that each is duly authorized to enter into and perform this
Agreement and those executing this Agreement have all requisite power and authority to bind the
parties.

. Neither the City’s review, approval or acceptance of, nor payment for, the services required under
this Agreement shall be construed to operate as a waiver of any rights under this Agreement or of
any cause of action arising out of the performance of this Agreement.

. Paragraph headings are for the convenience of the parties and for reference purposes only and
shall be given no legal effect.

. In the event of conflicts or inconsistencies between the provisions of this agreement and those in
any attachment or Exhibit hereto, then the provisions of this agreement will take precedence and
be applicable, binding and enforceable.

. Preparation of Agreement. All provisions of this Agreement have been subject to full and careful
review by and negotiation between Contractor and City. Each such party has availed itself of such
legal advice and counsel as it, respectively, has deemed appropriate. The parties hereto agree that
neither one of them shall be deemed to be the drafter or author of this Agreement, and in the event
this Agreement is subject to interpretation or construction by a court of law or panel of arbitration,
such court or panel shall not construe this Agreement or any portion hereof against either party as
the drafter of this Agreement.

. Entire Agreement. This Agreement embodies the entire agreement and understanding between the
parties pertaining to the subject matter of this Agreement, and supersedes all prior agreements,
understandings, negotiations, representations and discussions, whether verbal or written, of the
parties pertaining to that subject matter.

. Binding Effect. The provisions of this Agreement shall bind and inure to the benefit of the parties
and their respective successors and permitted assigns.

. Counterparts. This Agreement may be executed in one or more counterparts, each of which shall
be deemed an original, but all of which together shall constitute a single agreement.

. Amendment and Waiver. This Agreement may be amended, modified or supplemented only by a
writing executed by each of the parties. No action taken pursuant to this Agreement shall be
deemed to constitute a waiver by that party of any other party’s compliance with provisions of this
Agreement. No waiver by any party of a breach of any provision of this Agreement shall be
construed as a waiver of any subsequent or different breach.

. Attorney’s Fees and Costs. If the City is required to take legal action to enforce this contract, the
contractor agrees to reimburse the City for all reasonable attorney’s fees and associated costs
incurred.
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T. Non-Waiver of Rights. Failure by the City to enforce any provision of this contract shall not be
deemed a waiver of its rights to enforce any other provision or the same provision in the future.

U. Sovereign Immunity. Nothing in this Agreement shall be construed as a waiver of any

governmental, sovereign, or other immunity by the City, its officials, or employees. All defenses
and limitations of liability provided by law remain fully applicable.

[Remainder of Page Intentionally Lefi Blank; Signature Page Follows

Page 20 of 21
REV.09/11/2025



IN WITNESS WHEREOF, we have hereunto set our hands and seals on this the day and year last written
below.

CONTRACTOR:
By:
[Insert Name and Title]
STATE OF ALABAMA)
CITY OF MOBILE)
I, the undersigned Notary Public, in and for said City in said State, hereby certify that
[name], whose name as [title]
of [Contractor]. is signed to the foregoing contract, and who is

known to me, acknowledged before me on this day that, being informed of the contents of the above and
foregoing contract, as such officer and with full authority, execute the same voluntarily for and as the act
of said not-for-profit corporation on the day the same bears date.

Given under my hand this the day of .20

(SEAL)

Notary Public
My Commission Expires:

CITY OF MOBILE, A Municipal Corporation

By: Date
Spiro N. Cheriogotis, Mayor

ATTEST:

City Clerk
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Government Plaza
Various Area Painting
Mobile, Alabama 36602
AD-028-26

SECTION 00600

BONDS, CERTIFICATES AND AFFIDAVITS

PART 1 GENERAL

This section includes the Bond Forms and Certificates that are to be used on this
Project. No other forms will be accepted. Forms may be obtained from the Architectural
Engineering Department, City of Mobile, telephone number 251-208-7454.

1.1 FORMS
A. PERFORMANCE BOND. Owner’s modified Performance Bond
form.

B. LABOR AND MATERIAL PAYMENT BOND. Owner’s modified
Payment Bond form.

C. E-Verify Documentation (Sample)

D. APPLICATION AND CERTIFICATION FOR PAYMENT - AIA
Document G702 and AIA Document G703 and DBE Utilization
Report or Waiver

E. CERTIFICATE of SUBSTANTIAL COMPLETION

CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND
CLAIMS - AIA Document G706

G. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA
Document G706A.

H. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document
G707

I Request for Taxpayer ldentification Number and Certification, W-9
Form, and City of Mobile Vendor Information Form

BONDS, CERTIFICATES AND AFFIDAVITS
Section 00600



PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, .
, hereinafter called the Principal, and
, hereinafter called the Surety, are held and firmly bound unto the City of Mobile, P.
O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of
and xx/100 Dollars ($ ) for payment of which we bind ourselves, our heirs, executors, administrators,
successors, and assigns for the faithful performance of a certain written Contract dated the day of

2025 entered into between the Principal and the City of Mobile for furnishing all labor, material, equipment and
insurance and performing all Work required to properly complete Fire Station 7 (Seelhorst) — Shower Renovations,
5525 Commerce Boulevard South, Mobile, Alabama 36619, a copy of which said Contract is incorporated herein by
reference and is made a part hereof as if fully copied herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the
performance of such Contract on account of labor and materials used in connection therewith, and all such other
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract or
other such and liability resulting from negligence or otherwise on the part of such Principal and further save harmless
the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely perform
said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and description
which may be incurred by the Owner in making good any and every default which may exist on the part of the Principal
in connection with the performance of said Contract;, and further that the Principal shall pay all lawful claims of all
persons, firms, partnerships, or corporations for all labor performed and material furnished in connection with the
performance of the Contract, and that the failure to do so with such persons, firms, partnerships or corporations shall
give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason of any default
whatever shall be brought on this bond after two years from the date on which the final payment on the Contract falls
due, and provided, further, that if any alterations or additions which may be made under the Contract, or in the work to
be done under it, or the giving by the Owner of any extensions of time for the performance of the Contract or any other
forbearance being expressly waived. This obligation shall remain in full force and effect until the performance of all
covenants, terms and conditions herein stipulated and after such performance, it shall become null and void.

In addition to any other legal mode of service, service of summons, and other process in civil actions brought in Mobile
County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and complaint or
other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor and Surety to
the mode of service above described and that the service shall be the same as personal service on the contractor or
surety. This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.

EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2026.

CONTRACTOR AS PRINCIPAL SURETY
Company: Company:

(Corporate Seal) (Corporate Seal)
By: By:

(Signature) (Signature)
Name and Title: Name and Title:
Resident Agent: Owner’'s Representative: Carleen Stout-Clark
(Signature) REAM Director

. PO Box 1827
Name and Title: ;
Company Name; Mobile, AL 36633

Address: 251-208-7454

Phone and Fax:

Performance Bond



LABOR AND MATERIAL PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, , as Principal, and
, as Surety, are held and firmly
bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter called the "Obligee") in the penal sum
of and xx/100 ($, ) lawful money of the United States, for the
payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the day of , 2026
(hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all work
required to properly complete Fire Station 7 (Seelhorst) — Shower Renovations, 5525 Commerce Boulevard South,
Mobile, Alabama 36619, which, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said
Principal and all subcontractors to whom any portion of work provided for in said Contract is sublet and all assignees
of said Principal and of such subcontractors shall promptly make payments to all persons supplying him or them with
labor, materials or supplies for or in the prosecution of the work provided for in such Contract, or in any amendment or
extension of or additions to said Contract, and for the payment of reasonable attorney's fees, incurred by the claimant
or claimants in suits on each bond, then the above obligations shall be void; otherwise to remain in full force and effect.
PROVIDED, however, that this bond is subject to the following conditions and limitations.

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the
work provided for in said contract shall have a direct right of action against the Principal and Surety on this
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work provided
for in said Contract is to be performed or in any county in which said Principal and Surety does business.
Such right of action shall be asserted in a proceeding instituted in the name of the claimant or claimants for
his or their use and benefit against said Principal and Surety or either of them (but not later than one year after
the final settlement of said Contract) in which action such claim or claims shall be adjudicated and judgment
rendered thereon.

(b) The Principal and Surety hereby designate and appoint Attorney-In-Fact, as
the agent of each of them to receive and accept service of process or other pleading issued or filed in any
proceeding instituted on this bond and hereby consent that such service shall be the same as personal service
on the Principal and/or Surety. In addition to any other legal mode of service, service of summons, and other
process in civil actions brought in Mobile County may be had on the Contractor or the Surety on the bond by
leaving a copy of the summons and complaint or other pleading or process with the Mayor of the City of Mobile
which shall bind the principal Contractor and Surety to the mode of service above described and that the
service shall be the same as personal service on the contractor or surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's
Compensation or Employer's Liability Statute.

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit,
action or proceeding thereon that is instituted later than two years after the final settlement of said Contract.

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.
EXECUTED IN FOUR (4) COUNTERPARTS,

SIGNED, SEALED AND DELIVERED this day of , 2026
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)
Name and Title: Name and Title;
Resident Agent: Owner’'s Representative: Carleen Stout-Clark
(Signature) REAM Director
Name and Title: PO Box 1827
Company Name: Mobile, AL 36633
AddrESs: 251'208'7454

Phone and Fax:

Labor and Material Payment Bond



APPLICATION AND CERTIFICATION FOR PAYMENT AIA DOCUMENT G702 PAGE ONE OF PAGES

TO OWNER City of Mobile PROJECT: APPLICATION NO: Distribution to:
P. O. Box 1827 OWNER
Mobile, Alabama 36633-1827 ARCHITECT
PERIOD TO: CONTRACTOR
FROM CONTRACTOR: VIA ARCHITECT:
PROJECT NO:
CONTRACT FOR: CONTRACT DATE:
CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contractor certifies that to the best of the Contractor's knowledge,
Application is made for payment, as shown below, in connection with the Contract. information and belief the Work covered by this Application for Payment has been
Continuation Sheet, AIA D t G703, is attached completed in accordance with the Contract Documents, that all amounts have been paid by

the Contractor for Work for which previous Certificates for Payment were issued and
payments received from the Owner, and that current payment shown herein is now due.

1. ORIGINAL CONTRACT SUM S
2. Net change by Change Orders $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Line 1 +2) $
4. TOTAL COMPLETED & STORED TO $
DATE (Column G on G703) By: Date:
5. RETAINAGE:
a. % of Completed Work $ State of: County of:
(Column D + E on G703) Subscribed and sworn to before me this day of
b. % of Stored Material $ Notary Public:
(Column F on G703) My Commission expires:
Total Retainage (Lines Sa + 5b or
Total in Column I of G703) $ KIsCI "IECI § CEIEI“ ICKIE I Gli ' xi WIENI
6. TOTAL EARNED LESS RETAINAGE $ In accordance with the Contract Dc based on ite observations and the data
(Line 4 Less Line 5 Total) comprising the application, the Architect certifies to the Owner that to the best of the
7. LESS PREVIOUS CERTIFICATES FOR Architect's knowledge, information and belief the Work has progressed as indicated,
PAYMENT (Line 6 from prior Certificate) $ the quality of the Work is in accordance with the Contract Dc ts, and the Contract
8. CURRENT PAYMENT DUE $ is entitled to payment of the AMOUNT CERTIFIED.
9. BALANCE TO FINISH, INCLUDING RETAINAGE $
(Line 3 less Line 6) AMOUNT CERTIFIED . .......... $
CHANGE ORDER SUMMARY ADDITIONS [ DEDUCTIONS ] (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Total changes approved Application and onthe Conti ion Sheet that are changed to conform with the amount certified.)
in previous months by Owner ARCHITECT:
Total approved this Month By: Date:
TOTALS This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the
Contractor named herein. Issuance, payment and acceptance of payment are without
NET CHANGES by Change Order prejudice to any rights of the Owner or Contractor under this Contract.
AIA DOCUMENT G702 - APPLICATION AND CERTIFICATION FOR PAYMENT - 1992 EDITION - AIA - ©1992 THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON, DC 20006-5292

Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.



CONTINUATION SHEET

AIA DOCUMENT G703 PAGE OF PAGES
AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing APPLICATION NO:
Contractor's signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar. PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply. ARCHITECT'S PROJECT NO:
A B c D | E F G H L
TTEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (G+C) TO FINISH (IF VARIABLE
APPLICATION STORED AND STORED C-G) RATE)
(D+E) (NOT IN TO DATE
D OR E) (D+E+F)
GRAND TOTALS
Users may obtain validation of this document by requesting of the li a pleted AlA D t D401 - Certification of Document's Authenticity
AIA DOCUMENT G703 - CONTINUATION SHEET FOR G702 - 1992 EDITION - AlA - ©1992
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W. WASHINGTON, D.C. 20006-5232 G703-1992



CITY OF MOBILE

DBE Compliance
DBE UTILIZATION REPORT

Return to Office of Supplier Diversity

Via email: archnique kidd@citvofmobile. org

or
P.O. Box 1948
Mobile, AL 36633

CONTRACTOR: Certified DBE: YES NO Contract Start Date:
DESCRIPTION: Estimated Completion Date:
This report is for the month of: JAN APR JuLy ocT
(CHECK ONE): FEB MAY AUG NOV FINAL
MARCH JUNE SEPT DEC

Original Contract Amount

Total Amount of Contract Changes
(change orders or amendments)

Final Contract Amount
(include contract changes)

Payments to Date from
City of Mobile

(Verification)

$

$

$

$

Instructions: List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm.
If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACTAMOUNT | DBE PAYMENTS THIS PAYMENTS TO DATE OFFICE USE ONLY
REPORT (Verification)
$ $ $
$ $ $
$ $ $
$ $ $
TOTALS $ $ $

I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT. SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY

CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME.

PRINT NAME:

SIGNATURE:

S Y S

" (Title)

(Date)

DBE Utilization Report

OFFICE USE ONLY







Certificate of Substantial Completion moBILE

Project: Contract Information: Certificate Information:
Government Plaza - Various Area | Contract For: Construction Certificate Number: 001
Painting Date: Date:

205 Government Street
Mobile, Al 36602

AD-028-26

Owner: Architect/Engineer : N/A Contractor: (name and address)
City of Mobile [Contractor Co. Name]

205 Government Street [project address]

Mobile, All 36602 [project address]

The Work identified below has been reviewed and found, to the Owners best knowledge, and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its
intended use. The date of Substantial Completion of the Project or portion designated below is the date established by
this Certificate.

(Identify the Work, or portion thereof, that is substantially complete.)

N/A N/A N/A N/A
Architect/Engineer Signature Printed Name and Title | Date of Substantial
(Firm Name) Completion

Warranties

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of
applicable warranties required by the Contract Documents, except as stated below:

(Identify the list of Work to be completed or corrected.)

See Attached Substantial Completion Punch List dated:

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in
accordance with the Contract Documents. Unless otherwise agreed to writing, the date of commencement of warranties
for items on the attached list will be the date of issuance of the final Certificate of Payment or the date of final payment,
whichever occurs first. The Contractor will complete or correct the Work on the list of items attached hereto within thirty
(30) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: $ .00

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work,
insurance, and other items identified below be as follows:

(Note: Owner’s and Contractor’s legal and insurance counsel should review insurance requirements and coverage)

Per the Contract Documents, the Contractor shall be responsible for damages to the Work and providing all Insurance
required under the AIA A101-Agreement Between Owner and the Contractor for a Stipulated Sum, Article 8.5.1, until Final

Version 1 September 16, 2025



Payment. The Contractor shall also be responsible for labor and materials as required to provide repairs to the work for
one calendar year following the substantial completion date. The Owner shall be responsible for general security and

utilities at the facility. (Add Project Related Specifics Here)

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial

Completion:

Contractor (Firm Name)

Signature

Printed Name and Title

Date

Owner (Firm Name)

Signature

Printed Name and Title

Date

Version 1 September 16, 2025

ALABAMA



_AIA Document G706 - 1994

Contractor's Affidavit of Payment of Debts and Claims

PROJECT: Government Plaza - ARCHITECT’S PROJECT NUMBER: AD-028-26 OWNER: []
Various Area Painting ARCHITECT: []
205 Government Street, Mobile CONTRACT FOR: General Construction CONTRACTOR: []

’ OTHER: []

TO OWNER: City of Mobile - Real
Estate Asset Managment
Department PO Box 1827 Mobile
Al 36633 - 1827

STATE OF:
COUNTY OF:

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have otherwise
been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and for all known
indebtedness and claims against the Contractor for damages arising in any manner in connection with the performance of the
Contract referenced above for which the Owner or Owner's property might in any way be held responsible or encumbered.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Consent of Surety to Final Payment. Whenever

Surety is involved, Consent of Surety is

required. AIA Document G707, Consent of

Surety, may be used for this purpose

Indicate Attachment [J Yes [ No
BY:
The following supporting documents should be attached (Signature of authorized representative)
hereto if required by the Owner:
1. Contractor's Release or Waiver of Liens, (Printed name and title)
conditional upon receipt of final payment.
2, Separate Releases or Waivers of Liens from Subscribed and sworn to before me on this date:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.
Notary Public:
3. Contractor's Affidavit of Release of Liens (AIA My Commission Expires:

Document G706A).

AlA Document G706 = 1994, Copyright © 1970 and 1994. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the
AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:08:59 ET on 02/14/2025
under Order No.3104238820 which expires on 04/30/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA
Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (3BO9ADASE)



_AIA Document G706'A — 1994

Contractor's Affidavit of Release of Liens

PROJECT: Government Plaza-  ARCHITECT'S PROJECT NUMBER: AD-028-26 OWNER: []
Various Area Painting ARCHITECT: []
205 Government Street, Mobile CONTRACT FOR: General Construction )

Al 36602 CONTRACT DATED: CONTRACTOR: [ ]
TO OWNER: City of Mobile - SURETY: []
Real Estate Asset Managment )

Department PO Box 1827 OTHER: []

Mobile Al, 36633 - 1827

STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned's knowledge, information and belief, except as listed
below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers of materials
and equipment, and all performers of Work, labor or services who have or may have liens or encumbrances or the right to
assert liens or encumbrances against any property of the Owner arising in any manner out of the performance of the Contract
referenced above.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Contractor's Release or Waiver of Liens,
conditional upon receipt of final payment.

2, Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment (Signature of authorized
suppliers, to the extent required by the Owner, representative)

accompanied by a list thereof.

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AIA Document G706A = 1994. Copyright © 1982 and 1994. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the
AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:07:00 ET on 02/14/2025
under Order No.3104238820 which expires on 04/30/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA
Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (3BO9ADA4F)



_AIA Document G707 - 1994

Consent Of Surety to Final Payment

PROJECT: Government Plaza - ARCHITECT'S PROJECT NUMBER: OWNER: []
Various Area Painting .
205 Government Street, Mobile CONTRACT FOR: General Construction ARCHITECT: [ ]
Al, 36602 CONTRACTOR: []
TO OWNER: City of Mobile - CONTRACT DATED: ]
Real Estate Asset Managment SURETY: [:I
Department PO Box 1827 OTHER: []
Mobile Al, 36633 - 1827
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

, SURETY,
on bond of
(Insert name and address of Contractor)

, CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall
not relieve the Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,

as set forth in said Surety's bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707 = 1994, Copyright © 1982 and 1994. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the
AlA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 15:09:48 ET on 02/14/2025
under Order No.3104238820 which expires on 04/30/2025, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA
Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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Exhibit 5

CITY OF MOBILE, AL
VENDOR INFORMATION FORM

Company Information:

1. City Vendor Number:

2. Name of Company: -

3. Company D.B.A. Name, if any:

4. Mailing Address: 5. Remittance Address:
6. Telephone: 7. Fax

8. Main Email:

Primary Contact:

9. Contact Name and Title:

10. Contact Phone: 11. Contact Fax:

12. Contact Email:

Alternate Contact (if applicabie):

13. Alt. Contact Name and Title:

14. Alt. Contact Phone: 15. Alt. Contact Fax:

16. Alt. Contact Email:

City of Mobile Business License Information:

17. City of Mobile Business License No. (if required):

Please attach additional sheets if necessary.




o W=9

{Rev. December 2011)

Department of the Treasury
intemal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification:

D Individual/sole proprietor D C Corporation

Print or type

D Other {see instructions) ™

[] s Corporation

[:[ Limited liability company. Enter the tax classification (C=C corporation, $=S corporation, P=partnership) &

D Partnership D Trust/estate

D Exempt payee

Address (number, street, and apt. or suite no.)

Reguester’'s name and address (optional)

City, state, and ZIP code

See Specific Instructions on page 2.

List account number(s) here (optional)

IEEEIdl  Taxpayer identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line
to avoid backup withnolding. For individuals, this is your social security number (SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - —
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

| Social security number

[ Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my comrect taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as & result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. 1am a U.S. citizen or other U.S. person {defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 4.

S'gn Signature of
Here U.S. person >

Date >

General instructions

Section references are 1o the Intemal Revenue Code unless otherwise
noted.

Purpose of Form

A person who is required toe file an information return with the IRS must
obtain your correct taxpayer identification number (TIN) to report, for
example, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, canceliation
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN to the person requesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting fora
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners’ share of
effectively connected income.

Note. If a requester gives you a form other than Form W-9 to request
your TIN, you must use the requester’s form if it is substantially similar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

« An individual who is a U.S. citizen or U.S. resident alien,

= A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States,

= An estate (other than a foreign estate}, or
« A domestic trust {as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax on any foreign partners’ share of income from such business.
Further, in certain cases where a Form W-9 has not been received, a
partnership is required to presume that a partner is a foreign person,
and pay the withholding tax. Therefore, if you are a U.S. person thatis a
partner in a partnership conducting a trade or business in the United
States, provide Form W-9 to the partnership to establish your LS.
status and avoid withholding on your share of partnership income.

Cat. No. 10231X

Form W-8 [Rev. 12-2011)




E-Verify

Company ID Number:

Approved by:

Employer

Name (Please Type or Print)

Signature

Department of Homeland Secv . Division

Name (Please Type or P ? Title
Signature Date

Page 13 of 17 E-Verify MOU for Employers | Revision Date 06/01/13




E-Verify

Company ID Number:

Information Required for the E-Verify Program

Information relating to your Company:

Company Name

Company Facility Address

Company Alternate Address

County or Parish

Employer Identification Nur,

North American Industry
Classification Systems Code

Parent Company

Number of Employees

Number of Sites Verified for

Page 14 of 17 E-Verify MOU for Employers | Revision Date 06/01/13




DATE (MM/DD/YYYY)

N
ACORD CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an"ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER ﬁg'NAE?‘CT

PHONE l FAX
(AIC, No):

E-MAIL
DRE:

INSURER(S) AFFORDING COVERAGE . NAIC #

INSURERA :

INSURED INSURER B :

INSURERC :

INSURERD :

INSURERE :

INSURER F @

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS. IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL[SUBR = -
TR TYPE OF INSURANCE WVD POLICY NUMBER (M_h?ll%gml rin.ﬁl%%wwv’n LIMITS
_(ENERAL LIABILITY $ 1,000,000
X | COMMERCIAL GENERAL LIABILITY X $ 1,000,000
| CLAIMS-MADE OCCUR A S $ 5,000
X | Contractual Liability s 1,000,000
s 1,000,000
GENL AGGREGATE LIMIT APPLIES PER: ! $ 1,000,000
| poucy [X]58% [ ]ioc : s
Cl = MBI INGLE LIMIT
A_UTOMOBILE LIABILITY ] X ” X ; 1 o ) g s 1.000.000
X | ANY AUTO S s INJURY (Per person). | $
ALL OWNED SCHEDULED "
| _{autos ﬁch_’ngD v :ODILY INJURY (Per accident) | S
| | HIReD AUTCS AUTOS (Per accident) 2
)
| X |umerewauns | X|occur E (X EACH OCCURRENCE s 2,000,000
EXCESSLIAB cLamMs-mape] 7T AGGREGATE s 2,000,000
DED | | RETENTIONS s
WORKERS COMPENSATION ; wﬁm& OTH-
AND EMPLOYERS' LIABILITY VN d | % $1.000.000
ANY PROPRIETOR/PARTNER/EXECUTIVE [—x E.L. EACH ACCIDENT s
OFFICE/MEMBER EXCLUDED? D NIANL 2 |
{Mandatory in NH) E.L. DISEASE - EAEMPLOYEE] §
if yos, describe unda
ESrRIE § EL. DISEASE - POLICY LIMIT | §

DESCRIPTION OF OPERATIONS /LOCATIONS ! VEHICLES (Attach ACORD 101, Additig, emarks Schedule, If more space is required)
Project Name: ‘ Project Num '

City of Mobile is included as an Additional Insured in respect to General Liability, Automobile Liability and Umbrella Liability. All policies, except workers
compensation, shall be Primary and Non-contributory with any other insurance in force or which may be purchased by Additional insured. Waiver of Subrogation
applies in favor of City of Mobile with respect to General Liability, Automobile Liability, Umbrella Liability, and Workers Compensation and Employer's Liability. 30
Day Notice of Cancellation, non-renewal or material change shall apply (except 10 days for non-payment).

L _CERTIFICATE HOLDER CANCELLATION
City of Mobile SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE
’ THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

P. O. Box 1827 ACCORDANCE WITH THE POLICY PROVISIONS.

Mobile, Alabama 36633-1827 Yo p— e

J

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD




P AIA pocument A201 - 2017

General Conditions of the Contract for Construction

for the following PROJECT:
Government Plaza - Various
Area Painting

205 Government Street, Mobile
Al, 36602

THE OWNER:
(Name, legal status and address)

CITY OF MOBILE

205 Government Street
P O Box 1827

Mobile, Alabama 36633

THE ARCHITECT:
(Name, legal status and address)

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author

has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect

TABLE OF ARTICLES

1 GENERAL PROVISIONS to its completion or modification.

2 OWNER For guidance in modifying this
document to include supplementary

3 CONTRACTOR conditions, see AIA Document
A503™, Guide for Supplementary

4 ARCHITECT Conditions.

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

1" INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES

AlA Document A201 = 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The 1
American Institute of Architects. This document was produced at 09:05:40 ET on 04/09/2025 under Order No.3104238820 which expires on 06/30/2025, is not for

/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail docinfo@aiacontracts.com,
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3

Access to Work

3.16,6.2.1, 12.1

Accident Prevention

10

Acts and Omissions

3.2,3.3.2,3.12.8,3.18,4.2.3, 8.3.1,9.5.1, 10.2.5,
10.2.8, 13.3.2, 14.1, 15.1.2, 15.2

Addenda

1.1.1

Additional Costs, Claims for

3.74,3.7.5,103.2, 15.1.5

Additional Inspections and Testing
942,9.83,12.2.1,13.4

Additional Time, Claims for
324,3.74,3.7.5,3.10.2, 8.3.2,15.1.6
Administration of the Contract
3.1.3,4.2,94,9.5

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

42.13

Allowances

3.8

Applications for Payment
425,739,9.2,9.3,94,9.5.1,9.54,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2, 13.4.1

Arbitration

83.1,153.2,154

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,4.2,52,6.3,7.1.2,7.3.4,7.4,9.2,
9.3.1,9.4,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
134.1,1342,1422,1424,15.1.4,15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,42.2,4.2.3,
42.6,42.7,42.10,4.2.12,4.2.13,5.2.1,74,9.4.2,
9.54,9.64,15.14,15.2

Architect’s Additional Services and Expenses
2.5,122.1,1342,134.3,1424

Architect’s Administration of the Contract
3.1.3,3.74,152,94.1,9.5

Architect’s Approvals

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,42.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,426,42.7,42.11,4.2.12,4.2.13,4.2.14,6.3,
73.4,73.9,8.13,83.1,9.2,9.4.1,9.5,9.84,9.9.1,
134.2,15.2

Architect’s Inspections
3.74,422,429,94.2,9.83,9.9.2,9.10.1, 13.4
Architect’s Instructions
32.4,33.1,42.6,42.7,13.42

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.23,3.24,33.1,34.2,
3.5,3.74,3.7.5,3.9.2,3.9.3,3.10, 3.11, 3.12, 3.16,
3.18,4.12,4.2,5.2,6.2.2,7,8.3.1,9.2,9.3,9.4,9.5,
9.7,9.8,9.9,10.2.6, 10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect’s Relationship with Subcontractors
1.1.2,4.2.3,42.4,42.6,9.6.3,9.6.4,11.3
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,95.1,99.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.12

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
8.3.1,9.7,11.5,13.1,15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2, 15.3.3, 154.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.44,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.8.5
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Certificates for Payment
42.1,425,429,9.3.3,9.4,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3, 14.1.1.3, 14.24, 15.1.4

Certificates of Inspection, Testing or Approval
1344

Certificates of Insurance

9.10.2

Change Orders
1.1.1,34.2,3.74,3.82.3,3.11,3.12.8,4.2.8, 5.2.3,
7.1.2,7.1.3,7.2,7.3.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.2, 11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,42.8,7,72.1,7.3.1,74, 8.3.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
3.24,6.1.1,6.3,7.3.9,9.3.3,9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.2.4,33.1,3.74,7.3.9,9.52,10.2.5,10.3.2, 15.1.5
Claims for Additional Time
3.24,33.1,3.74,6.1.1,8.3.2,9.5.2,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.7.4

Claims for Damages

3.2.4,3.18,8.3.3,9.5.1,9.6.7, 10.2.5, 10.3.3, 11.3,
11.3.2, 1424, 15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,322,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,
622,8.12,822,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,4.24

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,429,82,94.2,9.8,9.9.1,
9.10,12.2, 14.1.2, 15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.29,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.32,323,3.6,3.7,3.12.10, 3.13,9.6.4, 10.2.2, 13.1,
13.3,13.4.1,13.4.2,13.5, 14.1.1, 14.2.1.3, 15.2.8,
15.4.2,154.3

Concealed or Unknown Conditions
3.74,428,83.1,103

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.14.2,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15.4.4.2

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s

3.10,3.11, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2, 6.1

Contract Documents, Copies Furnished and Use of
1.5.2,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
222,224,3.74,3.75,3.8,3.10.2,5.2.3,7.3,7.4,
9.1,9.2,9.4.2,95.14,9.6.7,9.7,10.3.2, 11.5, 12.1.2,
12.3,14.24, 1432, 15.1.4.2, 15.1.5, 15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,2.2.1,2.2.2,3.74,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.13,73.1,73.5,7.3.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,8.3.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Contractor’s Employees
224,332,34.3,3.8.1,3.9,3.182,42.3,4.2.6,10.2,
10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,42.4,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16, 3.18,4.2,5.2,6.2.2,
7,83.1,9.2,9.3,9.4,9.5,9.7,9.8, 9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3, 15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,42.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.4,7.3.6,82,10,12,14,15.1.4

Coordination and Correlation

1.2,3.2.1,3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5, 3.17

Correction of Work
2.5,3.7.3,942,9.82,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1, 15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,324,3.7.3,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5, 104, 12.2.4

Damage to the Work

3.14.2,9.9.1,10.2.1.2,10.2.5, 104, 12.2.4
Damages, Claims for

3.2.4,3.18,6.1.1, 8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,426,42.7,42.11,42.12,4.2.13,6.3,7.3.4,
73.9,8.13,83.1,92,9.4,9.5.1,9.84,99.1, 13.4.2,
142.2,14.2.4,15.1, 15.2

Decisions to Withhold Certification
9.4.1,95,9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,62.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4, 12.2.1

Definitions

1.1,2.1.1,3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1,
6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.7.4,52.3,7.2.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822

Emergencies

10.4, 14.1.1.2,15.1.5

Employees, Contractor’s
33.2,3.43,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
103.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,62.1,7.3.4,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.34,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,42,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4
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Init.

Extensions of Time
324,3.74,523,72.1,7.3,7.4,9.5.1,9.7,10.3.2,
104, 14.3, 15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.8.2,9.10,12.3,14.2.4,144.3
Financial Arrangements, Owner’s
2.2.1,1322,14.1.14

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1, 6.1.3,6.1.4, 6.2.5,
9.6.1,9.9.2,9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
1424,15.142,152.1,152.2,15.2.3,152.4,15.2.5
Injury or Damage to Person or Property
10.2.8, 10.4

Inspections
3.1.3,3.3.3,3.7.1,42.2,4.2.6,429,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,3.8.1,52.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,82.2,9.3.2,9.8.4,9.9.1,9.10.2,10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.14,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

822,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

4.2.11,4.2.12

Judgment on Final Award

154.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,23.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
427,622,942,9.64,9.6.7,9.6.8, 10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,22,2.5,3.2.2,3.10,3.11,3.12.5, 3.15.1, 4.2.7,
52,53,54.1,624,7.3,74,82,92,93.1,93.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.24, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,94.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 154.1,
154.1.1

Minor Changes in the Work
1.1.1,3.42,3.12.8,4.2.8,7.1,7.4
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MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,42.1,5.2.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,3.5,42.6,62.4,9.5.1,9.82,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,2.2.3,2.2.4,2.5,3.2.4,
33.1,3.74,3.7.5,3.9.2,3.12.9, 3.12.10, 5.2.1, 7.4,
82.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2,14.1, 14.2.2, 1442, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5, 15.1.6,
15.2.8,15.3.2, 15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,3.74

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,322,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.14,14.14,15.14

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.12,424,429,52.1,524,54.1,6.1,6.3,7.2.1,
7.3.1,822,83.1,9.32,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,114,11.5,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2,142.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

143

Owner’s Right to Terminate the Contract

142, 14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,739,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
142.3,14.2.4,144.3

Payment, Certificates for
425,429,933,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3, 14.1.1.3, 14.24

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,429,9.10,12.3, 14.2.4, 1443

Payment Bond, Performance Bond and
7.3.4.4,9.6.7,9.10.3, 11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4
PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7, 14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.44,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
42.2,82,9.8,99.1,14.14,15.14

Progress Payments

9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4
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Init.

Project, Definition of

1.1.4

Project Representatives

42.10

Property Insurance

10.2.5, 11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 9.9.1,
10.2.2,13.1,13.3,13.4.1,13.4.2,13.5, 14, 15.2.8, 15.4
Rejection of Work

42.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations

3.2.1,3.5,3.12.6, 8.2.1,9.3.3,9.4.2,9.5.1, 9.10.1
Representatives

2.1.1,3.1.1, 3.9, 4.1.1,4.2.10, 13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.2,4.2.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,2.4,25,3.5,3.74,3.15.2,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,422,42.7,53,10.1,10.2, 104

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10, 3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,42.7,6,8.3.1, 12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
32.2,333,3.7.1,3.74,42,99.2,94.2,9.10.1, 13.4
Site Visits, Architect’s
374,422,429,942,9.5.1,99.2,9.10.1, 13.4
Special Inspections and Testing
426,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

22.2,24,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,54,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,9.8,
9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,8.1.1,8.1.3,82.3,9.4.2,9.8,9.9.1,9.10.3, 12.2,
15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

34.2,3.5,7.3.8

Sub-subcontractor, Definition of

5.1.2
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Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures

12.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,

73.4,82,83.1,94.2,10,12, 14, 15.14
Suppliers
1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5, 14.2.1

Surety

5.4.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.34

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.75,54.2,14.3

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,73.4.4

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect
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Termination of the Contractor Employment
142.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.33,3.7.1,42.2,42.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1, 10.3.2, 12.2.1, 13.4

TIME

8

Time, Delays and Extensions of
324,3.74,52.3,72.1,73.1,7.4,8.3,9.5.1,9.7,
10.3.2, 104, 14.3.2, 15.1.6, 15.2.5

Time Limits

2.12,22,25,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2,
52,53,54,62.4,73,74,82,92,9.3.1,9.3.3,94.1,
9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15.1.2,
15.1.3,154

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,933

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,10.3

Unit Prices

73.32,9.12

Use of Documents

1.1.1, 1.5, 2.3.6, 3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2, 15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.104, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,42.9,9.3.3,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15442

Written Interpretations

42.11,4.2.12

Written Orders

1.1.1,2.4,39,7,82.2,12.1,12.2, 13.4.2, 14.3.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, Project Manual, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been

duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

(Paragraphs deleted)
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

(Paragraph deleted)

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended
appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court
or arbitrator(s) order. The Contractor may also disclose "confidential" information to its employees, consultants,
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
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information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
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promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.3.4 Three (3) days after the opening of the Bids, the Contractor shall furnish for written approval, an
outline of the education, experience, and character of the Contractor’s Project Manager, Superintendent, and
Engineer. Any future substitution must have prior written approval of the Architect.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.4.4 The Contractor’s or his’/her Subcontractor’s supervisors and workmen engaged on special work or
skilled Work in any supervisory position or trade shall be qualified and have had sufficient education, training,
and experience as a recognized professional or master mechanic in such Work to perform it properly and
satisfactorily as prescribed in the Contract Documents.

§ 3.4.5 Any project manager, superintendent, engineer, foreman, or workman employed by the Contractor or
by a Subcontractor who, in the sole opinion of the Architect, does not perform his/her Work in a proper and
skillful manner or becomes party to disrespectful, intemperate, disorderly, intoxicated, or dishonest behavior,
or uses foul language, fights, commits criminal act(s), falsifies records and construction, covers-up faulty Work
or materials, does not comprehend or follow instructions, does not get along with the Architect or Owner’s
representative, or is otherwise objectionable, shall at the written request by the Architect, be discharged
within 24 hours by the Contractor or Subcontractor employing such project manager, superintendent,
engineer, foreman or workman, and shall not be employed again or any portion of the Work without the
written consent of the Architect.

§ 3.4.6 Should the Contractor fail to remove such person or persons specified in Article 3.4.5 hereinabove or
fail to furnish suitable and sufficient machinery, equipment, materials or qualified labor force for the proper
execution of the Work, the Architect may withhold all payments which are or may become due to the
Contractor or may suspend the Work until such orders are complied with.

§ 3.4.7 Contractor shall abide by provisions of Section 14.1 and Section 14.2, Code of the City of Mobile,
originally adopted December 10, 1991. Prohibiting Discrimination in Employment by Contractors,
Subcontractors, and Vendors performing Work and providing materials and supplies for the City of Mobile. A
copy of said Code is located in the City’s Projects Architectural Engineering Department. Certification of
compliance with this requirement shall be made for all persons involved in the Work by the signature of the
General Conditions on the Bid Form.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure City of Mobile building
permit without cost, and shall secure and pay for other permits, fees, licenses, and inspections by government
agencies necessary for proper execution and completion of the Work that are customarily secured after execution of
the Contract and legally required at the time bids are received or negotiations concluded.
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§ 3.7.1.1 The Contractor shall secure building and other permits customarily obtained from the City of Mobile
at no cost.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

.2  Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3  whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
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superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, within ten (10) business days after being awarded the Contract, shall submit for the
Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The schedule shall contain
detail appropriate for the Project, including (1) the date of commencement of the Work, interim schedule milestone
dates, and the date of Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the
time required for completion of each portion of the Work. The schedule shall provide for the orderly progression of the
Work to completion and shall not exceed time limits current under the Contract Documents. The schedule shall be
revised at appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documentswith
reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of
Separate Contractors. Submittals which are not marked as reviewed for compliance with the Contract
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Documents and approved by the Contractor may be returned by the Architect without action. Wherever Shop
Drawings are required in these Specifications, Shop Drawings shall be submitted for approval before materials
are fabricated. Drawings shall show complete details. The General Contractor shall check and approve them
either in writing or by stamp before forwarding to the Architect. The Architect will mark copies '"Approved"
if correct; or, ""Approved As Noted" if only minor corrections are necessary. If major corrections are
necessary, they will be noted on the Shop Drawings and they will be returned to the Contractor for correction
and resubmission. Submit four (4) copies for Architect’s and Owner’s use plus the number of copies the
Contractor requires for his/her own use.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12,10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.
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§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity which would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.
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§ 3.19 As applicable, the Contractor shall be responsible at the appropriate time during construction of the
Project to have all permanent meters installed (electrical, water, gas, etc.) and all utilities connected prior to
the time of Final Inspection. The Contractor shall pay all utility costs until the Project is accepted by the City of
Mobile.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Owner shall retain an Architect lawfully licensed to practice architecture or an entity lawfully
practicing architecture in the jurisdiction where the Project is located. That person or entity is identified as the
Architect in the Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative (1) during construction, (2) until all conditions necessary for the final completion and
payment have been fulfilled, and (3) with the Owner’s concurrence, from time to time during the one-year
period for correction of Work described in Section 12.2. The Architect will have authority to act on behalf of the
Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents, unless otherwise modified in writing in accordance with other
provisions of the Contract.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2,6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.
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§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 The apparent low bidder, within (3) days after bids are opened shall notify the Owner and Architect of
the persons or entities proposed for each principal portion of the Work, including those who are to furnish materials
or equipment fabricated to a special design. Within 14 days of receipt of the information, the Architect may notify
the Contractor whether the Owner or the Architect (1) has reasonable objection to any such proposed person or
€yityquires additional time for review. Failure of the Architect to provide notice within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor
has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2  assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation may be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
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those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents. The total of all Change Orders on each
contract shall not exceed (10%) of the contract price for each project and shall be subject to at least one of the
following criteria:
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1. Minor changes for a total monetary value less than required for competitive bidding under the State
Competitive Bid Laws.

2. Changes for matters relatively minor and incidental to the original contract necessitated by
unforeseen circumstances arising during the course of the Work.

3. Emergencies arising during the course of the Work of the Contract.

4. Changes or Alterations provided for the original bidding where there is no difference in price on the
Change Order from the original best bid on the Alternate.

5. Changes of relatively minor items not contemplated when the plans and specifications were prepared
and the Project was bid, which are in the public interest.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders

§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and

Architect stating their agreement upon all of the following:

.1 The change in the Work;

2  The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

4  There shall be attached to each Change Order, a signed statement from the Architect containing

the following:

A. A statement of what the Change Order covers and who instituted the Change Order and why
it is necessary or desired.

B. A statement setting forth the reasons for using the Change Order method rather than taking
new competitive bids.

C. A statement that all prices have been reviewed and found reasonable, fair, and equitable and
recommending approval of the same.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2  Unit prices stated in the Contract Documents or subsequently agreed upon;
.3  Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
.4  Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an allowance of (10%)
mark-up on Subcontractor’s direct cost (actual cost of Labor & Materials) and (15%) mark-up on General
Contractor’s direct (actual cost of Labor & Materials). In such case, and also under Section 7.3.3.3, the Contractor
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shall keep and present, in such form as the Architect may prescribe, an itemized accounting together with appropriate
supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4
shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2  Costs of materials, supplies, and equipment, including cost of transportation, actually incorporated
or consumed in the work;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented by the Contractor or
others;
.4  Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5  Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
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§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.
1. No Work shall commence and no materials ordered until the Owner issues the written Notice to
Proceed.
2. The Work shall be commenced within ten (10) days of the date of written Notice to Proceed.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner ; or (5) by other causes that the Contractor asserts, and the Architect determines, justify delay, then the Contract
Time shall be extended for such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

§ 8.4 Liquidated Damages

§ 8.4.1 Time is the essence of the Contract. Any delay in the completion of the Work as provided for in the Contract
Documents will cause inconvenience to the public and loss and damage to the Owner in interest, and in additional
administrative, architectural, inspection, and supervision charges. Therefore, a time charge equal to ($250.00) per
calendar day will be made against the Contractor for the entire period that any part of the Work remains uncompleted or
any required closeout documents are not acceptably submitted for more that (30) days after the time specified for the
Substantial Completition of the Work, the amount of which shall be deducted by the Owner, and shall be retained by the
Owner out of monies otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages
sustatined.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
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submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for
Payment.
1. Unit Prices and Allowances, if stated in Contract Documents, shall be identified within the Schedule of
Values.

§ 9.3 Applications for Payment

§ 9.3.1 The Contractor shall submit to the Architect on the first of each month for Work performed through the
25th of the preceding month, four (4) original, itemized Applications for Payment for Work completed in
accordance with the accepted schedule of values, if required under Section 9.2, for completed portions of the Work.
The application shall be notarized and supported by all data substantiating the Contractor’s right to payment that the
Owner or Architect require, such copies of requisitions, and releases and waivers of liens from Subcontractors and
suppliers, and shall reflect retainage and documents as follows:

1. Until the final payment is made, the Owner shall pay ninety-seven and one half percent (97.5%) of the
amount due the Contractor on account of progress payments (note: the 2-1/2% retainage is calculated
by withholding the first 5% of the first 50% of the Work completed); and

2. The Contractor shall provide documentation substantiating that test, inspections and approvals for
portions of Work included in an Application for Payment and required by the Contract Documents,
or by laws, ordinances, rules, regulations or orders of public authorities having jurisdiction were
made at the appropriate time.

§ 9.3.1.1 Such applications may include requests for payment on account of changes in the Work, which have been
authorized and approved by properly executed Change Order(s).

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect.
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However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security

acceptable to the Owner is provided by the Contractor;
.3  failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;

4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5  damage to the Owner or a Separate Contractor;
6  reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
./  repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
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to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6 4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect, then the Contractor may,
upon seven additional days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has
been received. The Contract Time may be extended appropriately and the Contract Sum may be increased by the
amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided for in the
Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.
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§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work .

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) Contractors Affidavit of Release of Liens, (6) separate Releases
or Waivers of Liens from Subcontractors and material and equipment suppliers, (7) written warranty on
Contractor’s letterhead covering materials and labor for one-year, and (8) the advertisement of completion.
The Contractor shall provide proof of publication of Advertisement of completion in a local newspaper for
three (3) consecutive weeks, as required in Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama. The
final 2.5% retained will not be paid until proof of publication is submitted and all written claims paid in full.
This advertisement shall not begin until the City of Mobile has accepted the Project.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor and the Architect so confirms, the Owner shall, upon application by the Contractor and certification
by the Architect, and without terminating the Contract, make payment of the balance due for that portion of the Work
fully completed, corrected, and accepted. If the remaining balance for Work not fully completed or corrected is less
than retainage stipulated in the Contract Documents, and if bonds have been furnished, the written consent of the
surety to payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by
the Contractor to the Architect prior to certification of such payment. Such payment shall be made under terms and
conditions governing final payment, except that it shall not constitute a waiver of Claims.
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§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;

2  failure of the Work to comply with the requirements of the Contract Documents;

3 terms of special warranties required by the Contract Documents; or

4  audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall comply with all Federal, State, and Local law regarding safety including the
requirements of the Occupational Safety and Health Act of 1970, Public Law #91=596, latest version.
Contractor shall take all other reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2  the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.
.4  The Contractor shall be responsible for damage done to buried cables and other utilities by its
equipment and shall contact the appropriate offices prior to construction for information depth,
etc., of utilities in the area.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss to property referred to in Sections 10.2.1.2 and
10.2.1.3 caused in whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or
indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is
responsible under Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage
or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to
the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.
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§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up, except to the extent that any such delay is attributable to the Contractor’s objection to the persons or
entitles whom Owner shall have furnished to perform the task of removal of safe containment of such material
or substance.

(Paragraph deleted)
§ 10.3.4 The Owner shall not be responsible for materials or substances brought to the site by the Contractor
regardless of whether such materials or substances were required by the Contract Documents.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence or wantonness on the part of the Contractor, the Contractor is held liable by a
government agency for the cost of remediation of a hazardous material or substance solely by reason of performing
Work as required by the Contract Documents, the Owner may reimburse the Contractor for all reasonable cost and
expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency may be determined only as provided in Article 15 and Article 7.
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ARTICLE 11  INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of

obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
and Contract Sum shall be equitably adjusted.
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(Paragraphs deleted)

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with

Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS
§ 13.1 Governing Law
The Contract shall be governed by the law of State of Alabama.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.2.3 No assignment of the Contract shall be made without the written permission of Surety providing
bonding and the City of Mobile.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
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approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when
and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs,
except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall
be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

(Paragraphs deleted)

§ 13.4.7 Test, inspections or approvals made in addition to the Architect's normal design and contract
administration services caused by the Contractor shall be paid for by the Contractor. The normal service
schedule is contained in Article 2.8.1 of AIA B102-2017 as amended by the Owner and is available to
Contractor on request.

§ 13.4.8 The Contractor must call the Urban Development Department of the City of Mobile for their
inspections and approval at the times required by the Urban Development Department, as well as notify the
Architect, Consulting Engineer, and/or Test Laboratory, for inspection and approval of sub-grade conditions,
under slab and footing conditions, vapor barrier placement, reinforcing steel placement, all structural
connections, electrical, mechanical, etc. None of the above will be accepted that have been covered up before
receiving approval of the Architect or his Consultant.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2  An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3  Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made
payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4  The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed.
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§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3  repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
.4  otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and

construction equipment and machinery thereon owned by the Contractor;

.2  Accept assignment of subcontracts pursuant to Section 5.4; and
3  Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time may be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

AlA Document A201 = 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA," the AlA Logo, and “AlA Contract Documents” are trademarks of The 36
American Institute of Architects. This document was produced at 09:05:40 ET on 04/09/2025 under Order No.3104238820 which expires on 06/30/2025, is not for
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail docinfo@aiacontracts.com,

User Notes: (1231318356)



§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed costs incurred by reason of termination.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility
to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require the Owner to
file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the requirements
of the binding dispute resolution method selected in the Agreement and within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated within 21 days
after occurrence of the event giving rise to such Claim or within 21 days after the claimant acting with due diligence,
reasonably should have first recognized the condition giving rise to the Claim, whichever is later. Claims must be
initiated by written notice to the Architect and the other party.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and
Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to
make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work giving rise to such claim. that is the subject of the
Claim. Prior notice is not required for Claims relating to an emergency endangering life or property arising under
Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.
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§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this
Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of such
persons; and
.2  damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit, except
anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in
accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of the
period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall be
referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless
otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision
shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been rendered within
30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the Claim may demand
mediation and binding dispute resolution without a decision having been rendered. Unless the Initial Decision Maker
and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons
or entities other than the Owner.

§ 15.2.2 The Architect will review Claims and within ten days of the receipt of a Claim take one or more of the
following actions: (1) request additional supporting data from the claimant or a response with supporting data from the
other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise the
parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient
information to evaluate the merits of the Claim or if the Architect reasonably concludes that, it would be
inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data
will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of
the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in
part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on
the parties .

| (Paragraphs deleted)
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any,
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall not be subject to mediation as a condition precedent to
binding dispute resolution.

| (Paragraphs deleted)
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Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 09:05:40 ET on 04/09/2025.

PAGE 9

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, Project Manual. specifications, and other similar materials.

PAGE 10

PAGE 13

§3. 3 4 Three (3! daxs after the ogemng of the BldsI the Contractor shall furmsh for written aggroval, an

Engmgr. Anx future §|_1h§“g;ign must hgvg prior wrlngn app g val of the Arghn;g g;.
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§ 3.4.4 The Contractor’s or his/her Subcontractor’s supervisors and workmen engaged on special work or
skilled Work in any supervisory position or trade shall be qualified and have had sufficient education, training,
and experience as a recognized professional or master mechanic in such Work to perform it properly and
satisfactorily as prescribed in the Contract Documents.

§ 3.4.5 Any project manager. superintendent. engineer, foreman. or workman emploved by the Contractor or
by a Subcontractor who. in the sole opinion of the Architect. does not perform his/her Work in a proper and

skillful manner or becomes party to disrespectful. intemperate, disorderly, intoxicated. or dishonest behavior,
or uses foul language. fights. commits criminal act(s). falsifies records and construction, covers-up faulty Work
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or materials. does not comprehend or follow instructions, does not get along with the Architect or Owner’s
representative, or is otherwise objectionable, shall at the written request by the Architect, be discharged 24
hours by the Contractor or Subcontractor employing such project manager, superintendent, engineer,

foreman or workman, and shall not be emploved again or any portion of the Work without the written consent
of the Architect.

§ 3.4.6 Should the Contractor fail to remove such person or persons specified in Article 3.4.5 hereinabove or
fail to furnish suitable and sufficient machinery, equipment, materials or qualified labor force for the proper
execution of the Work, the Architect may withhold all payments which are or may become due to the
Contractor or may suspend the Work until such orders are complied with.

§ 3.4.7 Contractor shall abide by provisions of Section 14.1 and Section 14.2. Code of the City of Mobile,
originally adopted December 10, 1991. Prohibiting Discrimination in Employment by Contractors,
Subcontractors, and Vendors performing Work and providing materials and supplies for the City of Mobile. A
copy of said Code is located in the City’s Projects Architectural Engineering Department. Certification of

compliance with this requirement shall be made for all persons involved in the Work by the signature of the
General Conditions on the Bid Form.

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall seeure—and—pay—fer—t-he—buﬂdiﬁg
permitas-well-asfor City of Mobile building permit without cost, and shall secure and pay for other permits, fees,
licenses, and inspections by government agencies necessary ry for proper execution and completion of the Work that are
customarily secured after execution of the Contract and legally required at the time bids are received or negotiations
concluded.

§ 3.7.1.1 The Contractor shall secure building and other permits customarily obtained from the City of Mobile

at no cost.
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§ 3.10.1 The Contractor, premptly-within ten (10) business days after being awarded the Contract, shall submit for
the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The schedule shall
contain detail appropriate for the Project, including (1) the date of commencement of the Work, interim schedule
milestone dates, and the date of Substantial Completion; (2) an apportionment of the Work by construction activity;
and (3) the time required for completion of each portion of the Work. The schedule shall provide for the orderly
progression of the Work to completion and shall not exceed time limits current under the Contract Documents. The
schedule shall be revised at appropriate intervals as required by the conditions of the Work and Project.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data Samples, and similar submittals required by the Contract Doeuments,—in

seheelu-le—wﬂ;h—Documentswrth reasonable promptness and in such sequence as to cause no delay in the Work or in the
activities of the Owner or of Separate Contractors. Submittals which are not marked as reviewed for compliance

with the Contract Documents and approved by the Contractor may be returned by the Architect without
action. Wherever Shop Drawings are required in these Specifications, Shop Drawings shall be submitted for
approval before materials are fabricated. Drawings shall show complete details. The General Contractor shall
check and approve them either in writing or by stamp before forwarding to the Architect. The Architect will
mark copies ""Approved" if correct: or. '"Approved As Noted" if only minor corrections are necessary. If
major corrections are necessary. they will be noted on the Shop Drawings and they will be returned to the
Contractor for correction and resubmission. Submit four (4) copies for Architect’s and Owner’s use plus the

number of copies the Contractor requires for his/her own use.
PAGE 18
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§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity thatwhich would otherwise exist as to a party or person described in this Section 3.18.
PAGE 19

3.19 As applicable, the Contractor shall be responsible at the appropriate time during construction of the

Project to have all permanent meters installed (electrical, water, gas, etc.) and all utilities connected prior to

the time of Final Inspection. The Contractor shall pay all utility costs until the Project is accepted by the City of
Mobile.

§ 4.1.1 The A

the-Agreement:Owner shall retaln an Archltect lawfullx llcensed to practlce archltecture or an entlg lawfullx

racticing architecture in the jurisdiction where the Project is located. That person or entity is identified as the

Architect in the Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.21 The Architect will prov1de admmlstratlon of the Contract as descrlbed in the Contract Documents and will be
an Owner S representatwe iR : : : : : : :

nd 3) wnth the Owner’s concurrence, from tlme to time durmg the one-xear gerlod for correctlon of Work
described in Section 12.2. The Architect will have authority to act on behalf of the Owner only to the extent provided

in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Becuments-Documents. unless otherwise modified in writing in accordance

with other provisions of the Contract.
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§ 5.21 Unle ¢ o
Contract;-The aggarent Iow bldder, w1th (3) daxs after blds are opened shall notlfy the Owner and Archltect of the
persons or entities proposed for each principal portion of the Work, including those who are to furnish materials or
equipment fabricated to a special design. Within 14 days of receipt of the information, the Architect may notify the
Contractor whether the Owner or the Architect (1) has reasonable objection to any such proposed person or entity or
(2) requires additional time for review. Failure of the Architect to provide notice within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Archltect has no reasonable objectlon I-f—t-he—p;epesed—bu&
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§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shal-may be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entlty %&Owneﬂss*gﬂ&%h&subeen&aeﬁoaﬂweessefemﬁﬁemmthermﬂw—%he

subeoﬂtfae&
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§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents. The total of all Change Orders on each

contract shall not exceed (10%) of the contract price for each project and shall be subject to at least one of the
following criteria:
1. Minor changes for a total monetary value less than required for competitive bidding under the State
Competitive Bid Laws.
2. Changes for matters relatively minor and incidental to the original contract necessitated by

nfor n circumstan risin ring th I f th rk

3 E ies arisine during {l { the Work of the C

4. Changes or Alterations provided for the original bidding where there is no difference in price on the
Change Order from the orlgmal best bid on the Alternate

PAGE 23

the fgllgwmg‘
A__A statement of what the Change Order covers and who instituted the Change Order and why
it is necessary or desired.
B. A statement setting forth the reasons for using the Change Order method rather than taking
new competitive bids.
C. A statement that all prices have been reviewed and found reasonable, fair, and equitable and
recommending approval of the same.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attrlbutable to the change mcludlng, in case of an increase m the Contracl Sum an ameu-nt—fomve;head—aad

llowance of 110%) mark-ug on Subcontractor S dlrect cost iactual cost of Labor & Materlals[ and (15%1
mark-up on General Contractor’s direct (actual cost of Labor & Materials). In such case, and also under

Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized
accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for
the purposes of this Section 7.3.4 shall be limited to the following:
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.2  Costs of materials, supplies, and equipment, including cost of transportation, whetherincorporated-or
consumed;actually incorporated or consumed in the work;
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.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from-by the
Contractor or others;
PAGE 25

1. No Work shall commence and no materials ordered until the Owner issues the written Notice to
Proceed.

2. The Work shall be commenced with ten (10) days of the date of written Notice to Proceed.

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending-mediation-and binding-dispute-resolution—. or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect
may determine.

§ 8.4 Liquidated Damages

4.1 Time is th nce of th ntract, An in the completion of the Work rovided for in th
Documents will cause inconvenience to the public and loss and damage to the Owner in interest, and in additional
administrative, architectural, inspection, and supervision charges. Therefore, a time charge equal to ($250.00) per
calendar day will be made against the Contractor for the entire period that any part of the Work remains uncompleted or
any required closeout documents are not acceptable submitted for more that (30) days after the time specified for the

Substantial Completition of the Work, the amount of which shall be deducted by the Owner. and shall be retained by the
Owner out of monies otherwise due the Contractor in the final payment, not as a penalty, but as liguidated damages

sustatined.
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1. Unit Prices and Allowances. if stated in Contract Documents, shall be identified within the Schedule of
Values.
§ 9.3.1 2 he-The Contractor shall submit to the

Architect an-itemized-Application rentpreparedn nee-with-the-on the first of each month for Work
performed through the 25th of the precedmg month, four 4 orlglnal, itemized Applications for Payment for

Work completed in accordance with the accepted schedule of values, if required under Section 9.2, for completed
portions of the Work. The application shall be netarized;if required; notarized and supported by all data substantiating
the Contractor’s right to payment that the Owner or Architect require, such as-copies of requisitions, and releases and

waivers of liens from Subcontractors and suppliers, and shall reflect retainage-if providedfor-inthe Contract
Deeuments—retamaqe and documents as follows:

amount due the Contractor on a account of progress paxments gnote the 2—1/2% retalnage is calculated
by withholding the first 5% of the ﬁrst 50% of the Work completed); and

2. The Contractor shall provi cumentation substantiating that test. inspections and approvals for
ions of rk inclu in an Application for Payment and required h ntract Documen
or by laws. ordinances. rules. regulations or orders of public authorities having jurisdiction were
made at the appropriate time.

§ 9.3.141 As—p;ev-tded—m—Seet—renﬂ%#—sueh—Such appl1cat10ns may mclude requests for payment on account of

changes in the

aggroved bx progerlx executed Change Order(s[.
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d
______ O = A been-perto ed O om

therGontraetor—m{exmepay—Such appllcatlons may 1nclude reguests for payment on account of changes in th

Work, which have been authorized and approved by properly executed Change Order(s).
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If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architeet-orawarded by binding
disputeresolution-Architect. then the Contractor may, upon seven additional days’ notice to the Owner and
Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall-may be
extended appropriately and the Contract Sum shall-may be increased by the amount of the Contractor’s reasonable
costs of shutdown, delay and start-up, plus interest as provided for in the Contract Documents.
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§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,

the Owner sha]l make payment of retalnage applymg to the Work eFdes*gnated-pemen—thereef—Sueh-payment—shaH—be

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the penod requlred by the Contract Documents
(4) consent of surety, if any, to fmal payment (5) a3 alwarrar

encumbrance—includin nd reasonable ne ees-Contractors Affidavit of Release of Liens. (6)
separate Releases or Walvers of Llens from Subcontractors and material and equipment suppliers, (7) written
warranty on Contractor’s letterhead covering materials and labor for one-vear. and (8) the advertisement of
completion. The Contractor shall provide proof of publication of Advertisement of completion in a local
newspaper for three (3) consecutive weeks. as required in Title 30, Section 39-1-1, Subsection (f). of the Code of
Alabama. The ﬁnal 2x 5% retained will not be gald untll groof of gubllcatlon is submitted and all written claims

§ 9.10.3 If, after Substantlal Completlon of the Work ﬁnal completlon thereof is materially delayed through no fault
of the Contractor H s al completion;-and the Architect so confirms, the
Owner shall, upon appllcatlon by the Contractor and cemﬁcauon by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.
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§ 10.2.1 The Contractor shall comply with all Federal, State, and Local law regarding safety including the

requirements of the Occupational Safety and Health Act of 1970, Public Law #91-596, latest version.
Contractor shall take all other reasonable precautions for safety of, and shall provide reasonable protection to

prevent damage, injury, or loss to

.3  other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

.4 The Contractor shall be responsible for damage done to buried cables and other utilities by its
equipment and shall contact the appropriate offices prior to construction for information depth,

etc., of utilities in the area.

§ 10.2.5 The Contractor shall promptly remedy damage and loss

i i to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.
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§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and
start-up-start-up. except to the extent that any such delay is attributable to the Contractor’s objection to the

persons or entitles whom Owner shall have furnished to perform the task of removal of safe containment of
such material or substance.

Owner shall not be responsible us
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substances brought to the site by the Contractor regardless of whether such materials or substances were
required by the Contract Documents.

§ 10.3.6 If, without negligence or wantonness on the part of the Contractor, the Contractor is held liable by a
government agency for the cost of remediation of a hazardous material or substance solely by reason of performing
Work as required by the Contract Documents, the Owner shall-may reimburse the Contractor for all reasonable cost
and expense thereby incurred.

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall-may be determined only as provided in Article 15 and Article 7.
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The Contract shall be governed by the law of the-place-where-the Projectislocatedexeluding thatjurisdiction’s

. . R TS
ot birdinre-dispute resohutton—the edera

S d D

13,23 N ignment of th ntr hall be m ith he written permission of Sur rovidin
bonding and the City of Mobile.
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13.4.7 Test, inspections or approvals made in addition to the Architects normal design and contract
administration services caused by the Contractor shall be paid for by the Contractor. The normal service
schedule is contained in Article 2.8.1 of AIA B102-2017 as amended by the Owner and is available to
Contractor on request.

§ 13.4.8 The Contractor must call the Urban Development Department of the City of Mobile for their
inspections and approval at the times required by the Urban Development Department. as well as notify the
Architect, Consulting Engineer, and/or Test Laboratory. for inspection and approval of sub-grade conditions.
under slab and footing conditions. vapor barrier placement, reinforcing steel placement, all structural
connections, electrical, mechanical, etc. None of the above will be accepted that have been covered up before
receiving approval of the Architect or his Consultant.
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§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Archltect terminate the Contract and recover from the Owner payment for Work exeeutedﬁas—well
ad-an : b an in 2 N3 —executed.
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§ 14.3.2 The Contract Sum and Contract Time shall-may be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
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§ 14.4.3 In case of such termination for the Owner s convemence the Owner shall pay the Contractor for Work
properly executed costs mcurred by reason he-termn ; ; atable :

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prlor to exprratlon of the perlod for correction of the Work set forth in Sectlon 12 2.2, shall be mmated by—neﬂee—te—the

td

! g e-titiated wrthm 21 days aﬂer
occurrence of the event glvmg rise to such Clalm or wrthln 21 days after the clalmant firstrecognizes-acting with due
diligence, reasonably should have first recognized the condition giving rise to the Claim, whichever is later. Claims
must be initiated by written notice to the Architect and the other party.

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work giving rise to such claim. that is the subject of the
Claim. Prior notice is not required for Claims relating to an emergency endangering life or property arising under
Section 10.4.
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§ 15.2.2 The Initial Decision-Maker-Architect will review Claims and within ten days of the receipt of a Claim take
one or more of the following actions: (1) request additional supporting data from the claimant or a response with
supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a
compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial
Decision Maker lacks sufﬁc1ent mformatlon to evaluate the merits of the Claim or if the Initial DecisionMaker

n-Architect reasonably concludes that. it would be
mapproprlate for the In1t1al Dec1sron Maker to resolve the Claim.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor-therefore: and (3) notify the parties and the Architect, if the Architect is not serving as the Initial

Decision Maker, of any change in the Contract Sum or Contract Trme or both. The mltlal decrslon shall be ﬁnal and
blndrngonthepartres > : he-pa ail to-resolveth ; ! b mediation. te
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§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived
as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall not be subject to mediation as a condition precedent to
binding dispute resolution.
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PART 1

1.1

1.2

SECTION 01010
SUMMARY OF THE WORK

GENERAL

SECTION INCLUDES

A Summary of Work: Contract, contractor use of premises.

B. Contract Considerations: Contingency allowance, schedule of values,
applications for payment, change procedures, alternates.

C. Coordination and Meetings: Coordination, field engineering, cutting and patching,
meetings, progress meetings, examination, preparation.

D. Submittals: Submittal procedures, construction progress schedules, proposed
products list, shop drawings, product data, samples, manufacturers' installation
instructions, manufacturers' certificates.

E. Quality Control: Quality assurance - control of installation, Tolerances,
References, Mock-ups, Manufacturers' field services and reports.

F. Construction Facilities and Temporary Controls: Electricity, temporary lighting for
construction purposes, water service, temporary sanitary facilities, barriers and
fencing, exterior enclosures, protection of installed work, security, access roads,
parking, progress cleaning and waste removal, project identification, field offices
and sheds, removal of utilities, facilities, and controls.

G. Material and Equipment: Products, transportation, handling, storage, and
protection, products options, substitutions.

H. Contract Closeout: Contract closeout procedures, final cleaning, adjusting,
project record documents, operation and maintenance data, spare parts and
maintenance materials, warranties.

CONTRACT

A Summary of Work:

Base Bid: The scope of this project is the painting of various City of Mobile
occupied areas of Government Plaza. Work is to be completed per the
specifications. This includes:

1. Cleaning, sanding, preparing, priming and painting of the following:
Approximately 15,000 square feet of 23 foot high walls.
Approximately 1,500 square feet of 15 foot high walls
Approximately 12,500 square feet of 10 foot high walls
Approximately 1,000 square feet of 8 foot high walls
Approximately 300 square feet of 8-10 foot high ceilings
Approximately 47 single door frames, both sides
Approximately 10 single door frames, one side

Approximately 9 double door frames, both sides

SECTION 01010 - 1 SUMMARY OF WORK
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1.3

1.4

1.5

1.6

1.7

i. Approximately 3 double door frames, one side
j-  Approximately 100 linear feet of wooden picture molding

2. The Work includes cleaning, preparation and painting of interior walls, door
frames and ceilings

3. Work includes moving furniture as necessary and coordinating the
disconnection and temporary removal of network connected devices as
necessary to allow access for the work.

4. Contractor will be tasked with the removal of signage in many areas and
patching sheetrock holes as necessary.

5. Contractor will be responsible for protecting the surrounding areas, including
but not limited to flooring, walls, elevators and contractor access areas
throughout the project.

6. Contractor will be responsible for daily cleaning and end of project cleaning.

B. Contract Description: Stipulated sum.
CONTRACTOR USE OF PREMISES
A Limit use of premises to allow continued Owner occupancy. All facilities shall

remain in use except the immediate work area for this project. Obey all Facility
Regulations and coordinate access and schedule of work with Project Manager.

CONTINGENCY ALLOWANCE
A Include in the Contract the stipulated amount for use upon Owner's instruction.
B. Contractor's costs for products, delivery, installation, labor, insurance, payroll,

taxes, bonding, equipment rental, overhead and profit are included in Change or
Field Orders authorizing expenditure of funds from this Contingency Allowance.

SCHEDULE OF VALUES

A Submit Schedule of Values on AIA Form G703 within five (5) calendar days of
notification of project award.

APPLICATIONS FOR PAYMENT

A Submit two signed and notarized originals of each application on AIA Form G702
and AIA Form G703. Submit Lien Release Waivers, including from
subcontractors and major suppliers, with each pay application.

B. Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items
in Application for Payment.

C. Payment Period: Monthly, except for final payment of retainage after all Close
Out documents are submitted and approved.

CHANGE ORDER PROCEDURES

A All contract changes involving a change in scope, payment and/or time shall be
made by change order.

SECTION 01010 - 2 SUMMARY OF WORK



1.8

1.9

B. Stipulated Sum/Price Change Order: Based on Proposal Request and
Contractor's fixed price quotation or Contractor's request for a Change Order as
approved by Owner.

COORDINATION

A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient
and orderly sequence and to facilitate the continued uninterrupted use of the
Facility.

B. Request Utility interruptions at least 72 hours in advance. Note that due to

scheduling in the facility, utility interruptions must be approved.
FIELD ENGINEERING

A. Establish elevations, lines, and levels and certify that elevations and locations of
the Work conform to the Contract Documents. Verify existing conditions.

B. Contractor shall field verify all measurements and quantities required for a
complete installation.

PRECONSTRUCTION MEETINGS

A. Owner will schedule a pre-construction meeting after contract award for all
affected parties.

PROGRESS MEETINGS

A Schedule and administer meetings throughout progress of the Work at pre-
approved intervals.

B. Preside at meetings, record minutes, and distribute copies within two days to
those affected by decisions made.

CONSTRUCTION PROGRESS SCHEDULES

A Submit initial progress schedule in duplicate within five (5) calendar days after
date of notice of award of project for Project Manager’s review.
B. Submit revised schedules with each Application for Payment, identifying changes

since previous version. Indicate estimated percentage of completion for each
item of Work at each submission.

SHOP DRAWINGS

A Shop Drawings for Review: Submit to Project Manager/Engineer for review for
the limited purpose of checking for conformance with information given and the
design concept expressed in the Contract Documents.

B. Submit four copies for use by the owner plus the number of copies that
Contractor requires. Electronic submittals may be acceptable with prior approval
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of the Project Manager and Engineer. Close Out documents shall include
electronic and hard copies of all submittals.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A Monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce Work of specified quality.

B. Comply with manufacturers' written instructions.

C. Comply with specified standards as minimum quality for the Work except when
more stringent tolerances, codes, or specified requirements indicate higher
standards or more precise workmanship.

D. Supply certification from manufacturer that the installed Work meets or exceeds
all manufacturers’ requirements.

F. See contractor Pre-Qualification Specification (Section 01400)

EXAMINATION

A. Verify that existing site conditions and sub-surfaces are acceptable for
subsequent Work. Beginning new Work means acceptance of existing
conditions.

B. Verify that utility services are available, of the correct characteristics, and in the
correct location.

PREPARATION

A. Prepare surfaces prior to applying next material installation.

B. Preparation for this project shall include sanding, and appropriate surface
cleaning to remove dust, debris, oils and all other conditions preventing proper
adherence of the new paint coatings.

TOLERANCES

A. Monitor fabrication and installation tolerance control of installed Products over
suppliers, manufacturers, Products, site conditions, and workmanship, to
produce acceptable Work. Do not permit tolerances to accumulate. Comply fully
with manufacturers' tolerances.

REFERENCES

A. Conform to reference standards by date of issue current as of date of Contract
Documents.

B. Should specified reference standard conflict with Contract Documents, request
clarification from Project Manager before proceeding.

ELECTRICITY

SECTION 01010 - 4 SUMMARY OF WORK



1.20

1.21

1.22

1.23

1.24

1.25

1.26

A Unless otherwise provided for, Contractor shall be allowed to utilize power from
the facility in moderate amounts.

B. Provide power outlets for construction operations, branch wiring, distribution
boxes, and flexible power cords as required.

TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES

A Provide and maintain temporary lighting for construction operations as may be
required.
B. Provide branch wiring from power source to distribution boxes with lighting

conductors, pigtails, and lamps as required.
WATER SERVICE

A Owner shall provide suitable potable water in moderate quantities without cost to
the Contractor.

TEMPORARY SANITARY FACILITIES

A Contractor may use sanitary facilities located at the facility in lieu of contractor
provided temporary facilities. Facilities will also continue to be used by the public
and shall be maintained clean and in a sanitary condition.

BARRIERS AND FENCING
A Provide barriers and fencing as needed to prevent unauthorized entry to
construction areas and to protect existing facilities and adjacent properties from

dust, debris and damage.

PROTECTION OF INSTALLED WORK

A Protect installed Work and provide special protection where specified in
individual specification sections. Prohibit traffic or storage upon grass or paving
surfaces.

SECURITY

A. Provide security and facilities to protect Work and existing facilities from

unauthorized entry, vandalism, or theft.
ACCESS ROADS & HAULING

A Maintain temporary access routes through the public thoroughfare and parking
areas to serve the construction area as required without obstructing traffic or
blocking access for facility staff or participants. Provide drive pads as required.

B. Restore site to pre-construction condition. Fill ruts, replace broken or damaged
amenities, sod disturbed areas.
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1.27

1.28

1.29

1.30

1.31

1.32

1.33

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel on
site. Do not block traffic.

PROGRESS CLEANING AND WASTE REMOVAL

A. Collect and maintain work areas free of waste materials, debris, and rubbish on a
daily basis. Maintain site in a clean and orderly condition. Provide refuse
containers and dispose of construction debris legally off site. The Owner may
request load tickets from landfills permitted to accept construction debris.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A Remove temporary utilities, equipment, facilities and materials, prior to
Substantial Completion review.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition.
Restore permanent facilities used during construction to specified condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used
for preparation, fabrication, conveying and erection of the Work.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A Transport, handle, store, and protect Products in accordance with manufacturers’
instructions.

PRODUCT OPTIONS
A Products Specified by Naming One Manufacturer or equal: Products of

manufacturer named approved as “Basis of Design”. Equal alternate products to
be approved by Owner as Substitutions. Submit product data as required in

SUBSTITUTIONS.
SUBSTITUTIONS
A Project Manager will consider requests for Substitutions only within 10 days of

Bid date. For Pre-Bid approved Substitutions, submit request 10 calendar days or
more before bid date with all back up data to show that all characteristics of the
Basis of Design product are met with the substituted product or material.

B. Document each request with complete backup data substantiating compliance of
proposed Substitution with all characteristics of the materials specified in the
Contract Documents.
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Submit pdf of request by email for Substitution for consideration to
chuck.babin@cityofmobile.gov. Limit each request to one proposed Substitution.

Substitution shall indicate all product properties and show that they are equal to
that Specified.

Acceptance or Rejection of Pre-Bid Substitution Requests will be issued by
Addendum.

1.34 FINAL CLEANING

A

Execute final cleaning prior to final inspection of work area. Owner may occupy
portions of the work incrementally as the work is completed and accepted. Entire
project to be ready for use by owner once all areas of work are completed.
Clean debris from site and drainage systems.

Remove waste and surplus materials, rubbish, and construction facilities from the
facility and the site. Leave site in raked and smooth condition.

1.35 PROJECT RECORD DOCUMENTS

A

Maintain on site one set of Contract Documents to be utilized only for record
documents.

Record actual revisions to the Work. Record information concurrent with
construction progress.

Specifications: Legibly mark and record at each Product section a description of
actual Products installed.

Record Documents and Shop Drawings: Legibly mark each item to record actual
construction.

Submit documents to Project Manager with claim for final Application for
Payment.

Submit pdf copy to include:

As built drawings and specifications

Approved submittals

Warrantees and guarantees

Certificate of Occupancy or Letter of Completion from Permitting Department
or other agencies, as applicable.

Poh =

1.36  WARRANTIES

A

B.

Product and Manufacturer's Warranties shall be provided per specifications.

In addition, all materials and labor shall be warranted for a minimum of one year
after Substantial Completion of the entire project. Contractor to promptly repair all
deficiencies within that time. A warranty inspection shall be scheduled by the
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Owner, with the Contractor and Owner’s representative, before the end of the
warranty period, in order to review the work and note deficiencies for the
Contractor to correct. Said meeting may be waived if no deficiencies are noted.

PART 2 PRODUCTS

2.1 MANUFACTURERS
A. Acceptable Manufacturer: Sherwin Williams
B. Or equal approved by Owner.

2.2 PAINT MATERIALS GENERAL

A. Paints and Coatings.

1. Unless otherwise indicated, provide factory-mixed coatings. When
required, mix coatings to correct consistency in accordance with
manufacturer's instructions before application. Do not reduce, thin, or
dilute coatings or add materials to coatings unless such procedure is
specifically described in manufacturer's product instructions.

2.  For opaque finishes, tint each coat including primer coat and
intermediate coats, one-half shade lighter than succeeding coat, with
final finish coat as base color. Or follow manufactures product
instructions for optimal color conformance.

B. Primers: Where the manufacturer offers options on primers for a particular
substrate, use primer categorized as "best" by the manufacturer. Primers
should be selected on adhesion testing for the site conditions.

C. Coating Application Accessories: Provide all primers, sealers, cleaning
agents, cleaning cloths, sanding materials, and clean-up materials
required, per manufacturer's specifications.

2.1 HIGH PERFORMANCE INTERIOR PAINT SYSTEMS

A. Rusted structural suspension system and metal studs: Apply rust inhibitive
primer.

B. METAL - (Handrails, Stairs, Door Frames, Miscellaneous, Ferrous Metal).
1. Emerald Urethane Trim Enamel (Water Based):

a. Gloss Finish:

1) 1st Coat (Primer): S-W Low VOC (less than 50 grams per
liter) Pro Industrial (Pro-Cryl) Universal Primer, B66-1300
Series — Medium Grey Base (recommended spreading 5.0-
10.0 mils wet, 1.9-3.8 mils dry). Low Sheen Finish

2) 2nd Coat: S-W Emerald Low VOC (less than 50 grams per liter)
Water-based Trim Enamel Urethane, K39TO1754 Series
Ultradeep Base (4.0 mils wet, 1.3 mils dry).

3) 3rd Coat: S-W Emerald Low VOC (less than 50 grams per liter)
Water-based Trim Enamel Urethane, K39TO1754 Series
Ultradeep Base (4.0 mils wet, 1.3 mils dry).

A. PLASTER - (Walls, Sheetrock, Gypsum Board).
1. Super Paint — Interior Latex Satin (Water Base):
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a.  Satin Finish:

1) 1st Coat (Self Primer): S-W A87 Series — Low VOC (less
than 50 grams per liter) Latex Paint and Primer in one,
A87WO01351 Extra White Base (4 mils wet, 1.5 mils dry).

2) 2nd Coat: S-W A87 Series — Low VOC (less than 50 grams
per liter) Latex Paint and Primer in one, A87W01351 Extra
White Base (4 mils wet, 1.5 mils dry)

PART 3 EXECUTION
3.1 EXECUTIONS GENERAL

A. Apply per Manufacturers Specification (See Section 09901 — Interior Painting)
END OF SECTION
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Government Plaza
Various Area Painting
Mobile, Alabama 36602

AD-028-26 w

T
CITY OF MOBILE
ARCHITECTURAL ENGINEERING DEPARTMENT

Government Plaza - Various Area Painting
AD-028-26

EXHIBIT A
SCOPE OF WORK

The Work includes cleaning, preparation and painting of interior walls, door frames and ceilings,
throughout various City of Mobile occupied areas of Government Plaza. Work includes moving
furniture as necessary and coordinating the disconnection and temporary removal of network
connected devices as necessary to allow access for the work. Contractor will be responsible for
protecting the surrounding areas, including but not limited to flooring, walls, elevators and
contractor access areas throughout the project. Contractor will be responsible for daily cleaning
and end of project cleaning.

(Contractor Name)

(Contract Amount)

(Construction Start Date)

(Expected Substantial Completion Date)

END OF SCOPE OF WORK

Section 01010-1 Scope of Work
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Various Area Painting
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SECTION 01210

ALLOWANCES

PART 1GENERAL

1.1 RELATED DOCUMENTS
General provisions of the Contract, including General Conditions and Division 01
Specification Sections, apply to this Section.
1.2 SUMMARY
A. Allowances will be utilized to:
1. Defer selection of certain items until more information is available.
2. Provide for discretionary installation of materials where exact and specific
conditions cannot be determined in advance.
3.  Provide for the discretionary use of labor where tasks and time frames cannot
be determined in advance.
B. Include in Total Bid a stipulated lump sum allowance amount as specified in this

Section.

1.3 ALLOWANCE

A

Include in the Total Base Quote a stipulated allowance(s) as indicated on the Quote
Form for the use upon Owner’s instruction. Upon Contractor inspection and Owner
approval, any additional work that may be required, but not covered in the original
Scope of Work (Base Scope Quote), shall be added to the scope and cost charged
against the Contingency Allowance. Contractor’s cost for products, delivery,
installation labor, insurance, payroll, bonding, equipment rental and overhead and
profit will be included in the Allowances. Contractor’'s markups on allowances are
limited to 10% for subcontractor’s work and 15% for his own forces.

Use of Contingency Allowance(s) shall be approved in writing by the Owner before
any materials are ordered or work performed.

Upon completion of the Work, any unused portion of the Allowances shall be credited
back to the City of Mobile in the form of a Change Order.

Contractor shall provide a detailed proposal of the work with overhead and profit

broken out. Such proposals shall include proposals from subcontractors, also
showing their detailed proposal with overhead and profit broken out.

Section 01210 Allowances
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1.4 SELECTION AND PURCHASE

A. Advise the Project Manager when final selection and purchase of allowance item
must be complete to avoid delay.

1.5 SUBMITTALS

A. Request for Use of Allowance: Submit proposals for approval that detail and break
out costs for contractors and subcontractor's markups.

B. After Use of Allowance: Submit invoices to show quantity delivered to the site for
each allowance.

PART 2 PRODUCTS

Not used

PART 3 EXECUTION
3.1 INSPECTION

A. Promptly inspect all Allowance items upon delivery. Immediately report any
shortage, damage, or defects to Project Manager.

3.2 PREPARATION

A. Coordinate materials and installation to assure that each item is integrated with
related construction activities.

3.3 ALLOWANCE SCHEDULE

A. Include as a Contingency Allowance the lump sum amount of Ten Thousand Dollars
and zero cents ($10,00.00).

END OF SECTION
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PART 1

SECTION
01220 UNIT
PRICES

GENERAL

1.1 RELATED DOCUMENTS
General provisions of the Contract, including General Conditions and Division 01
Specification Sections, apply to this Section.

1.2 SUMMARY

A.

Section Includes:
1. Measurement.
2. Payment.

1.3 UNIT PRICES

A.

PART 2

PART 3

This project is intended to be a Lump Sum Project, and unit pricing under
this contract shall be submitted for the purpose of calculating both deductive
or additive change orders. Unit pricing should not be added as an addition to
the total project bid price.

Provide unit prices for items listed, for inclusion in Contract, guaranteed to apply
for duration of Project as basis for additions to or deductions from Contract Sum.

Actual quantities and measurements supplied or placed in the Work will
determine payment.

Payment includes full compensation for all required labor, Products, tools,
equipment, services, and incidentals, and for erection, application, or installation
of an item of the Work.

PRODUCTS Not used

EXECUTION

3.1 UNIT PRICE SCHEDULE

A.

Prepare (sand and clean)/Prime/Paint (prime + 1 coat)_25-foot-high wall
(over any flooring and base surface, and under any ceiling surface) per
specifications.

1. Under 1000 square feet

2. Between 1000-2500 square feet

3. Between 2500-5000 square feet

e  Unit of measure: Per Square Foot.

e Basis of payment:
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a. Contract Sum to be based on quantities of paint applied including all
necessary supplies (INCLUDING PAINT), prep, priming, setup and
breakdown of necessary equipment and tools, protective measures,
project clean-up and removal of all trash and debris.

b. Adjustments to Contract Sum will be made based on actual quantity
of items provided to owner.

B. Prepare (sand and clean)/Prime/Paint (prime + 1 coat)_10-foot-high wall
(over any flooring and base surface, and under any ceiling surface) per
specifications.

1. Under 1000 square feet

2. Between 1000-2500 square feet

3. Between 2500-5000 square feet

e  Unit of measure: Per Square Foot.
e  Basis of payment:

a. Contract Sum to be based on quantities of paint applied including all
necessary supplies (INCLUDING PAINT),, prep, priming, setup and
breakdown of necessary equipment and tools, protective measures,
project clean-up and removal of all trash and debris.

b.  Adjustments to Contract Sum will be made based on actual quantity
of items provided to owner.

C. Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Single Frame Door
(both sides) (over any flooring and base surface, and under any ceiling
surface) per specifications.

o Unit of measure: Per Door.
e Basis of payment:

a. Contract Sum to be based on quantities of paint applied including all
necessary supplies (INCLUDING PAINT), prep, priming, setup and
breakdown of necessary equipment and tools, protective measures,
project clean-up and removal of all trash and debris.

b. Adjustments to Contract Sum will be made based on actual quantity
of items provided to owner.

D. Prepare (sand and clean)/Prime/Paint (prime + 1 coat) Double Frame Door
(both sides) (over any flooring and base surface, and under any ceiling
surface) per specifications.

e  Unit of measure: Per Door.
e  Basis of payment:

a. Contract Sum to be based on quantities of paint applied including all
necessary supplies (INCLUDING PAINT),, prep, priming, setup and
breakdown of necessary equipment and tools, protective measures,
project clean-up and removal of all trash and debris.

b. Adjustments to Contract Sum will be made based on actual quantity
of items provided to owner.

END OF SECTION
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS

General provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative provisions for coordinating construction
operations on Project including, but not limited to, the following:

General project coordination procedures.
Administrative and supervisory personnel.
Coordination

Requests for Information (RFls).

Project meetings.

a0 =

Each contractor shall participate in coordination requirements. Certain areas of
responsibility are assigned to a specific contractor.

Related Sections:

1.  Division 1 Section "Execution Requirements".

DEFINITIONS

RFI: Request from Owner, Architect, or Contractor seeking information from
each other during construction.

COORDINATION

Contractor shall be responsible for coordinating all trades of his contract,
Owners Contractors, coordinating construction sequences and schedules, and
coordinating actual installed location and interface of work.

Coordination: Each contractor shall supervise and direct construction
operations with those of subcontractors and entities to ensure efficient and
orderly installation of each part of the Work. Each contractor shall coordinate
its operations with operations, included in different Sections that depend on
each other for proper installation, connection, and operation.

CT-033-18 PROJECT MANAGEMENT AND COORDINATION 01310 -1
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1. Schedule construction operations in a sequence required to obtain the
best results where installation of one part of the work depends on
installation of other components, before or after its own installation.

2. Coordinate installation of different components with other contractors to
ensure maximum performance and accessibility for required maintenance,
service, and repair.

3. Make adequate provisions to accommodate items scheduled for later
installation.

C. Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices,
reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if
coordination of their Work is required.

D. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

Preparation of Contractor's construction schedule.
Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

NoOooORrOND=

1.5 KEY PERSONNEL

A. Key Personnel Names: Within 5 days of Notice to Proceed, submit a list of key
personnel assignments, including superintendent and other personnel in
attendance at Project site. Identify individuals and their duties and
responsibilities; list addresses and telephone numbers, including home, office,
and cellular telephone numbers and email addresses. Provide names,
addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1.  Post copies of list at site. Keep list current at all times.

1.6 REQUESTS FOR INFORMATION (RFls)
A. General: Immediately on discovery of the need for additional information or

interpretation of the Contract Documents, Contractor shall prepare and submit
an RFIl in the form specified.
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1. Project Manager will return RFls submitted to the Project Manager by
other entities controlled by Contractor with no response.

2. Coordinate and submit RFls in a prompt manner so as to avoid delays in
Contractor's work or work of subcontractors.

1.7 PROJECT MEETINGS

A. General: Attendance of subcontractors and superintendent at a weekly
progress meeting is required.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01320
CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

General provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for documenting the
progress of construction during performance of the Work, including the following:

Start-up construction schedule.
Contractor's construction schedule.
Field condition reports.

Special reports.

Powh =

INFORMATIONAL SUBMITTALS

Format for Submittals: Submit required submittals in the following format:
1. PDF electronic file.

Start-up construction schedule.

1. Approval of cost-loaded start-up construction schedule will not constitute approval
of schedule of values for cost-loaded activities.

Contractor's Construction Schedule: Initial schedule, of size required to display entire
schedule for entire construction period.

Field Condition Reports: Submit at time of discovery of differing conditions.
Special Reports: Submit at time of unusual event.
Existing Condition Photos: Submit prior to onsite mobilization to record existing

conditions. If, during construction, damage occurs by others, notify Project Manager
right away.

SECTION 01320 - 1 CONSTRUCTION PROGRESS
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PART 2 - PRODUCTS

21

A

CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

Time Frame: Extend schedule from date established for the Notice to Proceed to date of
final completion.

Activities: Treat each story or separate area as a separate numbered activity for each
principal element of the Work. Show the following:

1. Activity Duration

2. Procurement Activities: Include procurement process activities for long lead items
and major items, requiring a cycle of more than 7 days, as separate activities in
schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

3.  Submittal Review Time: Include review and resubmittal times indicated in
Division 1 Section "Submittal Procedures" in schedule. Coordinate submittal
review times in Contractor's construction schedule with submittal schedule.

4.  Startup and Testing Time: Include not less than 3 days for startup and testing.

5.  Substantial Completion: Indicate completion in advance of date established for
Substantial Completion and allow time for Architect's administrative procedures
necessary for certification of Substantial Completion.

Constraints: Include constraints and work restrictions indicated in the Contract
Documents and as follows in schedule and show how the sequence of the Work is
affected.

1. Phasing: Arrange list of activities on schedule by phase.
Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies.
Uninterruptible services.

Partial occupancy before Substantial Completion.
Use of premises restrictions.

Provisions for future construction.

Seasonal variations.

Environmental control.
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Milestones: Include milestones indicated in the Contract Documents in schedule,
including, but not limited to, the Notice to Proceed, Substantial Completion, and final
completion.

Upcoming Work Summary: Prepare summary report indicating activities scheduled to
occur or commence prior to submittal of next schedule update. Summarize the following
issues:

1. Unresolved issues.
2. Unanswered RFls.
3. Rejected or unreturned submittals.

SECTION 01320 -2 CONSTRUCTION PROGRESS
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2.2

2.3

4. Notations on returned submittals.

START-UP CONSTRUCTION SCHEDULE

Bar-Chart Schedule: Submit start-up horizontal bar-chart-type construction schedule
within seven days of date established for the Notice to Proceed.

Preparation: Indicate each significant construction activity separately. ldentify first
workday of each week with a continuous vertical line. Outline significant construction
activities for first 15 days of construction.

CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

CPM Schedule Preparation: Prepare a list of all activities required to complete the Work.
Using the start-up network diagram, prepare a skeleton network to identify probable
critical paths.

1. Activities: Indicate the estimated time duration, sequence requirements, and
relationship of each activity in relation to other activities. Include estimated time
frames for the following activities:

Preparation and processing of submittals.
Mobilization and demobilization.

Purchase of materials.

Delivery.

Fabrication.

Utility interruptions.

Installation.

Work by Owner that may affect or be affected by Contractor's activities.
Testing and commissioning.

Punch list and final completion.

Activities occurring following final completion.

AT T S@meo0o

2. Critical Path Activities: Identify critical path activities, including those for interim
completion dates. Scheduled start and completion dates shall be consistent with
Contract milestone dates.

3. Format: Mark the critical path. Locate the critical path near center of network;
locate paths with most float near the edges.

Contract Modifications: For each proposed contract modification and concurrent with its
submission, prepare a time-impact analysis using a network fragment to demonstrate
the effect of the proposed change on the overall project schedule.

Initial Issue of Schedule: Identify critical activities. Prepare tabulated reports showing the
following:

1. Contractor or subcontractor and the work or activity.
2. Description of activity.
3. Principal events of activity.

SECTION 01320 -3 CONSTRUCTION PROGRESS
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4, Immediately preceding and succeeding activities.
5.  Early and late start dates.
6. Early and late finish dates.
7. Activity duration in workdays.
D.  Schedule Updating: Submit at each weekly coordination meeting.

24

2.5

Identification of activities that have changed.
Changes in early and late start dates.
Changes in early and late finish dates.
Changes in activity durations in workdays.
Changes in the critical path.

Changes in total float or slack time.
Changes in the Contract Time.
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REPORTS

Field Condition Reports: Immediately on discovery of a difference between field
conditions and the Contract Documents, prepare and submit a detailed report. Submit
with a Request for Information. Include a detailed description of the differing conditions,
together with recommendations for changing the Contract Documents.

SPECIAL REPORTS

General: Submit special reports directly to the Project Manager within one day of an
occurrence. Distribute copies of report to parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs
at Project site, whether or not related directly to the work, prepare and submit a special
report. List chain of events, persons participating, response by Contractor's personnel,
evaluation of results or effects, and similar pertinent information. Advise Owner in
advance when these events are known or predictable.

PART 3 - EXECUTION

Not Used

END OF SECTION
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PART 1

SECTION 01330
SUBMITTAL PROCEDURES

GENERAL

1.1 RELATED DOCUMENTS

A

General provisions of the Contact, including General and Supplementary
Conditions and Division 01 Specification Section, apply to this Section.

1.2 SUMMARY

A

Section Includes:

1. Submittal Procedure
2. Submittal Schedule
3. Product Data

4 Samples

1.3 SUBMITTAL PROCEDURES

A

Number each submittal with Project Manual specification Section number and
sequential number within each section. Number resubmittals with original number
and an alphabetic suffix.

Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and
detail numbers, and specification Section number, as appropriate.

Submit all submittals simultaneously for each Product or Specification Section.
Where multiple Products function as an assembly, group submittals for all related
Products into single submittal.

Project Manager will not review incomplete submittals.

Apply Contractor’'s stamp, signed or initialed certifying that:

1. Submittal was reviewed.
2. Products, field dimensions, and adjacent construction have been verified.
3. Information has been coordinated with requirements for Work and

Contract Documents.

Schedule submittals to expedite the Project and deliver to Project Manager.
Coordinate submittal of related items.

For each submittal, allow 7 days for Project Manager’s review, excluding delivery
time to and from Contractor. Identify variations from Contract Documents and
Product or system limitations that may be detrimental to successful performance of
completed Work.

Revise and resubmit submittals when required; identify all changes made since
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previous submittals.

|. Distribute copies of reviewed submittals to concerned parties and to Project Record
Documents file. Instruct parties to promptly report any inability to comply with
provisions.

1.4 SUBMITTAL SCHEDULE

A. Submit a submittal schedule showing all submittals proposed for project,
including:
1. Submittals for Review
2. Closeout Submittals.

B. Include for each submittal:
1. Specification section number.
2. Description of submittal.
3. Type of submittal.
4, Anticipated submittal date,

C. Submit one (1) PDF copy via email to Project Manager at
chuck.babin@cityofmobile.gov

1.5 PRODUCT DATA

A. Mark each copy to identify applicable products, models, options, and other data.

B. Supplement manufacturers’ standard data to provide information unique to this
Project.

C. Submit one (1) digital pdf copy. Project Manager will return one copy to

Contractor for printing and distribution.

1.6 SAMPLES

A. Submit samples to illustrate functional and aesthetic characteristics of Products,
with integral parts and attachment of devices. Coordinate sample submittals for
interfacing work.

B. Where so indicated, submit samples of finishes from the full range of
manufacturers’ standard colors, textures, and patterns for Project Manager’s
selection.

C. Include identification for each sample, with full Project information.

D. Project Manager will notify Contractor of approval or rejection of samples, or of

selection of color, texture or pattern if full range is submitted.
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END OF SECTION
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SECTION 01400
PRE-BID QUALIFICATIONS & CONSTRUCTION QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.  General provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for general
contractor/installer pre-bid qualifications and pre-qualification checklist form to
be completed and submitted with the sealed bid.

B. The City of Mobile is unable to issue payment or deposits on materials that are
not on the project site, or in the City of Mobile stored in a climate controlled,
bonded warehouse where a City representative can verify their presence and
proper storage. Please refer to Construction Contract and General Conditions for
more detail on payment procedures.

C.  Contractor’s Quality Control Plan

1. Specific quality assurance, control and schedule requirements for
individual construction activities are specified in the Sections that specify
those activities. Requirements in those Sections may also cover production
of standard products.

D. Related:
1. Division 1 Section "Construction Progress Documentation" for
developing a schedule of required tests, inspections, submittals, orders,
and installation.

1.3 PRE-BID QUALIFICATIONS

A. Due to the extremely critical forty five (45) day installation schedule, General
Contractor and Installer qualifications will be examined prior to the bid. The intent
is to pre-qualify general contractors and installers with a proven, successful
record of installations of similar size, and similar installation time in occupied
buildings. Companies without proven records of success will not be approved for
work on this project. Companies who have not with met quality requirements
and/or construction schedule during other City of Mobile projects will also not be
approved for work on this project.

B.  Submittals indicating proven record of success shall include:
1. Demonstrate a minimum of 3 years of experience in the interior painting
industry.
SECTION 01400 - 1 PRE-BID QUALIFICATIONS &
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2. Statement indicating how the company will staff and manage this project.
Indicate after hours’ work, additional employees, or any other information
that would support the case that the general contractor and installer will be
able to comply with requirements within the stated timeframe.

3. By submitting qualification information, the contractor and/or installer affirm
that they are able to provide the materials needed for this project under the
payment terms of the contract.

4, Provide documentation of at least 3 projects of similar size, scope, and
timeframe performed for other entities and that support the assertion of
successful performance within the last 3 years or documentation of two (2)
completed projects exceeding $20,000.00 for the City of Mobile,
Architectural Engineering Department in the last three (3) years.

a. Include project name, year completed and facility owner/operator
contact names and numbers for reference.
b. Indicate size of installation, scope, and installation time of each

project listed.
5.  All potential bidders will be subject to final approval by owner based on
experience level of past projects within the past 3 years.

C. Submit Installer qualifications by 3pm local time Wednesday, August 26,
2026, to Chuck Babin, Project Manager, at chuck.babin@cityofmobile.gov. An
addendum will be issued by 3pm local time Friday, September 4, 2026, listing
approved installers.

1.4 CONTRACTOR'S QUALITY-CONTROL PLAN FOR CONSTRUCTION

A.  Quality-Control Plan, General: Submit quality-control plan and schedule within 2
days of Notice to Proceed. Submit in format acceptable to Owner. Identify
personnel, procedures, controls, instructions, tests, records, schedule and forms
to be used to carry out Contractor's quality-assurance and quality-control
responsibilities.

B.  Submittal Procedure: Describe procedures for ensuring compliance with
requirements through review and management of submittal process.

C. Continuous Inspection of Workmanship: Describe process for continuous
inspection during construction to identify and correct deficiencies in workmanship
in addition to testing and inspection specified. Indicate types of corrective actions
to be required to bring work into compliance with standards of workmanship
established by Contract requirements and approved mockups.

PART 2 - PRODUCTS
(Not Used)

PART 3 - EXECUTION
(Not Used)

END OF SECTION
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Page 1

PRE-BID QUALIFICATIONS & CONSTRUCTION
QUALITY REQUIREMENTS FORM

If a General Contractor intends to rely upon the qualifications and
experience of subcontractor(s) to demonstrate successful completion
of projects of similar size, type, and complexity; the General
Contractor’s prequalification response shall include the information
required herein for each subcontractor unless stated otherwise.

Company Name:

City of Mobile Business License #:

Address of organization’s principal place of business:

Phone:

Contact Name:

E-mail:

Largest Value Similar Project:

Current Aggregate Value under Construction:

Three Year Average:

Surety Company:

1. Has your organization ever received a “Notice to Cure” letter (or equivalent) on any
unfinished work and/or defective work or defaulted on a contract with any State, County,
or City Governmental Agencies?

Circle one: YES / NO
(If yes, provide description of the notice and outcome)

2. s your organization currently, or previously been, involved in a claim that has resulted in
a bond claim mediation, arbitration, or litigation on any projects with any State, County, or

SECTION 01400 - 3 PRE-BID QUALIFICATIONS &
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City Governmental Agencies?

Circle one: YES / NO
(If yes, provide description of the claim and outcome)

Page 2

3. Has your organization completed projects of similar type, size, scope and complexity for
projects in excess of $50,000.00 or two (2) projects exceeding $20,000.00 for the City of
Mobile, Architectural Engineering Department in the last three (3) years?

Circle one: YES / NO

Include project descriptions for three (3) projects of similar type, size, scope and
complexity, which have been completed over the past three (3) years or two (2) projects
exceeding $20,000.00 for the City of Mobile, Architectural Engineering Department in the
last three (3) years. The project descriptions should include, at a minimum, the name,
address and telephone number of Owner, Architect, Construction Manager or Program
Manager; the original and final Contract value; the original contract completion date and
actual completion date.

4. Does your organization have the ability to provide 100% Performance and Payment Bonds
for projects up to $1,000,000.007?

Circle one: YES / NO
(If yes, Provide a bond-ability letter from surety) Not required for subcontractor(s)

5. Confirmation that insurance requirements of the City of Mobile can and will be furnished
and a letter of confirmation from your company’s underwriter, broker, and/or agent
indicating the required liability insurance is either in place or obtainable by the company
submitting this pre-qualification proposal: Not required for subcontractor(s)

Workmen’s Compensation Insurance: - Statutory-amount and coverage as required by all
applicable laws, rules or regulations of the State of Alabama and the United States of
America.

Employee’s Liability Insurance shall be provided for limits of liability not less than:

A.  Bodily Injury by Accident  $1,000,000 each accident
B.  Bodily Injury by Disease  $1,000,000 each employee
C. Bodily Injury by Disease  $1,000,000 each policy

The Contractor shall provide Broad Form (commonly termed Comprehensive) General
Liability Insurance (including premises-product-completed operations, independent
contractors, and blanket contractual liability), specifically covering the obligations assumed
by the Contractor for limits of liability not less than:

A.  Bodily Injury $1,000,000 each person
$1,000,000 each occurrence

B. Property Damage $1,000,000 each occurrence; or
C.  Bodily Injury and Property Damage $1,000,000 combined single limit

SECTION 01400 - 4 PRE-BID QUALIFICATIONS &
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Such comprehensive policy shall include the following:

All liability of the Contractor, for the Contractor’s Direct Operations.
Subcontractor’s Operations.

Completed Operations Cover, thereby meaning any loss which shall occur after
the contract has been completed, but which can be traced back to the Contract.
General Aggregate Limit of $2,000,000 shall apply on a "Per Project" Basis.
Contractual Liability, meaning thereby; any risk assumed by the Contractor under
Hold Harmless Agreements or any other assumption of liability, but specifically
items 11.1.1.8.3G herein below

Broad Form Property damage Coverage, including Completed Operations.
Personal Injury Liability, with employee’s exclusions removed

mo owp
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The Contractor shall carry for himself and shall require that all Subcontractors and all
Owners of Automobiles or trucks rented or hired on the contract carry, until the Contract
is completed, Comprehensive Automobile Liability Coverage for Bodily Injury and property.
Damage for any auto in amounts not less than the minimum amounts as indicated. The
Contractor and Subcontractor shall also carry for themselves insurance for all non-owned
and hired automobile at the limits of liability as indicated below:

Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
Property damage $1,000,000 each occurrence; or,
Property damage $1,000,000 combined single limit
Umbrella/ Excess Liability: $2,000,000 combined single limit each
occurrence for bodily injury and/or
property damage

Circle one: YES / NO

6. Provide resumes of key personnel anticipated to be involved in this project. Include the
following key personnel.

A.  Principal-In-Charge / Project Executive. Not required for subcontractor(s)
B.  Project Manager Not required for subcontractor(s)
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SECTION 01635
SUBSTITUTION PROCEDURES

GENERAL

RELATED DOCUMENTS

General provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Sections:
Divisions 2 for specific requirements and limitations for substitutions and pre-bid
approvals.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory
changes, or unavailability of required warranty terms.

Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit one (1) pdf copy of each request for consideration. ldentify
product or fabrication or installation method to be replaced.

Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

Statement indicating why specified product(s), fabrication or installation cannot
be provided, if applicable.

Coordination information, including a list of changes or modifications needed to
other parts of the work and to construction performed by Owner and
separate contractors that will be necessary to accommodate proposed
substitution.
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Product Data, including drawings and descriptions of products and fabrication
and installation procedures.

6"x12” Samples of each finish material in proposed pattern and color.

Certificates and qualification data.

Material test reports from a qualified testing agency indicating and interpreting
test results for compliance with requirements indicated.

Cost information, including a proposal of change, if any, in the Contract Sum (not
applicable for pre-bid Submittals).

Impact of substitution on construction schedule.

Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is
compatible with related materials, and is appropriate for applications
indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

Project Manager’s Action: If necessary, Project Manager will request additional

information or documentation for evaluation within seven days of receipt of a
request for substitution. Project Manager will notify Contractor of acceptance or
rejection of proposed substitution within 7 days of receipt of request, or seven
days of receipt of additional information or documentation, whichever is later,

Forms of Acceptance: Change Order, Construction Change Directive, or Project
Manager Supplemental Instructions for minor changes in the Work.

Use product specified if Project Manager does not issue a decision on use of a
proposed substitution within time allocated.

QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage qualified testing agency to
perform compatibility tests recommended by manufacturers.

PROCEDURES

Coordination: Modify or adjust affected work as necessary to integrate work of the approved
substitutions.

PRODUCTS (Not Used)

EXECUTION (Not Used)

END OF SECTION
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SECTION 01700

EXECUTION REQUIREMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS

General provisions of the Contract, including AIA 201 General Conditions and other
Division 1 Specification Sections, apply to this Section.

SUMMARY

Section includes general administrative and procedural requirements governing
execution of the Work including, but not limited to, the following:

Environmental concerns.
Installation of the Work.

Cutting and patching.

Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

Nooakwh =

Related Sections:

1. Division 1 Sections “Scope of the Work”, “Project Record Documents”, or
"Closeout Procedures", if included in Project Manual, for submitting closeout
documents and final cleaning.

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or performance
of other work.

Patching: Fitting and repair work required to restore construction to original conditions
after installation of other work.

INFORMATIONAL SUBMITTALS

Cutting and Patching Plan: Submit plan describing procedures at least 7 days prior to
the time cutting and patching will be performed. Include the following information:

1. Extent: Describe reason for and extent of each occurrence of cutting and patching.
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1.5

A

2. Changes to In-Place Construction: Describe anticipated results. Include changes
to structural elements and operating components as well as changes in building
appearance and other significant visual elements.

3. Products: List of products to be used for patching and firms or entities that will
perform patching work.

4. Dates: Indicate when cutting and patching will be performed.

5. Utilities and Mechanical and Electrical Systems: List services and systems that
cutting and patching procedures will disturb or affect. List services and systems
that will be relocated and those that will be temporarily out of service. Indicate how
long services and systems will be disrupted. Prior approval of Utility outages is
required. Notify Owner of intent at least 72 hours in advance.

QUALITY ASSURANCE

Cutting and Patching: Comply with requirements for and limitations on cutting and
patching of construction elements.

PART 2 - PRODUCTS

2.1

A.

B.

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials for patching identical to in-place materials. For
exposed surfaces, use materials that visually match in-place adjacent surfaces to the
fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will provide a match acceptable to the Architect for the visual and
functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning work,
investigate and verify the existence and location of underground utilities, mechanical and
electrical systems, and other construction affecting the Work.

1. Before construction, verify the location and invert elevation at points of connection
of sanitary sewer, storm sewer, and water-service piping; underground electrical
services, and other utilities.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.
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3.2

3.3

B.

Examination and Acceptance of Conditions: Before proceeding with each component of
the Work, examine substrates, areas, and conditions, with Installer or Applicator present
where indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance. Record observations.

1. Written Report: Where a written report listing conditions detrimental to
performance of the Work is required by other Sections, include the following:

Description of the Work.

List of detrimental conditions, including substrates.
List of unacceptable installation tolerances.
Recommended corrections.

apop

2. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

3. Examine walls, floors, and ceilings for suitable conditions where products and
systems are to be installed.

4. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Review of Contract Documents and Field Conditions: Immediately on discovery of the
need for clarification of the Contract Documents caused by differing field conditions
outside the control of the Contractor, submit a request for information to the Project
Manager chuck.babin@cityofmobile.gov according to requirements in Division 1 Section
"Project Management and Coordination."

Surface and Substrate Preparation: Comply with manufacturer's recommendations for
preparation of substrates to receive subsequent work.
INSTALLATION

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
1. for installing anchorages, including sleeves, concrete inserts, anchor bolts, and
items with integral anchors, that are to be embedded in concrete or masonry.

Deliver such items to Project site in time for installation.

Hazardous Materials: Use products, cleaners, and installation materials that are not
considered hazardous, and meet environmental requirements.
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3.4

A.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without
delay.

1.  Cut in-place construction to provide for installation of other components or
performance of other construction and subsequently patch as required to restore
surfaces to their original condition.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption
of free passage to adjoining areas is unavoidable, coordinate cutting and patching in
accordance with requirements of Division 1 Section "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing
services/systems are required to be removed, relocated, or abandoned, bypass such
services/systems before cutting to prevent interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required,
and with minimum disturbance of adjacent surfaces. Temporarily cover openings
when not in use,

2.  Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces.

3. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other work. Patch with durable seams that are as
invisible as practicable. Provide materials and comply with installation requirements
specified in other Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will minimize
evidence of patching and refinishing.

a. Clean walls, doorframes, molding and similar features before applying paint
or other finishing materials.
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3.5

H.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove
paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste
materials and debris.

2. Do not hold waste materials more than seven days during normal weather or three
days if the temperature is expected to rise above 80 deg F (27 deg C).

3.  Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to
regulations.

a. Utilize containers intended for holding waste materials of type to be stored.

b.  Contractor shall not use Mobile County or City of Mobile dumpsters, trash
cans or any other receptacle intended for owner use only.

4. Coordinate progress cleaning for joint-use areas where more than one installer
has worked.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary
for proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum
the entire work area, as appropriate.

Work installed: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning
materials specifically recommended. If specific cleaning materials are not
recommended, use cleaning materials that are not hazardous to health or property and
that will not damage exposed surfaces.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary
to ensure freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste
materials down sinks, drains, sewers or into waterways.

During handling and installation, clean and protect construction in progress and adjoining

materials already in place. Apply protective covering where required to ensure protection
from damage or deterioration at Substantial Completion.

SECTION 01700 - 5 EXECUTION REQUIREMENTS



Government Plaza
Various Area Painting
Mobile, Alabama 36602
AD-028-26

3.6

3.7

3.8

3.9

H.

Clean completed construction as frequently as necessary through the remainder of the
construction period.

STARTING AND ADJUSTING

Manufacturer's Field Service: Comply with qualification requirements in other Division 2-
16 Sections.

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without
damage or deterioration at time of Substantial Completion.

Comply with manufacturers’ written instructions for temperature and relative humidity.

CORRECTION OF THE WORK

Repair or remove and replace defective construction. Restore damaged substrates and
finishes.

1. Repairing includes, refinishing damaged surfaces and touching up with matching
materials.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be
repaired without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating
components that cannot be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

ENVIRONMENTAL CONCERNS

1. Provide protection and conduct construction in ways that comply with
environmental regulations and that minimize possible air, waterway, and subsoil
contamination or pollution or other undesirable effects.

END OF SECTION
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SECTION 01731
CUTTING AND PATCHING

PART 1 - GENERAL

1.1

A

SUMMARY
This section includes procedural requirements for cutting and patching.

Definition: Cutting and patching includes cutting into existing construction to provide for
the installation or performance of other work and subsequent fitting and repair required
to restore surfaces to their original condition.

Operational Limitations: Do not cut and patch operating elements, safety related
systems, or related components in a manner that would result in reducing their
capacity to perform as intended. Do not cut and patch operating elements, safety
related systems or related components in a manner that would result in increased
maintenance or decreased operational life or safety.

PART 2 - PRODUCTS

2.1

A.

MATERIALS
Use materials identical to existing materials to the maximum extent available.

For exposed surfaces, use materials that visually match existing adjacent surfaces to
the fullest extent possible.

Use materials whose installed performance will equal or surpass that of existing
materials.

PART 3 - EXECUTION

3.1

A.

INSPECTION

Before cutting, examine surfaces to be cut and patched and conditions under which
cutting and patching is to be performed. If unsafe or unsatisfactory conditions are
encountered, take corrective action before proceeding.

Before proceeding with cutting and patching involving two or more trades, meet at the
Project site with the entities providing or affected by the cutting and patching. Review
areas of potential interference and conflict. Coordinate procedures and resolve
potential conflicts before proceeding.

Section 01731 -1 CUTTING AND PATCHING
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3.2 PREPARATION

A.  Provide temporary support of work to be cut.

B.  Protect existing conditions during cutting and patching to prevent damage.

C. Bypass in-service existing pipe, conduit, or ductwork scheduled to be removed or
relocated before cutting.

3.3 PERFORMANCE

A. Employ skilled workmen to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time and complete without delay.

B. Cutting: Cut existing construction using methods that are least likely to damage
elements retained and adjoining construction. Where possible, review proposed
procedures with the original installer and comply with the original installer's
recommendations.

1. In general, use hand or small power tools designed for sawing or grinding, not for
hammering and chopping.

C. Patching: Patch with durable seams that are as invisible as possible. Comply with
specified tolerances.

1.  Where feasible, inspect and test patched areas to demonstrate integrity of the
installation.

2. Restore exposed finishes of patched areas and extend finish restoration into
adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

3.4 CLEANING
A. Clean areas and spaces where cutting and patching are performed. Completely

remove paint, mortar, oils, putty, and similar items.

END OF SECTION 01731
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SECTION 01770
CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.  Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for contract close-out,
including, but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

aorON =

1.3 ACTION SUBMITTALS
A. Product Data: For each type of cleaning agent.
B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C. Certified List of Incomplete ltems: Final submittal at final completion.

1.4 CLOSEOUT SUBMITTALS
A. Certificates of Release: From authorities having jurisdiction.

B. Certificate of Insurance: For continuing coverage.
1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Iltems: For maintenance material submittal items
specified in other Sections.

CLOSEOUT PROCEDURES SECTION 01770 - 1
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1.6 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be
completed and corrected (Contractor's punch list), indicating the value of each item on
the list and reasons why the Work is incomplete.

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 7
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

1.  Certificates of Release: Obtain and submit releases from authorities having
jurisdiction permitting Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar
releases.

2.  Submit closeout submittals specified in other Division 01 Sections, including
project record documents, operation and maintenance manuals, damage or
settlement surveys, property surveys, and similar final record information.

3. Submit closeout submittals specified in individual Sections, including specific
warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4.  Submit maintenance material submittals specified in individual Sections,
including tools, spare parts, extra materials, and similar items, and deliver to
location designated by Project Manager. Label with manufacturer's name and
model number.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each
item and name and number of related Specification Section. Obtain Project
Managers signature for receipt of submittals.

5. Submit sustainable design submittals not previously submitted.

6. Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 7
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

3. Complete final cleaning requirements.

4, Touch up paint and otherwise repair and restore marred exposed finishes to
eliminate visual defects.

D. Inspection: Submit a written request for inspection to determine Substantial Completion

a minimum of 7 days prior to date the Work will be completed and ready for final
inspection and tests. On receipt of request, Project Manager will either proceed with
inspection or notify Contractor of unfulfilled requirements. Project Manager will prepare
the Certificate of Substantial Completion after inspection or will notify Contractor of
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1.7

1.8

items, either on Contractor's list or additional items identified by Project Manager, that
must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final
completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining

final completion, complete the following:

1.  Certified List of Incomplete Items: Submit certified copy of Project Managers
Substantial Completion inspection list of items to be completed or corrected
(punch list), endorsed and dated by Project Manager. Certified copy of the list
shall state that each item has been completed or otherwise resolved for
acceptance.

2.  Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

3.  Submit final completion photographic documentation.

Inspection: Submit a written request for final inspection to determine acceptance of a
minimum of 7 days prior to date the work will be completed and ready for final
inspection and tests. On receipt of request, Project Manager will either proceed with
inspection or notify Contractor of unfulfilled requirements. Contractor will prepare a final
Certificate for Payment after inspection or will notify Contractor of construction that
must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected

by construction operations for incomplete items and items needing correction including,

if necessary, areas disturbed by Contractor that are outside the limits of construction.

1.  Organize items applying to each space by major element, including categories
for ceiling, individual walls, floors, equipment, and building systems.

2. Include the following information at the top of each page:

Project name.

Date.

Name of Project Manager.
Name of Contractor.

Page number.

oo oo

3. Submit list of incomplete items in the following format:

CLOSEOUT PROCEDURES SECTION 01770 - 3



Government Plaza
Various Area Painting
Mobile, Alabama 36602
AD-028-26

1.9

a. PDF electronic file. Project Manager will return annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Project Manager for
designated portions of the Work where warranties are indicated to commence on dates
other than date of Substantial Completion, or when delay in submittal of warranties
might limit Owner's rights under warranty.

Organize warranty documents into an orderly sequence based on the table of contents
of Project Manual.

Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble
complete warranty and bond submittal package into a single electronic PDF file with
bookmarks enabling navigation to each item. Provide bookmarked table of contents at
beginning of document.

Warranties in Paper Form:

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate
warranty. Mark tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product and
the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance
manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not

applicable, use products that comply with the California Code of Regulations
maximum allowable VOC levels.

CLOSEOUT PROCEDURES SECTION 01770 - 4
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PART 3 = EXECUTION

3.1

A

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written instructions.

1.  Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a designated
portion of Project:

a.

Clean Project site, and grounds, in areas disturbed by construction and
delivery activities, of rubbish, waste material, litter, and other foreign
substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and
other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material
from Project site.

Clean interior hard-surfaced finishes to a dirt-free condition, free of stains,
films, and similar foreign substances. Avoid disturbing natural weathering
of exterior surfaces. Restore reflective surfaces to their original condition.
Remove debris and surface dust from limited access spaces, including
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and
similar spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap;
clean according to manufacturer's recommendations if visible soil or stains
remain.

Clean transparent materials, including mirrors and glass in doors and
windows. Remove glazing compounds and other noticeable, vision-
obscuring materials. Polish mirrors and glass, taking care not to scratch
surfaces.

Remove labels that are not permanent.

Wipe surfaces of mechanical and electrical equipment, and similar
equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition, free of stains, including
stains resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean
exposed surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction or that display contamination with particulate matter on
inspection.
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n. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency.
0. Leave Project clean and ready for occupancy.

3.2 REPAIR OF THE WORK

A.  Complete repair and restoration operations before requesting inspection for
determination of Substantial Completion.

B. Repair, or remove and replace, defective construction. Repairing includes replacing
defective parts, refinishing damaged surfaces, touching up with matching materials,
and properly adjusting operating equipment. Where damaged or worn items cannot be
repaired or restored, provide replacements. Remove and replace operating
components that cannot be repaired. Restore damaged construction and permanent
facilities used during construction to specified condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces,
and other damaged transparent materials.

2.  Touch up and otherwise repair and restore marred or exposed finishes and
surfaces. Replace finishes and surfaces that that already show evidence of repair
or restoration.

a. Do not paint over "UL" and other required labels and identification,
including mechanical and electrical nameplates. Remove paint applied to
required labels and identification.

3. Replace parts subject to operating conditions during construction that may
impede operation or reduce longevity.

END OF SECTION
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SECTION 017839
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Specifications.
2. Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

See Divisions 01 through 16 Sections for specific requirements for Project Record
Documents of the Work in those Sections.

SUBMITTALS

Record Documents: Comply with the following:

Record Specifications: Submit one pdf copy of Project's Specifications, including
addenda and contract modifications.

Record Product Data: Submit one pdf copy of each Product Data submittal.

Submit PDFs of Record Change Orders, Requests for Proposal, Documentation of use
of Allowances, Product and Contractor's Warrantees, Product Test Reports, Record
Product Data, etc. via email to Project Manager, Chuck Babin at
chuck.babin@cityofmobile.gov.

PART 2 - PRODUCTS

2.1

A.

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where
installation varies from that indicated in Specifications, addenda, and contract
modifications.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.

PROJECT RECORD DOCUMENTS 017839 -1
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2.2

2.3

3. Record the name of manufacturer, supplier, Installer, and other information
necessary to provide a record of selections made.
4. Note related Change Orders, and Record Product Data,

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where
installation varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
3. Note related Change Orders and Record Specifications where applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for
miscellaneous record keeping and submittal in connection with actual performance of
the Work. Bind or file miscellaneous records and identify each, ready for continued use

and reference.

Completed Test Reports.

PART 3 - EXECUTION

3.1

A

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for Project
Record Document purposes. Post changes and modifications to Project Record
Documents as they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and
Samples in the field office apart from the Contract Documents used for construction. Do
not use Project Record Documents for construction purposes. Maintain Record
Documents in good order and in a clean, dry, legible condition, protected from
deterioration and loss. Provide access to Project Record Documents for Project
Managers reference during normal working hours.

END OF SECTION 017839
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SECTION 099010 - INTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY
A. Sectionincludes Interior high-performance paint and coatings systems including surface
preparation.

1.2 REFERENCES

A. Definitions of Painting Terms: ASTM D 16, unless otherwise specified.

B. Dry Film Thickness (DFT): Thickness of a coat of paint in fully cured state
measured in mils (1/1000 inch).

C. Material Safety Data Sheets / Environmental Data Sheets: Per
manufacturer's MSDS/EDS for specific VOCs (calculated per 40 CFR
59.406). VOCs may vary by base and sheen.

D. South Coast Air Quality Management District (SCAQMD): Rule 1113 -
Architectural Coatings.

E. Green Seal, Inc.:

GS-11 Standard for Paints and Coatings. (1st Edition, May
20,1993) GC-03 - Environmental Criteria for Anti-Corrosive Paints.
F. United States Green Building Council (USGBC): LEED-09 NC/CI/CS.

1.3 ACTION SUBMITTALS
A.  Product Data: For each paint system indicated, including.

Product characteristics.

Surface preparation instructions and recommendations.

Primer requirements and finish specifications.

Storage and handling requirements and recommendations.

Application methods.

Cautions for storage, handling and installation.

B. OnIy submit complying products based on project requirements (i.e. LEED). One
must also comply with the regulations regarding VOCs (CARB, OTC, SCAQMD,
LADCO). To ensure compliance with district regulations and other rules, businesses
that perform coating activities should contact the local district in each area where
the coating will be used.

oghwN=

1.4 QUALITY ASSURANCE

A. Installer Qualifications: A firm or individual experienced in applying paints and
coatings similar in material, design, and extent to those indicated for this Project,
whose work has resulted in applications with a record of successful in-service
performance. (See Section 01400 — Pre-Qualifications)

B. Check for compatibility with previously painted surfaces by applying a test patch of
the recommended coating system, covering 2-3 SF. Allow to dry one week before
testing adhesion per ASTM D3359. Submit results to Project Manager.

C. Mock-Up: Provide a 10’ x 10’ mock-up for evaluation of surface preparation
techniques and application workmanship. Mockup may become part of finished
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product. One mock-up on wall, one muck-up on ceiling, one mock-up on door frame.
1.  Finish surfaces for verification of products, colors and sheens.
2.  Finish area designated by Project Manager.
3. Provide samples that designate primer and finish coats.
4. Do not proceed with remaining work until the Project Manager approves the
mock-up.
1.5 DELIVERY, STORAGE, AND HANDLING

1.6

1.7

1.8

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging
shall bear the manufacturer's name, label, and the following list of information.

Product name, and type (description).

Application and use instructions.

Surface preparation.

VOC content.

Environmental handling.

Batch date.

. Color number.

B. Storage: Store and dispose of solvent-based materials, and materials used with
solvent-based materials, in accordance with requirements of local authorities having
jurisdiction.

C. Store materials in an area that is within the acceptable temperature range, per
manufacturer's instructions. Protect from freezing.

D. Handling: Maintain a clean, dry storage area, to prevent contamination or damage
to the coatings.

Nogakrwd =

PROJECT CONDITIONS

A. Maintain environmental conditions (temperature, humidity, and ventilation) within
limits recommended by manufacturer for optimum results. Do not install products
under environmental conditions outside manufacturer's absolute limits.

EXTRA MATERIALS

A. Furnish extra paint materials from the same production run as the materials applied
and, in the quantities, described below. Package with protective covering for storage
and identify with labels describing contents. Deliver extra materials to Owner.

B. Furnish Owner with an additional one percent of each material and color, but not
less than 1 gal (3.8 1) or 1 case, as appropriate.

CLOSEOUT DOCUMENTS
A. Coating Maintenance Schedule
1.  Area Summary with finish schedule, designating where each
product/color/finish was used
Product data sheets
Care and cleaning instruction.
Touch up procedures,
Color samples and mix formulas for each color and finish used.

aorwn

PART 2 PRODUCTS

2.1

MANUFACTURERS
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A. Acceptable Manufacturer: Sherwin-Williams.
B. Orequal approved by Owner.

2.2 APPLICATIONS/SCOPE
A. Interior High-Performance Paints and Coatings:
1. Metal Ferrous: Structural steel, joists, trusses, beams, handrails, etc.
2.  Plaster: Walls, ceilings.

2.3 PAINT MATERIALS - GENERAL

A. Paints and Coatings.

1. Unless otherwise indicated, provide factory-mixed coatings. When required,
mix coatings to correct consistency in accordance with manufacturer's
instructions before application. Do not reduce, thin, or dilute coatings or add
materials to coatings unless such procedure is specifically described in
manufacturer's product instructions.

2. For opaque finishes, tint each coat including primer coat and intermediate
coats, one-half shade lighter than succeeding coat, with final finish coat as
base color. Or follow manufactures product instructions for optimal color
conformance.

B. Primers: Where the manufacturer offers options on primers for a particular
substrate, use primer categorized as "best" by the manufacturer. Primers should be
selected on adhesion testing for the site conditions.

C. Coating Application Accessories: Provide all primers, sealers, cleaning agents,
cleaning cloths, sanding materials, and clean-up materials required, per
manufacturer's specifications.

D. Color: Color selection to be given at time of Pre-Construction Meeting.

PART 3 EXECUTION
1.1 EXAMINATION

A. Do not begin installation until substrates have been properly prepared; notify
Project Manager of unsatisfactory conditions before proceeding. If substrate
preparation is the responsibility of another installer, notify Project Manager of
unsatisfactory preparation before proceeding.

B. Proceed with work only after conditions have been corrected and approved by all
parties, otherwise application of coatings will be considered an acceptance of
surface conditions.

1.2 SURFACE PREPARATION TYPICAL

A. General: Surfaces shall be dry and in sound condition. Remove oil, dust, dirt, loose
rust, peeling paint or other contamination to ensure good adhesion.

B. Comply with manufacturer's written instructions and recommendations in “MPI
Architectural Painting Specification Manual”’ applicable to substrates and paint
systems indicated.

C. Remove hardware, covers, plates, and similar items already in place that are
removable and are not to be painted. If removal is impractical or impossible
because of size or weight of item, provide surface-applied protection before
surface preparation and painting.
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1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

D. Clean substrates of substances that could impair bond of paints, including dust,
dirt, oil, grease, and incompatible paints and encapsulants.

E. Remove incompatible primers and reprime substrate with compatible primers or
apply tie coat as required to produce paint systems indicated.

F. Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if
moisture content or alkalinity of surfaces or mortar joints exceeds that permitted
in manufacturer's written instructions.

G. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean
using methods recommended in writing by paint manufacturer.

H. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas
where shop paint is abraded. Paint exposed areas with the same material as used
for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.

I Galvanized-Metal Substrates: Remove grease and oil residue from galvanized
sheet metal by mechanical methods to produce clean, lightly etched surfaces that
promote adhesion of subsequently applied paints.

J.  Remove mildew before painting by washing with an approved solution. Apply the
solution and scrub the mildewed area. Allow the solution to remain on the surface
for 10 minutes. Rinse thoroughly with clean water and allow the surface to dry a
minimum of 48 hours before painting. Wear protective glasses or goggles,
waterproof gloves, and protective clothing. Quickly wash off any of the mixture
that comes in contact with your skin.

K. Remove items including but not limited to wall signs, thermostats, electrical
outlets, switch covers and similar items prior to painting. After completing painting
operations in each space or area, reinstall items removed using workers skilled in
the trades involved.

L.  Plaster: Must be allowed to dry thoroughly for at least 30 days before painting,
unless the products are designed to be used in high pH environments, Room must
be ventilated while drying; in cold, damp weather, rooms must be heated.
Damaged areas must be repaired with an appropriate patching material. Bare
plaster must be cured and hard. Textured, soft, porous, or powdery plaster should
be treated with a solution of 1 pint household vinegar to 1 gallon of water. Repeat
until the surface is hard, rinse with clear water and allow to dry.

1.3 INSTALLATION

A. Apply all coatings and materials with the manufacturer's specifications in mind. Mix
and thin coatings according to manufacturer's recommendations.

Do not apply to wet or damp surfaces.

Apply coatings using methods recommended by manufacturer.

Uniformly apply coatings without runs, drips, or sags, without brush marks, and
with consistent sheen.

Apply coatings at spreading rate required to achieve the manufacturers
recommended dry film thickness.

Regardless of number of coats specified, apply as many coats as necessary for
complete hide, and uniform appearance.

m OOw
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1.4 APPLICATION, TYPICAL

A.  Apply paints according to manufacturer's written instructions and to recommendations
in “MPI Manual.”

1.  Use applicators and techniques suited for paint and substrate indicated.

2. Paint surfaces behind movable equipment and furniture same as similar
exposed surfaces. Before final installation, paint surfaces behind permanently
fixed equipment or furniture with prime coat only.

3. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.

B. If undercoats or other conditions show through topcoat, apply additional coats until
cured film has a uniform paint finish, color, and appearance.

C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps,
brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut
in sharp lines and color breaks.

1.5 PROTECTION GENERAL

A. Protect finished coatings from damage until completion of project.

B. Touch-up damaged coatings after substantial completion, following manufacturer's
recommendation for touch up or repair of damaged coatings. Repair any defects
that will hinder the performance of the coatings.

C. After completing paint application, clean spattered surfaces. Remove spattered paints
by washing, scraping, or other methods. Do not scratch or damage adjacent finished
surfaces.

D. Protect work of other trades against damage from paint application. Correct damage to
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by
Project Manager, and leave in an undamaged condition.

E. Atcompletion of construction activities of other trades, touch up and restore damaged
or defaced painted surfaces

1.6 FIELD QUALITY CONTROL

A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and
inspecting agency to inspect and test paint for dry film thickness.

Contractors shall touch up and restore painted surfaces damaged by testing.

If test results show that dry film thickness of applied paint does not comply with paint
manufacturer's written recommendations, Contractor shall pay for testing and apply
additional coats as needed to provide dry film thickness that complies with paint
manufacturer's written recommendations.

N —

1.7 MAINTENANCE MATERIAL SUBMITTALS
A. Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.
1. Paint: 5 percent, but not less than 1 gal. of each material and color applied.

SECTION 4 — INTERIOR PAINT SCHEDULE
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1.1 HIGH PERFORMANCE INTERIOR PAINT SYSTEMS

A. Rusted structural suspension system and metal studs: Apply rust inhibitive
primer.

B. METAL - (Handrails, Stairs, Door Frames, Miscellaneous, Ferrous Metal).
1. Emerald Urethane Trim Enamel (Water Based):
a. Gloss Finish:

1) 1st Coat (Primer): S-W Low VOC (less than 50 grams per liter)
Pro Industrial (Pro-Cryl) Universal Primer, B66-1300 Series —
Medium Grey Base (recommended spreading 5.0-10.0 mils
wet, 1.9-3.8 mils dry). Low Sheen Finish

2) 2nd Coat: S-W Emerald Low VOC (less than 50 grams per liter)
Water-based Trim Enamel Urethane, K39TO1754 Series Ultradeep
Base (4.0 mils wet, 1.3 mils dry).

3) 3rd Coat: S-W Emerald Low VOC (less than 50 grams per liter)
Water-based Trim Enamel Urethane, K39TO1754 Series Ultradeep
Base (4.0 mils wet, 1.3 mils dry).

C. PLASTER - (Walls, Sheetrock, Gypsum Board).
1. Super Paint — Interior Latex Satin (Water Base):
a.  Satin Finish:

1) 1st Coat (Self Primer): S-W A87 Series — Low VOC (less than 50
grams per liter) Latex Paint and Primer in one, A87W01351
Extra White Base (4 mils wet, 1.5 mils dry).

2) 2nd Coat: S-W A87 Series — Low VOC (less than 50 grams per
liter) Latex Paint and Primer in one, A87W01351 Extra White
Base (4 mils wet, 1.5 mils dry)

END OF SECTION
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Pro Industrial™ Pro-Cryl®

Universal Primer
B66-1300 Series

CHARACTERISTICS

Pro Industrial Pro-Cryl® Universal Primer is an
advanced technology, self-cross-linking acrylic
primer. It is rust inhibitive and was designed for
both construction and maintenance
applications. It can be used as a primer under
water-based or solvent-based high-performance
topcoats.

Features:

Rust inhibitive, corrosion resistant

Single component

Early moisture resistant

Fast dry

Lower temperature application 35°F

Interior and exterior use

Suitable for use in USDA inspected facilities

e & o o o o o

For use on properly prepared:
Steel, Galvanized & Aluminum, Wood
Finish: Low Sheen

Color: Off White, Medium Grey,

and Red Oxide

Recommended Spreading Rate per coat:

Wet mils: 5.0-10.0
Dry mils: 1.9-3.8
Coverage: 160-320 sq. ft. per gallon

Theoretical Coverage: 609 sq. ft. per gallon

@ 1 mil dry
Approximate spreading rates are calculated on volume
solids and do not include any application loss.
Note: Brush or roll application may require multiple coats
to achieve maximum film thickness and uniformity of
appearance.

Drying Schedule @ 6.0 mils wet, @ 50% RH:
Drying and recoat times are temperature, humidity, and
film thickness dependent.

@40°F @T77°F @120°F
To touch 2 hours 40 minutes 20 minutes
Tack free 8 hours 2 hours 1 hour
To recoat 16 hours 4 hours 2 hours
Tinting: DO NOT TINT

Extra White B66W01310
(may vary by color)
V.0.C. (less exempt solvents):
less than 50 grams per litre; 0.42 Ibs. per gallon

As per 40 CFR 59.406
Volume Solids: 38 +2%
Weight Solids: 50 +2%
Weight per Gallon: 10.09 Ibs
Flash Point: N/A
Shelf Life: 36 months, unopened

2/2026

COMPLIANCE
As of 2/05/2026, Complies with:
OoTC Yes
OTC Phasel ll Yes
S.C.A.Q.M.D. Yes
CARB Yes
CARB SCM 2007 Yes
CARB SCM 2020 Yes
Canada Yes
LEED® v4 & v4.1 Emissions Yes
LEED® v4 & v4.1 V.O.C. Yes
EPD-NSF® Certified Yes
MIR-Manufacturer Inventory Yes

MPI® #107, 107 X-Green™, 134
APPLICATION

Temperature:

minimum 35°F /1.6°C

maximum 120°F / 48.8°C

air, surface and material
At least 5°F above dew point
Relative humidity: 85% maximum
The following is a guide. Changes in pressures and tip sizes may
be needed for proper spray characteristics. Always purge spray
equipment before use with listed reducer. Any reduction must be
compatible with the existing environmental and application
conditions.

Reducer: Water
Airless Spray:

Pressure 2000 p.s.i.
Hose 1/4 inch I.D.
Tip .015-.019 inch
Filter 60 mesh
Conventional Spray:

Gun Binks 95
Fluid Nozzle 66
Air Nozzle 63 PB
Atomization Pressure 60 p.s.i.
Fluid Pressure 25 p.s.i.

Reduction:
Brush:
Roller Cover:
Series® Soft Woven

If specific application equipment is listed above, equivalent
equipment may be substituted.

As needed up to 5% by volume
Nylon-polyester, such as Purdy® XL®
3/8 inch woven, such as Contractor

Apply paint at the recommended film thickness and
spreading rate as indicated. Application of coating
above maximum or below minimum recommended
spreading rate may adversely affect coating
performance.

Stripe coat crevices, welds, and sharp angles to prevent
early failure in these areas. For best results on rusty
surfaces, always apply first coat by brush.

When using spray application, use a 50% overlap with
each pass of the gun to avoid holidays, bare areas, and
pinholes. If necessary, cross spray at a right angle.

No painting should be done immediately after a rain
or during foggy weather.

For optimal performance, this primer should be
topcoated.

For exterior exposure, this primer should be
topcoated within 14 days. If 14 days is exceeded
remove all surface contamination by washing with an
appropriate cleaner, rinse thoroughly and allow to
dry. Finish with appropriate topcoat.

www.sherwin-williams.com

SHERWIN
WiLLiams.

SPECIFICATIONS

Acceptable Water Based topcoats:

1-2 coats Pro Industrial Acrylic Coating or
Pro Industrial Acrylic Dryfall

Pro Industrial DTM Acrylic

Pro Industrial Multi-Surface Acrylic

Pro Industrial Pre-Catalyzed Epoxy

Pro Industrial Pre-Catalyzed Urethane

Pro Industrial Water Based Acrolon 100
Pro Industrial Water Based Alkyd Urethane
Pro Industrial Water Based Catalyzed Epoxy
Sherwin-Williams Architectural Coatings

Acceptable Solvent Based topcoats:
Pro Industrial High Performance Epoxy
Pro Industrial Industrial Enamels

Tile Clad HS Epoxy

The finishes listed above are representative of
the product’'s use. Other finishes may be
appropriate.

continued on back



Pro Industrial™ Pro-Cryl®

Universal Primer

SURFACE PREPARATION

WARNING! If you scrape, sand or remove old
paint, you may release lead dust. LEAD IS
TOXIC. EXPOSURE TO LEAD DUST CAN
CAUSE SERIOUS ILLNESS, SUCH AS BRAIN
DAMAGE, ESPECIALLY IN CHILDREN.
PREGNANT WOMEN SHOULD ALSO AVOID
EXPOSURE. Wear a NIOSH-approved respirator
to control lead exposure. Clean up carefully with
a HEPA vacuum and a wet mop. Before you start,
find out how to protect yourself and your family by
contacting the National Lead Information Hotline
at 1-800-424-LEAD or log on to
www.epa.gov/lead.

Do not use hydrocarbon solvents for cleaning.

Remove all surface contamination by washing with
an appropriate cleaner, rinse thoroughly and allow
to dry. Existing peeled or checked paint should be
scraped and sanded to a sound surface. Glossy
surfaces should be sanded dull. Stains from water,
smoke, ink, pencil, grease, etc. should be sealed
with the appropriate primer-sealer. Recognize that
any surface preparation short of total removal of the
old coating may compromise the service length of
the system.

Iron & Steel - Minimum surface preparation is Hand
Tool Cleaning per SSPC-SP2. Remove all oil and
grease from the surface per SSPC-SP1. For better
performance, use Commercial Blast Cleaning per
SSPC-SP6. Prime the area the same day as
cleaned. Self priming.

Aluminum - Remove all oil, grease, dirt, oxide and
other foreign material per SSPC-SP1. Self priming.

Galvanizing - Allow to weather a minimum of six
months prior to coating. Solvent Clean per SSPC-
SP1. When weathering is not possible, or the
surface has been treated with chromates or
silicates, first Solvent Clean per SSPC-SP1 and
apply a test patch. Allow paint to dry at least one
week before testing adhesion. If adhesion is poor,
brush blasting per SSPC-SP16 is necessary to
remove these ftreatments. Rusty galvanizing
requires a minimum of Hand Tool Cleaning per
SSPC-SP2, prime the area the same day as
cleaned. Self priming.

Previously Painted Surfaces - If in sound
condition, clean the surface of all foreign material.
Smooth, hard or glossy coatings and surfaces
should be dulled by abrading the surface. Apply a
test area, allowing paint to dry one week before
testing adhesion. If adhesion is poor, additional
abrasion of the surface and/or removal of the
previous coating may be necessary. Retest surface
for adhesion. If paint is peeling or badly weathered,
clean surface to sound substrate and treat as a new
surface as above. Recognize that any surface
preparation short of total removal of the old coating
may compromise the service length of the system.

Wood - Surface must be clean, dry and sound.
Prime with recommended primer. No painting
should be done immediately after a rain or during
foggy weather. Knots and pitch streaks must be
scraped, sanded and spot primed before full coat of
primer is applied. All nail holes or small openings
must be properly caulked.

SURFACE PREPARATION

Mildew-

Clean mildew from the Surface: Mildew is a
fungus that looks like dirt but won’'t wash off.
Mildew must be removed before painting, or it will
grow through any new coat of paint. To remove
mildew or suspected mildew, scrub surface

before painting with a commercial mildew
remover following manufacturer's safety
instructions.

PERFORMANCE

System Tested:
Substrate:
Surface Preparation:

(unless otherwise indicated)
Steel
SSPC-SP10

Finish: 1 coat Pro Industrial Pro-Cryl Off White
1 coat Pro Industrial Acrylic Coating

Adhesion:

Method: ASTM D4541

Result: 500 p.s.i.

Corrosion Weathering:

Method: ~ ASTM D5894, 10 cycles, 3360 hours
Result: Passes
Direct Impact Resistance:

Method: ASTM D2794
Result: greater than 140 inch Ib.

Dry Heat Resistance:

Method: ASTM D2485

Result: 200°F

Flexibility:

Method: ASTM D522, 180° bend,
Y inch mandrel

Result: Passes

Moisture Condensation Resistance:

Method: ASTM D4585, 100°F, 1250 hours
Result: Passes
Pencil Hardness:

Method: ASTM D3363
Result: B

Salt Fog Resistance:
Method:
Result:

ASTM B117, 1250 hours
Passes

Provides performance comparable to products
formulated In Lieu of federal specification:
AA50557 and Paint Specification: SSPC-Paint
23.

SAFETY PRECAUTIONS

Before using, carefully read CAUTIONS on label.

Refer to the Safety Data Sheets (SDS) before
use.

FOR PROFESSIONAL USE ONLY.
Published technical data and instructions are
subject to change without notice. Contact your

Sherwin-Williams representative for additional
technical data and instructions.

CLEANUP INFORMATION

Clean spills, spatters, hands and tools
immediately after use with soap and warm clean
water. After cleaning, flush spray equipment with
compliant cleanup solvent to prevent rusting of
the equipment. Follow manufacturer's safety
recommendations when using solvents.

HOTW 2/05/2026 B66WO01310 12 39
HOTW 2/05/2026 B66A01320 13 38
HOTW 2/05/2026 B66N01310 12 39
SP, FRC

The information and recommendations set forth in this Product Data Sheet are based upon tests conducted by or on behalf of The Sherwin-Williams Company. Such information
and recommendations set forth herein are subject to change and pertain to the product offered at the time of publication. Consult your Sherwin-Williams representative or
visit www.paintdocs.com to obtain the most current version of the PDS and/or an SDS



ENVIRONMENTAL DATA SHEET
(Certified Product Data Sheet)

Date of Preparation
1400 [0386] Jun 16, 2026

PRODUCT NUMBER

B66A1320
PRODUCT NAME

PRO INDUSTRIAL™ PRO-CRYL® Universal Acrylic Primer, Medium Gray
MANUFACTURER'S NAME

THE SHERWIN-WILLIAMS COMPANY

1 Sherwin Way

Cleveland, OH 44113

This document includes all data required by 40 CFR 63.801(a) for a Certified Product Data Sheet under criteria specified in 40 CFR 63.805(a).

All data given below are MAXIMUM THEORETICAL VALUES based on the product AS CURRENTLY FORMULATED and rely on information
provided to us by our raw material suppliers. Our suppliers often provide an estimated value or range less than a certain upper limit. We
calculate MAXIMUM THEORETICAL VALUES using defined values, if provided, or the upper limit reported by our supplier. Additionally,
the suppliers’ information may include amounts present in the product as unintentional byproducts or impurities. Variations may occur in
individual batches due to adjustments made during production.

Hazard Category (for SARA 311.312)
B66A1320 = | Acute | Chronic |

Product Weight Specific Gravity FLASH POINT
10.13 Ib/gal 1.22 N.A.
Volatile Ingredients
Chemical / Compound SARA 302 EHS CERCLA HAPS 112 % by Weight % by Volume
Water
7732185 N N N 48 59
Volatile Organic Compounds - U.S. EPA / Canada
B66A1320
LB/Gal g/L
Coating Density 10.13 1213
By wt By vol
Total Volatiles 50.0% 61.1%
Federally exempt solvents
Water 48.4% 59.0%
Non-Organic Volatiles
Ammonium Hydroxide 0.2% 0.2%
Organic Volatiles 1.3% 1.8%
Percent Non-Volatile 50.0% 38.9%
VOC Content LB/Gal g/L|
Total 0.13 15
Less exempt solvents 0.32 38
Of solids 0.34 40
Of solids 0.02 Ib/lby 0.02 kg/kg|
By wt
By wt LVP-VOC 0.3%

Maximum Incremental Reactivity (MIR) (per US EPA Aerosol Ctg Rule, MIR Values 2009) 0.02
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B66A1320

Volatile Organic Compounds - California

B66A1320
LB/Gal g/L|
Coating Density 10.13 1213
By wt By vol
Total Volatiles 50.0% 61.1%
Exempt solvents
Water 48.4% 59.0%
Non-Organic Volatiles
Ammonium Hydroxide 0.2% 0.2%
Organic Volatiles 1.4% 1.9%
Percent Non-Volatile 50.0% 38.9%
VOC Content LB/Gal g/L
Total 0.14 16
Less exempt solvents 0.34 41
Of solids 0.36 43
Of solids 0.02 Ib/Ib 0.02 kg/kg|
By wt
By wt LVP-VOC 0.4%

Maximum Incremental Reactivity (MIR) (per California Air Resources Board Aerosol Products Regulation, MIR Values 2010) 0.02

Volatile Organic Compounds - South Coast Air Quality Management District, California, US

B66A1320
LB/Gal g/L
Coating Density 10.13 1213
By wt By vol

Total Volatiles 50.0% 61.1%
Exempt solvents

Water 48.4% 59.0%
Non-Organic Volatiles

Ammonium Hydroxide 0.2% 0.2%
Organic Volatiles 1.4% 1.9%
Percent Non-Volatile 50.0% 38.9%
VOC Content LB/Gal g/L

Total 0.14 16

Less exempt solvents 0.34 41

Of solids 0.36 43

Of solids 0.02 Ib/b 0.02 kg/kg|

Volatile Organic Compounds - EU Directive 2004/42/EC

B66A1320
By wt By vol
Total Volatiles 49.9% 61.1%)
VOC Content LB/Gal g/l
Total 0.13 16

page 2 of 3



SAFETY DATA SHEET

According to 29 CFR 1910.1200

B66A1320
Section 1. Identification
Product name : PRO INDUSTRIAL™ PRO-CRYL® Universal Acrylic Primer
Medium Gray
Product code . B66A1320
Other means of . Not available.
identification
Product type . Liquid.

Relevant identified uses of the substance or mixture and uses advised against
Paint or paint related material.

Manufacturer : THE SHERWIN-WILLIAMS COMPANY
101 W, Prospect Avenue
Cleveland, OH 44115

Emergency telephone : US/ Canada: (800) 424-9300

number of the company Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year
Product Information : US/Canada: (800) 524-5979

Telephone Number Mexico: Not Available

Transportation Emergency : US/Canada: (800) 424-9300
Telephone Number Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year

Section 2. Hazards identification

OSHA/HCS status : This material is considered hazardous by the OSHA Hazard Communication Standard
(29 CFR 1910.1200).

Classification of the : SKIN CORROSION/IRRITATION - Category 2

substance or mixture SERIOUS EYE DAMAGE/ EYE IRRITATION - Category 2A

SKIN SENSITIZATION - Category 1
CARCINOGENICITY - Category 1A

&

Signal word . Danger

Hazard statements . Causes skin irritation.
May cause an allergic skin reaction.
Causes serious eye irritation.
May cause cancer.

GHS label elements
Hazard pictograms

Precautionary statements
Prevention : Obtain special instructions before use. Do not handle until all safety precautions have
been read and understood. Wear protective gloves, protective clothing and eye or face
protection. Avoid breathing vapor. Wash thoroughly after handling. Contaminated
work clothing must not be allowed out of the workplace.

Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026 Version :34.01 1/15
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Section 2. Hazards identification

Response

Storage
Disposal

Supplemental label
elements

Hazards not otherwise
classified

Hazards identified when

used

: IF exposed or concerned: Get medical advice or attention. IF ON SKIN: Wash with

plenty of water. If skin irritation or rash occurs: Get medical advice or attention. Take
off contaminated clothing and wash it before reuse. IF IN EYES: Rinse cautiously with
water for several minutes. Remove contact lenses, if present and easy to do. Continue
rinsing. If eye irritation persists: Get medical advice or attention.

: Store locked up.
: Dispose of contents and container in accordance with all local, regional, national and

international regulations.

WARNING: This product contains chemicals known to the State of California to cause
cancer and birth defects or other reproductive harm. FOR INDUSTRIAL USE ONLY.
Adequate ventilation required when sanding or abrading the dried film. If Adequate
ventilation cannot be provided wear an approved particulate respirator (NIOSH
approved). Follow respirator manufacturer's directions for respirator use. DELAYED
EFFECTS FROM LONG TERM OVEREXPOSURE. Abrading or sanding of the dry film
may release Crystalline Silica which has been shown to cause lung damage and cancer
under long term exposure.

This product contains a TSCA regulated chemical. See Section 15 of the US SDS for
details.

Please refer to the SDS for additional information. Keep out of reach of children. Do not
transfer contents to other containers for storage.

: None known.

: No known significant effects or critical hazards.

Section 3. Composition/information on ingredients

Substance/mixture : Mixture

Other means of : Not available.

identification

CAS number/other identifiers

Ingredient name % by weight Identifiers
Calcium Carbonate 210 - <20 1317-65-3
Titanium Dioxide <10 13463-67-7
Polypropylene glycol alkyl phenyl ether <1 9064-13-5
Carbon Black <1 1333-86-4
Light Aliphatic Hydrocarbon <0.3 64742-47-8
Cristobalite, respirable powder <0.3 14464-46-1

Any concentration shown as a range is to protect confidentiality or is due to batch variation.

There are no additional ingredients present which, within the current knowledge of the supplier and in the
concentrations applicable, are classified and hence require reporting in this section.

Occupational exposure limits, if available, are listed in Section 8.

Section 4. First aid measures

Description of necessary first aid measures

Eye contact : Immediately flush eyes with plenty of water, occasionally lifting the upper and lower
eyelids. Check for and remove any contact lenses. Continue to rinse for at least 10
minutes. Get medical attention.

Date of issue/Date of revision : 6/16/2026 Date of previous issue :6/5/2026 Version :34.01 2/16
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Section 4. First aid measures

Inhalation

Skin contact

Ingestion

: Remove victim to fresh air and keep at rest in a position comfortable for breathing. If

not breathing, if breathing is irregular or if respiratory arrest occurs, provide artificial
respiration or oxygen by trained personnel. It may be dangerous to the person providing
aid to give mouth-to-mouth resuscitation. Get medical attention. If unconscious, place
in recovery position and get medical attention immediately. Maintain an open airway.
Loosen tight clothing such as a collar, tie, belt or waistband.

: Wash with plenty of soap and water. Remove contaminated clothing and shoes. Wash

contaminated clothing thoroughly with water before removing it, or wear gloves.
Continue to rinse for at least 10 minutes. Get medical attention. In the event of any
complaints or symptoms, avoid further exposure. Wash clothing before reuse. Clean
shoes thoroughly before reuse.

: Wash out mouth with water. Remove dentures if any. If material has been swallowed

and the exposed person is conscious, give small quantities of water to drink. Stop if the
exposed person feels sick as vomiting may be dangerous. Do not induce vomiting
unless directed to do so by medical personnel. If vomiting occurs, the head should be
kept low so that vomit does not enter the lungs. Get medical attention. Never give
anything by mouth to an unconscious person. If unconscious, place in recovery position
and get medical attention immediately. Maintain an open airway. Loosen tight clothing
such as a collar, tie, belt or waistband.

Most important symptoms/effects. acute and delayed

Potential acute health effects

: Causes serious eye irritation.

¢ No known significant effects or critical hazards.

: Causes skin irritation. May cause an allergic skin reaction.
¢ No known significant effects or critical hazards.

Eye contact
Inhalation
Skin contact
Ingestion

Over-exposure signs/symptoms

Eye contact

Inhalation
Skin contact

Ingestion

. Adverse symptoms may include the following:

pain or irritation
watering
redness

: No specific data,
: Adverse symptoms may include the following:

irritation
redness

: No specific data.

Indication of immediate medical attention and special treatment needed, if necessary

Notes to physician

Specific treatments
Protection of first-aiders

1 Treat symptomatically. Contact poison treatment specialist immediately if large

quantities have been ingested or inhaled.

. No specific treatment.
1 No action shall be taken involving any personal risk or without suitable training. If it is

suspected that fumes are still present, the rescuer should wear an appropriate mask or
self-contained breathing apparatus. It may be dangerous to the person providing aid to
give mouth-to-mouth resuscitation. Wash contaminated clothing thoroughly with water
before removing it, or wear gloves.

See toxicological information (Section 11)
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Section 5. Fire-fighting measures

Extinquishing media

Suitable extinguishing
media

Unsuitable extinguishing
media

Specific hazards arising
from the chemical

Hazardous thermal
decomposition products

Special protective actions
for fire-fighters

Special protective
equipment for fire-fighters

: Use an extinguishing agent suitable for the surrounding fire.

: None known.

: In afire or if heated, a pressure increase will occur and the container may burst.

: Decomposition products may include the following materials:

carbon dioxide
carbon monoxide
metal oxide/oxides

: Promptly isolate the scene by removing all persons from the vicinity of the incident if

there is a fire. No action shall be taken involving any personal risk or without suitable
training.

: Fire-fighters should wear appropriate protective equipment and self-contained breathing

apparatus (SCBA) with a full face-piece operated in positive pressure mode.

Section 6. Accidental release measures

Personal precautions, protective equipment and emergency procedures

For non-emergency
personnel

For emergency responders

Environmental precautions

: No action shall be taken involving any personal risk or without suitable training.

Evacuate surrounding areas. Keep unnecessary and unprotected personnel from
entering. Do not touch or walk through spilled material. Avoid breathing vapor or mist.
Provide adequate ventilation. Wear appropriate respirator when ventilation is
inadequate. Put on appropriate personal protective equipment.

: If specialized clothing is required to deal with the spillage, take note of any information in

Section 8 on suitable and unsuitable materials. See also the information in "For non-
emergency personnel".

: This product contains a TSCA regulated chemical. See Section 15 of the US SDS

for details.

Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers. Inform the relevant authorities if the product has caused environmental
pollution (sewers, waterways, soil or air).

Methods and materials for containment and cleaning up

Small spill

Large spill

: Stop leak if without risk. Move containers from spill area. Absorb with an inert material

and place in an appropriate waste disposal container. Dispose of via a licensed waste
disposal contractor.

: Stop leak if without risk. Move containers from spill area. Approach release from

upwind. Prevent entry into sewers, water courses, basements or confined areas. Wash
spillages into an effluent treatment plant or proceed as follows. Dispose of via a
licensed waste disposal contractor. Contaminated absorbent material may pose the
same hazard as the spilled product. Contain and collect spillage with non-combustible,
absorbent material e.g. sand, earth, vermiculite or diatomaceous earth and place in
container for disposal according to local regulations.

Date of issue/Date of revision
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Section 7. Handling and storage

Precautions for safe handling

Protective measures

Advice on general
occupational hygiene

Conditions for safe storage,
including any
incompatibilities

: Put on appropriate personal protective equipment (see Section 8). Persons with a

history of skin sensitization problems should not be employed in any process in which
this product is used. Avoid exposure - obtain special instructions before use. Do not
handle until all safety precautions have been read and understood. Do not get in eyes
or on skin or clothing. Do not ingest. Avoid breathing vapor or mist. If during normal
use the material presents a respiratory hazard, use only with adequate ventilation or
wear appropriate respirator. Keep in the original container or an approved alternative
made from a compatible material, kept tightly closed when not in use. Empty containers
retain product residue and can be hazardous. Do not reuse container.

: Eating, drinking and smoking should be prohibited in areas where this material is

handled, stored and processed. Workers should wash hands and face before eating,
drinking and smoking. Remove contaminated clothing and protective equipment before
entering eating areas. See also Section 8 for additional information on hygiene
measures.

: Store in accordance with local regulations. Store in original container protected from

direct sunlight in a dry, cool and well-ventilated area, away from incompatible materials
(see Section 10) and food and drink. Store locked up. Keep container tightly closed
and sealed until ready for use. Containers that have been opened must be carefully
resealed and kept upright to prevent leakage. Do not store in unlabeled containers.
Use appropriate containment to avoid environmental contamination. See Section 10 for
incompatible materials before handling or use.

Section 8. Exposure controls/personal protection

Control parameters

Occupational exposure limits (OSHA United States)

Ingredient name

CAS # Exposure limits

Calcium Carbonate

Titanium Dioxide

Carbon Black

Light Aliphatic Hydrocarbon

1317-65-3 NIOSH REL (United States, 10/2020)
[calcium carbonate]
TWA 10 hours: 10 mg/m3. Form: Total.
TWA 10 hours: 5 mg/m?®. Form: Respirable
fraction.
OSHA PEL (United States, 5/2018)
TWA 8 hours: 15 mg/m?3. Form: Total dust.
TWA 8 hours: 5 mg/m®. Form: Respirable
fraction.
13463-67-7 ACGIH TLV (United States, 1/2025) A3.
TWA 8 hours: 2.5 mg/m?3. Form: respirable
fraction, finescale particles.
NIOSH REL (United States, 10/2020) NIA.
OSHA PEL (United States, 5/2018)
TWA 8 hours: 15 mg/m®. Form: Total dust.

Polypropylene glycol alkyl phenyl ether 9064-13-5 None.

1333-86-4 ACGIH TLV (United States, 1/2025) A3.
TWA 8 hours: 3 mg/m®. Form: Inhalable
fraction.
NIOSH REL (United States, 10/2020) NIA.
TWA 10 hours: 3.5 mg/m?.
TWA 10 hours: 0.1 mg/m? (as cyclohexane-
extractable fraction).
OSHA PEL (United States, 5/2018)
TWA 8 hours: 3.5 mg/m3.

64742-47-8 ACGIH TLV (United States, 1/2025)
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Section 8. Exposure controls/personal protection

[Kerosene] A3. Absorbed through skin.

TWA 8 hours: 200 mg/m? (as total
hydrocarbon vapor).
Cristobalite, respirable powder 14464-46-1 ACGIH TLV (United States, 1/2025) [Silica,
crystalline] A2.

TWA 8 hours: 0.025 mg/m?®. Form:
Respirable fraction.
NIOSH REL (United States, 10/2020)
[SILICA, CRYSTALLINE] NIA.

TWA 10 hours: 0.05 mg/m?®. Form:
respirable dust.
OSHA PEL (United States, 5/2018) [Silica,
crystalline]

TWA 8 hours: 50 pg/m®. Form: Respirable
dust.
OSHA PEL Z3 (United States, 6/2016)

TWA 8 hours: 250 / 2 X (%SiO2+5) mppcf.
Form: Respirable.

TWA 8 hours: 10/ 2 X (%Si02+2) mg/m?®.
Form: Respirable.

TWA 8 hours: 30 /2 X (%SiO2+2) mg/m®.
Form: Total dust.

Occupational exposure limits (Canada)

Ingredient name CAS # Exposure limits
Carbon black 1333-86-4 CA Saskatchewan Provincial (Canada,
4/2021)

STEL 15 minutes: 7 mg/m?.
TWA 8 hours: 3.5 mg/m3.
CA British Columbia Provincial (Canada,
6/2025) Carc 2B.
TWA 8 hours: 3 mg/m®. Form: inhalable.
CA Ontario Provincial (Canada, 6/2019)
TWA 8 hours: 3 mg/m?. Form: inhalable
particulate matter.
CA Quebec Provincial (Canada, 2/2024)
C3.
TWAEV 8 hours: 3 mg/m?®. Form: inhalable
aerosol fraction.
CA Alberta Provincial (Canada, 3/2023)
OEL 8 hours: 3.5 mg/m?®.

Petroleum refining, hydrotreated light distillate 64742-47-8 CA British Columbia Provincial (Canada,
6/2025) [keroseneljet fuels] Absorbed
through skin.

TWA 8 hours: 200 mg/m? (as total
hydrocarbon vapour). Notes: Application
restricted to conditions in which there are
negligible aerosol exposures.

CA Ontario Provincial (Canada, 6/2019)
Absorbed through skin.

TWA 8 hours: 200 mg/m? (as total
hydrocarbon vapour).

CA Quebec Provincial (Canada, 2/2024)
[kerosene] C3. Absorbed through skin.

TWAEV 8 hours: 200 mg/m3.

CA Alberta Provincial (Canada, 3/2023)
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Section 8. Exposure controls/personal protection

Cristobalite

14464-46-1

[Kerosenel/Jet fuels] Absorbed through skin.
OEL 8 hours: 200 mg/m? (as total
hydrocarbon vapour).
CA Saskatchewan Provincial (Canada,
4/2021)
TWA 8 hours: 0.05 mg/m®. Form: respirable
fraction.
CA British Columbia Provincial (Canada,
6/2025) [silica, crystalline - alpha quartz
and cristobalite] Carc 2A, Carc 1.
TWA 8 hours: 0.025 mg/m?®, Form:
respirable.
CA Ontario Provincial (Canada, 6/2019)
TWA 8 hours: 0.05 mg/m?®, Form: respirable
particulate matter.
CA Quebec Provincial (Canada, 2/2024)
TWAEV 8 hours: 0.05 mg/m?*. Form:
respirable aerosol fraction.
CA Alberta Provincial (Canada, 3/2023) A2.
OEL 8 hours: 0.025 mg/m®. Form:
respirable particulate.

Occupational exposure limits (Mexico)

None.

Biological exposure indices (United States)
No exposure indices known.

Biological exposure indices (Canada)

No exposure indices known,

Biological exposure indices (Mexico)

No exposure indices known.

Appropriate engineering
controls

: If user operations generate dust, fumes, gas, vapor or mist, use process enclosures,
local exhaust ventilation or other engineering controls to keep worker exposure to

airborne contaminants below any recommended or statutory limits.

Environmental exposure

controls for details.

: This product contains a TSCA regulated chemical. See Section 15 of the US SDS

Emissions from ventilation or work process equipment should be checked to ensure
they comply with the requirements of environmental protection legislation. In some
cases, fume scrubbers, filters or engineering modifications to the process equipment
will be necessary to reduce emissions to acceptable levels.

Individual protection measures
Hygiene measures

: Wash hands, forearms and face thoroughly after handling chemical products, before

eating, smoking and using the lavatory and at the end of the working period.
Appropriate techniques should be used to remove potentially contaminated clothing.
Contaminated work clothing should not be allowed out of the workplace. Wash
contaminated clothing before reusing. Ensure that eyewash stations and safety
showers are close to the workstation location.

Eyel/face protection

: Safety eyewear complying with an approved standard should be used when a risk

assessment indicates this is necessary to avoid exposure to liquid splashes, mists,
gases or dusts. If contact is possible, the following protection should be worn, unless
the assessment indicates a higher degree of protection: chemical splash goggles.

Skin protection

Date of issue/Date of revision : 6/16/2026
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Section 8. Exposure controls/personal protection

Hand protection

Body protection

Other skin protection

Respiratory protection

: Chemical-resistant, impervious gloves complying with an approved standard should be

worn at all times when handling chemical products if a risk assessment indicates this is
necessary. Considering the parameters specified by the glove manufacturer, check
during use that the gloves are still retaining their protective properties. It should be
noted that the time to breakthrough for any glove material may be different for different
glove manufacturers. In the case of mixtures, consisting of several substances, the
protection time of the gloves cannot be accurately estimated.

: Personal protective equipment for the body should be selected based on the task being

performed and the risks involved and should be approved by a specialist before
handling this product.

: Appropriate footwear and any additional skin protection measures should be selected

based on the task being performed and the risks involved and should be approved by a
specialist before handling this product.

: Based on the hazard and potential for exposure, select a respirator that meets the

appropriate standard or certification. Respirators must be used according to a
respiratory protection program to ensure proper fitting, training, and other important
aspects of use.

Section 9. Physical and chemical properties

The conditions of measurement of all properties are at standard temperature and pressure unless otherwise indicated.

Appearance

Physical state

Color
Odor
Odor threshold
pH
Melting point/freezing point
Boiling point or initial
boiling point and boiling
range
Flash point
Evaporation rate
Flammability

Lower and upper explosion
limit/flammability limit

Vapor pressure

: Liquid.

: Gray.

: Not available.
: Not available.
: 89

: Not available.
: 100°C (212°F)

: Closed cup: Not applicable.
1 0.09 (butyl acetate = 1)

: Not available.

: Not available.

: 2.3 kPa (17.5 mm Hg)

Relative vapor density D1 [AIr=1]
Relative density 1.2
Density : 1.21 g/cm?®
Solubility(ies)
Media Result
cold water Partially soluble

Partition coefficient: n-
octanol/water

: Not applicable.

Auto-ignition temperature : Not available.
Decomposition temperature : Not available.
Date of issue/Date of revision 1 6/16/2026 Date of previous issue :6/5/2026 Version :34.01 8/15
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Section 9. Physical and chemical properties

Viscosity . Dynamic (room temperature): Not available.
Kinematic (room temperature): Not available.
Kinematic (40°C (104°F)): >20.5 mm?s (>20.5 cSt)

Molecular weight :  Not applicable.
Particle characteristics
Median particle size . Not applicable.
Heat of combustion ¢ 1.213 kJ/g
Section 10. Stability and reactivity
Reactivity 1 No specific test data related to reactivity available for this product or its ingredients.
Chemical stability . The product is stable.
Possibility of hazardous : Under normal conditions of storage and use, hazardous reactions will not occur.
reactions
Conditions to avoid : No specific data.
Incompatible materials . No specific data.
Hazardous decomposition ¢ Under normal conditions of storage and use, hazardous decomposition products should
products not be produced.

Section 11. Toxicological information

Information on toxicological effects

Acute toxicity
Product/ingredient name Result
Carbon Black Rat - Oral - LD50
>15400 mg/kg
Toxic effects: Behavioral - Somnolence (general depressed
activity)
Conclusion/Summary [Product] : Not available.
Skin corrosionl/irritation
Product/ingredient name Result
Titanium Dioxide Human = Skin - Mild irritant

Duration of treatment/exposure: 72 hours
Amount/concentration applied: 300 ug |

Conclusion/Summary [Product] : Not available.

Serious eye damageleye irritation

Not available.
Conclusion/Summary [Product] : Not available.
Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026 Version :34.01 9/15
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Section 11. Toxicological information

Respiratory corrosion/irritation
Not available.

Conclusion/Summary [Product]

Respiratory or skin sensitization
Not available.

Skin
Conclusion/Summary [Product]

Respiratory
Conclusion/Summary [Product]

Germ cell mutagenicity
Not available.

Conclusion/Summary [Product]

Carcinogenicity
Not available.

Conclusion/Summary [Product]

Classification

: Not available.

: Not available.

: Not available.

: Not available.

: Not available.

Product/ingredient name OSHA

IARC

NTP

Titanium Dioxide -
Carbon Black -
Cristobalite, respirable +
powder

2B

Known to be a human carcinogen.

Reproductive toxicity
Not available.

Conclusion/Summary [Product]

Specific target organ toxicity (single exposure)

Product/ingredient name
Calcium Carbonate

Specific target organ toxicity (repeated exposure)

Product/ingredient name
Cristobalite, respirable powder

Aspiration hazard

: Not available.

Result

SPECIFIC TARGET ORGAN TOXICITY (SINGLE EXPOSURE)
(Respiratory tract irritation) - Category 3

Result

SPECIFIC TARGET ORGAN TOXICITY (REPEATED
EXPOSURE) (respiratory tract) (inhalation) - Category 1

Date of issue/Date of revision 1 6/16/2026
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Section 11. Toxicological information

Product/ingredient name
Light Aliphatic Hydrocarbon

Information on the likely routes of exposure
Not available.

Potential acute health effects

Eye contact : Causes serious eye irritation.

Inhalation : No known significant effects or critical hazards.

Skin contact : Causes skin irritation. May cause an allergic skin reaction.
Ingestion : No known significant effects or critical hazards.

Symptoms related to the physical, chemical and toxicological characteristics

ASPIRATION HAZARD - Category 1

Eye contact : Adverse symptoms may include the following:

pain or irritation

watering
redness

Inhalation : No specific data.

Skin contact : Adverse symptoms may include the following:

irritation
redness

Ingestion : No specific data.

Delayed and immediate effects and also chronic effects from short and long term exposure

Short term exposure

Potential immediate : Not available.
effects

Potential delayed effects : Not available.
Long term exposure

Potential immediate : Not available.
effects

Potential delayed effects : Not available.
Potential chronic health effects

Not available.
Conclusion/Summary [Product] : Not available.
General : Once sensitized, a severe allergic reaction may occur when subsequently exposed to

very low levels.
. May cause cancer. Risk of cancer depends on duration and level of exposure.

Carcinogenicity

Mutagenicity : No known significant effects or critical hazards.

Reproductive toxicity

Numerical measures of toxicity
Acute toxicity estimates
N/A

: No known significant effects or critical hazards.

Date of issue/Date of revision

:6/16/2026  Date of previous issue
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Section 12. Ecological information

Toxicity

Product/ingredient name

Titanium Dioxide

Light Aliphatic Hydrocarbon

Result

Acute - LC50 - Marine water

Fish - Mummichog - Fundulus heteroclitus
>1000 mg/l [96 hours]

Effect: Mortality

Acute - LC50 - Fresh water

Fish - Bluegill - Lepomis macrochirus
Size: 35to 75 mm

2200 ug/l [4 days]

Effect: Mortality

Conclusion/Summary [Product] : Not available.

Persistence and degradability

Not available.

Conclusion/Summary [Product] : Not available.

Bioaccumulative potential

Not available.

Mobility in soil
Soil/Water partition
coefficient

Other adverse effects

: Not available.

No known significant effects or critical hazards.

Section 13. Disposal considerations

Disposal methods

: This product contains a TSCA regulated chemical. See Section 15 of the US SDS

for details.

The generation of waste should be avoided or minimized wherever possible. Disposal
of this product, solutions and any by-products should at all times comply with the
requirements of environmental protection and waste disposal legislation and any
regional local authority requirements. Dispose of surplus and non-recyclable products
via a licensed waste disposal contractor. Waste should not be disposed of untreated to
the sewer unless fully compliant with the requirements of all authorities with jurisdiction.
Waste packaging should be recycled. Incineration or landfill should only be considered
when recycling is not feasible. This material and its container must be disposed of in a
safe way. Care should be taken when handling emptied containers that have not been
cleaned or rinsed out. Empty containers or liners may retain some product residues.
Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers,
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Section 14. Transport information

DOT TDG Mexico IATA IMDG
Classification Classification Classification

UN number Not regulated. Not regulated. Not regulated. Not regulated. Not regulated.

UN proper - - - - -
shipping name

Transport - - - - -
hazard class(es)

Packing group - - - - -

Environmental No. No. No. No. No.
hazards

Additional - - - - -
information

Special precautions for user : Multi-modal shipping descriptions are provided for informational purposes and do not
consider container sizes. The presence of a shipping description for a particular
mode of transport (sea, air, etc.), does not indicate that the product is packaged
suitably for that mode of transport. All packaging must be reviewed for suitability prior
to shipment, and compliance with the applicable regulations is the sole responsibility
of the person offering the product for transport. People loading and unloading
dangerous goods must be trained on all of the risks deriving from the substances
and on all actions in case of emergency situations.

Transport in bulk according : Not available.
to IMO instruments

Proper shipping name : Not available.

Section 15. Regulatory information

U.S. Federal regulations : TSCA 5(a)2 final significant new use rules: Sodium Nitrite N
List name Name on list Notes
TSCAS5(a)2-  Sodium Nitrite 40 CFR 721.4740 AV

Final significant (Nitrites of

new use rules  Alkali Metals
(Group IA
elements))

California Prop, 65
WARNING: This product contains chemicals known to the State of California to cause cancer and birth defects or other
reproductive harm,
International regulations
Montreal Protocol
Not listed.

Stockholm Convention on Persistent Organic Pollutants
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Section 15. Regulatory information

Not listed.

International lists . Australia inventory (AlIC): Not determined.
China inventory (IECSC): Not determined.
Japan inventory (CSCL): Not determined.
Japan inventory (ISHL): Not determined.
Korea inventory (KECI): Not determined.
New Zealand Inventory of Chemicals (NZIoC): Not determined.
Philippines inventory (PICCS): Not determined.
Taiwan Chemical Substances Inventory (TCSI): Not determined.
Thailand inventory: Not determined.
Turkey inventory: Not determined.
Vietnam inventory: Not determined.

Section 16. Other information

Hazardous Material Information System (U.S.A.)

Flammability

Physical hazards

The customer is responsible for determining the PPE code for this material. For more information on HMIS®
Personal Protective Equipment (PPE) codes, consult the HMIS® Implementation Manual.

Caution: HMIS® ratings are based on a 0-4 rating scale, with 0 representing minimal hazards or risks, and 4
representing significant hazards or risks. Although HMIS® ratings and the associated label are not required on
SDSs or products leaving a facility under 29 CFR 1910.1200, the preparer may choose to provide them. HMIS®
ratings are to be used with a fully implemented HMIS® program. HMIS® is a registered trademark and service
mark of the American Coatings Association, Inc.

Procedure used to derive the classification

Classification Justification
SKIN CORROSION/IRRITATION - Category 2 Calculation method
SERIOUS EYE DAMAGE/ EYE IRRITATION - Category 2A Calculation method
SKIN SENSITIZATION - Category 1 Calculation method
CARCINOGENICITY - Category 1A Calculation method
History
Date of printing 1 6/16/2026
Date of issue/Date of 1 6/16/2026
revision
Date of previous issue 1 6/5/2026
Version 1 34.01
Key to abbreviations 1 ATE = Acute Toxicity Estimate
BCF = Bioconcentration Factor
GHS = Globally Harmonized System of Classification and Labelling of Chemicals
IATA = International Air Transport Association
IBC = Intermediate Bulk Container
IMDG = International Maritime Dangerous Goods
LogPow = |ogarithm of the octanol/water partition coefficient
MARPOL = International Convention for the Prevention of Pollution From Ships, 1973
as modified by the Protocol of 1978. ("Marpol" = marine pollution)
N/A = Not available
SGG = Segregation Group
UN = United Nations
Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026 Version :34.01 14/15
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Section 16. Other information

7 Indicates information that has changed from previously issued version.
Notice to reader

It is recommended that each customer or recipient of this Safety Data Sheet (SDS) study it carefully and consult
resources, as hecessary or appropriate, to become aware of and understand the data contained in this SDS and
any hazards associated with the product. This information is provided in good faith and believed to be accurate
as of the effective date herein. However, no warranty, express or implied, is given. The information presented
here applies only to the product as shipped. The addition of any material can change the composition, hazards
and risks of the product. Products shall not be repackaged, modified, or tinted except as specifically instructed
by the manufacturer, including but not limited to the incorporation of products not specified by the manufacturer,
or the use or addition of products in proportions not specified by the manufacturer. Regulatory requirements
are subject to change and may differ between various locations and jurisdictions. The customer/buyer/user is
responsible to ensure that his activities comply with all country, federal, state, provincial or local laws. The
conditions for use of the product are not under the control of the manufacturer; the customer/buyer/user is
responsible to determine the conditions necessary for the safe use of this product. The customer/buyer/user
should not use the product for any purpose other than the purpose shown in the applicable section of this SDS
without first referring to the supplier and obtaining written handling instructions. Due to the proliferation of
sources for information such as manufacturer-specific SDS, the manufacturer cannot be responsible for SDSs
obtained from any other source.
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B66A1320

Volatile Organic Compounds - EU Directive 2010/75/EU

B66A1320
By wt By vol
Total Volatiles 48.9%) 59.8%)
VOC Content LB/Gal g/l
Total 0.03 4

Volatile Organic Compounds = Mexico

B66A1320
LB/Gal gL |
Coating Density 10.13 1213
By wt By vol
Total Volatiles 50.0% 61.1%
Exempt solvents
Water 48.4% 59.0%
Non-Organic Volatiles
Ammonium Hydroxide 0.2% 0.2%
Organic Volatiles 1.4% 1.9%
Percent Non-Volatile 50.0% 38.9%
VOC Content LB/Gal g/L|
Total 0.14 16
Less exempt solvents 0.34 41
Of solids 0.36 43
Of solids 0.02 Ib/lb 0.02 kg/kg|

Hazardous Air Pollutants (Clean Air Act, Section 112(b))

B66A1320
LB/Gal kg/L |
Volatile HAPS 0.00 0.000
Of solids 0.00 0.000
Of solids 0.00 Ib/lb 0.00 kg/kg|
Air Quality Data
Density of Organic Solvent Blend
7.22 Ib/gal
Photochemically Reactive
No

Waste Disposal

Waste from this product is not hazardous as defined under the Resource Conservation and Recovery Act (RCRA) 40 CFR 261.

The addition of any material to this product can change the composition, hazards and risks of the product and may substantially alter the above data. Since
conditions of use are outside our control, we make no warranties, express or implied, and assume no liability in connection with any use of this information.
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101.11C

SuperPaint’

Interior Latex Satin
A87 Series

CHARACTERISTICS

SuperPaint® Interior Latex Satin is for use
on previously painted, bare, or primed
wallboard and wood, and primed plaster,
masonry and metal. SuperPaint paint and
primer in one provides fast & easy application,
while offering excellent hide, durability, and
improved burnish resistance.

Color: Many Colors
To optimize hide and color development, always use the
recommended P-Shade primer.

Coverage: 350-400 sq. ft. per gallon
@ 4 mils wet
1.5 mils dry

Drying Time, @ 77° F, 50% RH:
Touch: 1 Hour
Recoat: 4 Hours

Drying and recoat times are temperature, humidity, and
film thickness dependent.
Finish: 10 units @ 60°

Tinting with CCE:

Base: oz. per gallon: Strength:
Hi Refl White 0-7 SherColor
Extra White 0-7 SherColor
Deep Base 4-12 SherColor
Ultradeep Base 10-12 SherColor

Extra White A87W01351
(may vary by color)
V.0.C.(less exempt solvents):

less than 50 grams per litre; 0.42 Ibs. per gallon
As per 40 CFR 59.406

Volume Solids: 38 2%
Weight Solids: 50 +2%
Weight per Gallon: 10.55 Ibs
Flash Point: N.A.
Vehicle Type: Vinyl Acrylic
Shelf Life: 36 months, unopened

09/2025

COMPLIANCE
As of 09/26/2025, Complies with :
OoTC Yes
OTC Phase Il Yes
S.C.A.Q.M.D. Yes
CARB Yes
CARB SCM 2007 Yes
CARB SCM 2020 Yes
Canada Yes
LEED® v4 & v4.1 Emissions No
LEED® v4 & v4.1 V.O.C. Yes
EPD-NSF® Certified Yes
MIR-Manufacturer Inventory Yes
MPI® #44

APPLICATION

Apply at temperatures above 50°F.
No reduction needed.

Brush:
Use a nylon-polyester brush such as
Purdy® XL®.

Roller:
Use a 3/8 to 3/4 inch nap synthetic cover
such as Purdy® Marathon®.

For specific brushes and rollers, please refer
to our Brush and Roller Guide.

Spray - Airless:
Pressure
Tip

2000 p.s.i.
.017-.021 inch

APPLICATION TIPS

Make sure product is completely agitated
(mechanically or manually) before use.

Priming and application of two coats at the
recommended film thickness can help where
hiding of a previous coating or application to
new drywall is a factor.

Using the same method of application and
batch to touch up with as that originally used
will help improve touch up.

When original application was by spray,
preconditioning of touch up paint by running it
through the spray tip will help touch up
appearance.

www.sherwin-williams.com

,'bﬁ

SHERWIN
WiLLIAMS.

SPECIFICATIONS
SuperPaint Interior Latex can be used
directly over existing coatings, or bare
drywall, plaster (cured with a pH of less
than 9), masonry (cured with a pH of less
than 9) and non-bleeding wood.

Block:
1 coat Loxon Acrylic Block Surfacer
2 coats SuperPaint Interior Latex Satin

Drywall:

Self-prime use 2 coats SuperPaint Interior
Latex Satin

or

1 coat Premium Wall & Wood Primer

2 coats SuperPaint Interior Latex Satin

Masonry:
1 coat Loxon Concrete & Masonry Primer
2 coats SuperPaint Interior Latex Satin

Plaster:

Self-prime use 2 coats SuperPaint Interior
Latex Satin

or

1 coat Loxon Concrete & Masonry Primer
2 coats SuperPaint Interior Latex Satin

Wood:

Self-prime use 2 coats SuperPaint Interior
Latex Satin

or

1 coat Premium Wall & Wood Primer

2 coats SuperPaint Interior Latex Satin

If the wood has bleeding (such as tannin or knot-holes),
prime with Multi-Purpose Primer.

Other primers may be appropriate.
When repainting involves a drastic color

change, a coat of primer will improve the
hiding performance of the topcoat color.

continued on back



SuperPaint’
Interior Latex Satin

SURFACE PREPARATION

WARNING! If you scrape, sand or remove old
paint, you may release lead dust. LEAD IS
TOXIC. EXPOSURE TO LEAD DUST CAN
CAUSE SERIOUS ILLNESS, SUCH AS
BRAIN DAMAGE, ESPECIALLY IN
CHILDREN. PREGNANT WOMEN SHOULD
ALSO AVOID EXPOSURE. Wear a NIOSH-
approved respirator to control lead exposure.
Clean up carefully with a HEPA vacuum and a
wet mop. Before you start, find out how to
protect yourself and your family by contacting
the National Lead Information Hotline at 1-
800-424-LEAD or log on to www.epa.gov/lead.

Remove all surface contamination by washing
with a appropriate cleaner, rinse thoroughly
and allow to dry. Existing peeled or checked
paint should be scraped and sanded to a
sound surface. Glossy surfaces should be
sanded dull. Stains from water, smoke, ink,
pencil, grease, etc. should be sealed with the
appropriate primer-sealer. Recognize that any
surface preparation short of total removal of
the old coating may compromise the service
length of the system.

Caulking:

Gaps between walls, ceiling, crown moldings,
and other interior trim can be filled with the
appropriate caulk after priming the surface.

Drywall:

Fill cracks and holes with patching paste-
spackle and sand smooth. Joint compounds
must be cured and sanded smooth. Remove
all sanding dust.

Masonry, Concrete, Cement, Block:

All new surfaces must be cured according to
the supplier's recommendations — usually
about 30 days. Remove all form release and
curing agents. Rough surfaces can be filled to
provide a smooth surface. If painting cannot
wait 30 days, allow the surface to cure 7 days
and prime the surface with Loxon Concrete &
Masonry Primer.

SURFACE PREPARATION

Mildew:

Clean mildew from the Surface: Mildew is a
fungus that looks like dirt but won’t wash off.
Mildew must be removed before painting, or it
will grow through any new coat of paint. To
remove mildew or suspected mildew, scrub
surface before painting with a commercial
mildew remover following manufacturer’s
safety instructions.

Plaster:

Bare plaster must be cured and hard.
Textured, soft, porous, or powdery plaster
should be treated with a solution of 1 pint
household vinegar to 1 gallon of clean water.
Repeat until the surface is hard, rinse with
clear water and allow to dry.

Wood:

Sand any exposed wood to a fresh surface.
Patch all holes and imperfections with a wood
filler or putty and sand smooth.

CAUTIONS

For interior use only.
Protect from freezing.
Non-Photochemically reactive.

Before using, carefully read CAUTIONS on
label.

Use only with adequate ventilation. To avoid
overexposure, open windows and doors or use other
means to ensure fresh air entry during application and
drying. If you experience eye watering, headaches, or
dizziness, increase fresh air, or wear respiratory
protection (NIOSH approved) or leave the area. Avoid
contact with eyes and skin. Wash hands after using.
Keep container closed when not in use. Do not transfer
contents to other containers for storage. FIRST AID: In
case of eye contact, flush thoroughly with large amounts
of water. Get medical attention if irritation persists. If
swallowed, Call Poison Control Center, hospital
emergency room, or physician immediately. WARNING:
This product contains chemicals known to the State of
California to cause cancer and birth defects or other
reproductive harm. DO NOT TAKE INTERNALLY.
KEEP OUT OF THE REACH OF CHILDREN.

HOTW
FRC,SP

09/26/2025 A87W01351 14 02

CLEANUP INFORMATION

Clean spills, spatters, hands and tools
immediately after use with soap and warm
clean water. After cleaning, flush spray
equipment with compliant cleanup solvent to
prevent rusting of the equipment. Follow
manufacturer’s safety recommendations when
using solvents.

The information and recommendations set forth in this Product Data Sheet are based upon tests conducted by or on behalf of The Sherwin-Williams Company. Such information
and recommendations set forth herein are subject to change and pertain to the product offered at the time of publication. Consult your Sherwin-Williams representative or
visit www.paintdocs.com to obtain the most current version of the PDS and/or an SDS



ENVIRONMENTAL DATA SHEET
(Certified Product Data Sheet)

Date of Preparation
1500 [3195] Apr 14,2026

PRODUCT NUMBER

A87W1351
PRODUCT NAME

SUPERPAINT® Interior Latex Satin, Extra White
MANUFACTURER'S NAME

THE SHERWIN-WILLIAMS COMPANY

1 Sherwin Way

Cleveland, OH 44113

This document includes all data required by 40 CFR 63.801(a) for a Certified Product Data Sheet under criteria specified in 40 CFR 63.805(a).

All data given below are MAXIMUM THEORETICAL VALUES based on the product AS CURRENTLY FORMULATED and rely on information
provided to us by our raw material suppliers. Our suppliers often provide an estimated value or range less than a certain upper limit. We
calculate MAXIMUM THEORETICAL VALUES using defined values, if provided, or the upper limit reported by our supplier. Additionally,
the suppliers’ information may include amounts present in the product as unintentional byproducts or impurities. Variations may occur in
individual batches due to adjustments made during production.

Hazard Category (for SARA 311.312)
A87W1351 = | Acute | Chronic |

Product Weight Specific Gravity FLASH POINT
10.55 Ib/gal 1.27 N.A.
Volatile Ingredients
Chemical / Compound SARA 302 EHS CERCLA HAPS 112 % by Weight % by Volume
Water
7732185 N N N 50 62

Volatile Organic Compounds - U.S. EPA / Canada

A87W1351
LB/Gal g/L
Coating Density 10.55 1264
By wt By vol
Total Volatiles 49.7% 62.5%
Federally exempt solvents
Water 49.6% 60.5%
Organic Volatiles 0.1% 0.1%
Percent Non-Volatile 50.3% 37.5%
VOC Content LB/Gal g/L
Total 0.00 1
Less exempt solvents 0.02 2
Of solids 0.02 2
Of solids 0.00 Ib/Ib 0.00 kg/kg|
By wt
By wt LVP-VOC 0.1%

Maximum Incremental Reactivity (MIR) (per US EPA Aerosol Ctg Rule, MIR Values 2009) 0.00
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A87W1351

Volatile Organic Compounds - California

A87W1351
LB/Gal g/L
Coating Density 10.55 1264
By wt By vol
Total Volatiles 49.7% 62.5%
Exempt solvents
Water 49.6% 60.5%
Organic Volatiles 0.1% 0.1%
Percent Non-Volatile 50.3% 37.5%
VOC Content LB/Gal g/L
Total 0.00 1
Less exempt solvents 0.02 2
Of solids 0.02 2
Of solids 0.00 Ib/ly 0.00 kg/kgf
By wt
By wt LVP-VOC 0.1%

Maximum Incremental Reactivity (MIR) (per California Air Resources Board Aerosol Products Regulation, MIR Values 2010) 0.00

Volatile Organic Compounds - South Coast Air Quality Management District, California, US

A87W1351
LB/Gal g/L
Coating Density 10.55 1264
By wt By vol
Total Volatiles 49.7% 62.5%
Exempt solvents
Water 49.6% 60.5%
Organic Volatiles 0.1% 0.1%
Percent Non-Volatile 50.3% 37.5%
VOC Content LB/Gal g/L
Total 0.00 1
Less exempt solvents 0.02 2
Of solids 0.02 2
Of solids 0.00 lo/Iy 0.00 kg/kg|

Volatile Organic Compounds - EU Directive 2004/42/EC

A87W1351
By wt By vol
Total Volatiles 49.7%) 62.5%)
VOC Content LB/Gal g/L
Total 0.01 1

Volatile Organic Compounds = EU Directive 2010/75/EU

A87W1351
By wt By vol
Total Volatiles 49.7%) 62.5%)
VOC Content LB/Gal giL|
Total 0.01 1
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A87W1351

Volatile Organic Compounds - Mexico
A87W1351
LB/Gal g/L
Coating Density 10.55 1264
By wt By vol
Total Volatiles 49.7% 62.5%
Exempt solvents
Water 49.6% 60.5%
Organic Volatiles 0.1% 0.1%
Percent Non-Volatile 50.3% 37.5%
VOC Content LB/Gal g/L
Total 0.00 1
Less exempt solvents 0.02 2
Of solids 0.02 2
Of solids 0.00 Ib/ly 0.00 kg/kg|

Hazardous Air Pollutants (Clean Air Act, Section 112(b))

A87W1351
LB/Gal kg/L
Volatile HAPS 0.00 0.000
Of solids 0.00 0.000
Of solids 0.00 Ib/Ib 0.00 kg/kgl
Air Quality Data
Density of Organic Solvent Blend
7.31 Ib/gal
Photochemically Reactive
No

Waste Disposal

Waste from this product is not hazardous as defined under the Resource Conservation and Recovery Act (RCRA) 40 CFR 261.

The addition of any material to this product can change the composition, hazards and risks of the product and may substantially alter the above data. Since
conditions of use are outside our control, we make no warranties, express or implied, and assume no liability in connection with any use of this information.
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SAFETY DATA SHEET

According to 29 CFR 1910.1200

A87W1351
Section 1. Identification
Product name : SUPERPAINT® Interior Latex Satin
Extra White
Product code . A87W1351
Other means of : Not available.
identification
Product type . Liquid.

Relevant identified uses of the substance or mixture and uses advised against
Paint or paint related material.

Manufacturer : THE SHERWIN-WILLIAMS COMPANY
101 W, Prospect Avenue
Cleveland, OH 44115

Emergency telephone : US/ Canada: (800) 424-9300

number of the company Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year
Product Information : US/Canada: 1-800-474-3794

Telephone Number Mexico: Not Available

Transportation Emergency : US/Canada: (800) 424-9300
Telephone Number Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year

Section 2. Hazards identification

OSHA/HCS status : This material is considered hazardous by the OSHA Hazard Communication Standard
(29 CFR 1910.1200).
Classification of the : CARCINOGENICITY - Category 2

substance or mixture
GHS label elements

Hazard pictograms : N

Signal word . Warning

Hazard statements . Suspected of causing cancer.

Precautionary statements

General . Keep out of reach of children. If medical advice is needed, have product container or
label at hand.

Prevention : Obtain special instructions before use. Do not handle until all safety precautions have
been read and understood. Wear protective gloves, protective clothing and eye or face
protection.

Response . IF exposed or concerned: Get medical advice or attention.

Storage : Store locked up.

Disposal : Dispose of contents and container in accordance with all local, regional, national and
international regulations.
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Section 2. Hazards identification

Supplemental label

elements cancer and birth defects or other reproductive harm.

Please refer to the SDS for additional information. Keep out of reach of children. Do not
transfer contents to other containers for storage.

WARNING: This product contains chemicals known to the State of California to cause

Hazards not otherwise : None known.

classified

Hazards identified when : No known significant effects or critical hazards. A |
used

Section 3. Composition/information on ingredients

Substance/mixture : Mixture

Other means of : Not available.

identification

CAS number/other identifiers

 Ingredient name % by weight Identifiers

Titanium Dioxide 210 -s25 13463-67-7 N
Calcium Carbonate <5 1317-65-3

Attapulgite Clay <1 12174-11-7

Any concentration shown as a range is to protect confidentiality or is due to batch variation.

There are no additional ingredients present which, within the current knowledge of the supplier and in the
concentrations applicable, are classified and hence require reporting in this section.

Occupational exposure limits, if available, are listed in Section 8.

Section 4. First aid measures

Description of necessary first aid measures

Eye contact : Immediately flush eyes with plenty of water, occasionally lifting the upper and lower
eyelids. Check for and remove any contact lenses. Continue to rinse for at least 10

minutes. Get medical attention.

Inhalation . Remove victim to fresh air and keep at rest in a position comfortable for breathing. If
not breathing, if breathing is irregular or if respiratory arrest occurs, provide artificial

respiration or oxygen by trained personnel. It may be dangerous to the person providing
aid to give mouth-to-mouth resuscitation. Get medical attention. If unconscious, place

in recovery position and get medical attention immediately. Maintain an open airway.
Loosen tight clothing such as a collar, tie, belt or waistband.

Skin contact . Flush contaminated skin with plenty of water. Remove contaminated clothing and
shoes. Continue to rinse for at least 10 minutes. Get medical attention. Wash clothing
before reuse. Clean shoes thoroughly before reuse.

Ingestion ¢ Wash out mouth with water. Remove dentures if any. If material has been swallowed
and the exposed person is conscious, give small quantities of water to drink. Stop if the

exposed person feels sick as vomiting may be dangerous. Do not induce vomiting

unless directed to do so by medical personnel. If vomiting occurs, the head should be

kept low so that vomit does not enter the lungs. Get medical attention. Never give

anything by mouth to an unconscious person. If unconscious, place in recovery position
and get medical attention immediately. Maintain an open airway. Loosen tight clothing

such as a collar, tie, belt or waistband.

Most important symptoms/effects, acute and delayed

Potential acute health effects

Eye contact . No known significant effects or critical hazards.
Inhalation . No known significant effects or critical hazards.
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Section 4. First aid measures

Skin contact
Ingestion

1 No known significant effects or critical hazards.
: No known significant effects or critical hazards.

Over-exposure signs/symptoms

Eye contact
Inhalation
Skin contact
Ingestion

: No specific data.
: No specific data.
1 No specific data.
: No specific data.

Indication of immediate medical attention and special treatment needed, if necessary

Notes to physician

Specific treatments
Protection of first-aiders

. Treat symptomatically. Contact poison treatment specialist immediately if large

quantities have been ingested or inhaled.

. No specific treatment.
1 No action shall be taken involving any personal risk or without suitable training. It may

be dangerous to the person providing aid to give mouth-to-mouth resuscitation.

See toxicological information (Section 11)

Section 5. Fire-fighting measures

Extinguishing media
Suitable extinguishing
media

Unsuitable extinguishing
media

Specific hazards arising
from the chemical

Hazardous thermal
decomposition products

Special protective actions
for fire-fighters

Special protective
equipment for fire-fighters

. Use an extinguishing agent suitable for the surrounding fire.

: None known.

: In afire or if heated, a pressure increase will occur and the container may burst.

: Decomposition products may include the following materials:

carbon dioxide
carbon monoxide
metal oxide/oxides

: Promptly isolate the scene by removing all persons from the vicinity of the incident if

there is a fire. No action shall be taken involving any personal risk or without suitable
training.

: Fire-fighters should wear appropriate protective equipment and self-contained breathing

apparatus (SCBA) with a full face-piece operated in positive pressure mode.

Section 6. Accidental release measures

Personal precautions, protective equipment and emergency procedures

For non-emergency
personnel

For emergency responders

Environmental precautions

. No action shall be taken involving any personal risk or without suitable training.

Evacuate surrounding areas. Keep unnecessary and unprotected personnel from
entering. Do not touch or walk through spilled material. Avoid breathing vapor or mist.
Provide adequate ventilation. Wear appropriate respirator when ventilation is
inadequate. Put on appropriate personal protective equipment.

. If specialized clothing is required to deal with the spillage, take note of any information in

Section 8 on suitable and unsuitable materials. See also the information in "For non-
emergency personnel".
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Section 6. Accidental release measures

Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers. Inform the relevant authorities if the product has caused environmental
pollution (sewers, waterways, soil or air).

Methods and materials for containment and cleaning up

Small spill

Large spill

: Stop leak if without risk. Move containers from spill area. Absorb with an inert material

and place in an appropriate waste disposal container. Dispose of via a licensed waste
disposal contractor.

: Stop leak if without risk. Move containers from spill area. Approach release from

upwind. Prevent entry into sewers, water courses, basements or confined areas. Wash
spillages into an effluent treatment plant or proceed as follows. Dispose of via a
licensed waste disposal contractor. Contaminated absorbent material may pose the
same hazard as the spilled product. Contain and collect spillage with non-combustible,
absorbent material e.g. sand, earth, vermiculite or diatomaceous earth and place in
container for disposal according to local regulations.

Section 7. Handling and storage

Precautions for safe handling

Protective measures

Advice on general
occupational hygiene

Conditions for safe storage,
including any
incompatibilities

: Put on appropriate personal protective equipment (see Section 8). Avoid exposure -

obtain special instructions before use. Do not handle until all safety precautions have
been read and understood. Do not get in eyes or on skin or clothing. Do not ingest.
Avoid breathing vapor or mist. If during normal use the material presents a respiratory
hazard, use only with adequate ventilation or wear appropriate respirator. Keep in the
original container or an approved alternative made from a compatible material, kept
tightly closed when not in use. Empty containers retain product residue and can be
hazardous. Do not reuse container.

: Eating, drinking and smoking should be prohibited in areas where this material is

handled, stored and processed. Workers should wash hands and face before eating,
drinking and smoking. Remove contaminated clothing and protective equipment before
entering eating areas. See also Section 8 for additional information on hygiene
measures.

: Store in accordance with local regulations. Store in original container protected from

direct sunlight in a dry, cool and well-ventilated area, away from incompatible materials
(see Section 10) and food and drink. Store locked up. Keep container tightly closed
and sealed until ready for use. Containers that have been opened must be carefully
resealed and kept upright to prevent leakage. Do not store in unlabeled containers.
Use appropriate containment to avoid environmental contamination. See Section 10 for
incompatible materials before handling or use.

Section 8. Exposure controls/personal protection

Control parameters

Occupational exposure limits (OSHA United States)

Ingredient name

CAS # Exposure limits

Titanium Dioxide

Calcium Carbonate

13463-67-7 ACGIH TLV (United States, 1/2025) A3.

TWA 8 hours: 2.5 mg/m3. Form: respirable
fraction, finescale particles.

NIOSH REL (United States, 10/2020) NIA.
OSHA PEL (United States, 5/2018)

TWA 8 hours: 15 mg/m?. Form: Total dust.
1317-65-3 NIOSH REL (United States, 10/2020)
[calcium carbonate]

TWA 10 hours: 10 mg/m3. Form: Total.

TWA 10 hours: 5 mg/m?®. Form: Respirable

Date of issue/Date of revision

1 5/2/2026 Date of previous issue :7/29/2025 Version :4 4/12

A87W1351 SUPERPAINT® Interior Latex Satin SHW-85-NA-GHS-US

Extra White




Section 8. Exposure controls/personal protection

fraction.

OSHA PEL (United States, 5/2018)
TWA 8 hours: 15 mg/m?®. Form: Total dust.
TWA 8 hours: 5 mg/m®. Form: Respirable

TWAEV 8 hours: 1 fibers/cm?®. Form:
RESPIRABLE FIBRES (other than respirable
asbestos fibres) : Objects, other than
respirable asbestos fibres, longer than 5 pym,
having a diameter of less than 3 um and a
ratio of length to diameter of more than 3 : 1..

fraction.
Attapulgite Clay 12174-11-7 None.
Occupational exposure |imits (Canada)
Ingredient name CAS # Exposure limits
Fibres-Natural Mineral Fibres, Attapulgite 12174-11-7 CA Quebec Provincial (Canada, 2/2024)
[Attapulgite] C1.

Occupational exposure limits (Mexico)
None.

Biological exposure indices (United States)
No exposure indices known.

Biological exposure indices (Canada)

No exposure indices known.

Bi ical exposure indi Mexi
No exposure indices known.

Appropriate engineering
controls

Environmental exposure
controls

Individual protection measures
: Wash hands, forearms and face thoroughly after handling chemical products, before

Hygiene measures

Eyel/face protection

Skin protection

: If user operations generate dust, fumes, gas, vapor or mist, use process enclosures,

local exhaust ventilation or other engineering controls to keep worker exposure to
airborne contaminants below any recommended or statutory limits.

: Emissions from ventilation or work process equipment should be checked to ensure

they comply with the requirements of environmental protection legislation. In some
cases, fume scrubbers, filters or engineering modifications to the process equipment
will be necessary to reduce emissions to acceptable levels.

eating, smoking and using the lavatory and at the end of the working period.
Appropriate techniques should be used to remove potentially contaminated clothing.
Wash contaminated clothing before reusing. Ensure that eyewash stations and safety
showers are close to the workstation location.

: Safety eyewear complying with an approved standard should be used when a risk

assessment indicates this is necessary to avoid exposure to liquid splashes, mists,
gases or dusts. If contact is possible, the following protection should be worn, unless
the assessment indicates a higher degree of protection: safety glasses with side-
shields.
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Section 8. Exposure controls/personal protection

Hand protection

Body protection

Other skin protection

Respiratory protection

: Chemical-resistant, impervious gloves complying with an approved standard should be

worn at all times when handling chemical products if a risk assessment indicates this is
necessary. Considering the parameters specified by the glove manufacturer, check
during use that the gloves are still retaining their protective properties. It should be
noted that the time to breakthrough for any glove material may be different for different
glove manufacturers. In the case of mixtures, consisting of several substances, the
protection time of the gloves cannot be accurately estimated.

: Personal protective equipment for the body should be selected based on the task being

performed and the risks involved and should be approved by a specialist before
handling this product.

: Appropriate footwear and any additional skin protection measures should be selected

based on the task being performed and the risks involved and should be approved by a
specialist before handling this product.

: Based on the hazard and potential for exposure, select a respirator that meets the

appropriate standard or certification. Respirators must be used according to a
respiratory protection program to ensure proper fitting, training, and other important
aspects of use.

Section 9. Physical and chemical properties

The conditions of measurement of all properties are at standard temperature and pressure unless otherwise indicated.

Appearance

Physical state

Color
Odor
Odor threshold
pH
Melting point/freezing point
Boiling point or initial
boiling point and boiling
range
Flash point
Evaporation rate
Flammability

Lower and upper explosion
limit/flammability limit

Vapor pressure

: Liquid.

: White.

: Not available.
: Not available.
: 03

: Not available.
: 100°C (212°F)

: Closed cup: Not applicable.
: 0.09 (butyl acetate = 1)

: Not available.

: Not available.

: 2.3 kPa (17.5 mm Hg)

Relative vapor density 1 [AIr=1]
Relative density 1 1.26
Density : 1.26 g/cm?®
Solubility(ies)
Media Result
cold water Partially soluble

Partition coefficient: n-
octanol/water

Auto-ignition temperature
Decomposition temperature
Viscosity

: Not applicable.

: Not available.
: Not available.

Dynamic (room temperature): Not available.
Kinematic (room temperature): Not available.
Kinematic (40°C (104°F)): >20.5 mm?/s (>20.5 cSt)
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Section 9. Physical and chemical properties

Molecular weight . Not applicable.
Particle characteristics
Median particle size : Not applicable.
Heat of combustion : 0.987 kJ/g
Section 10. Stability and reactivity
Reactivity : No specific test data related to reactivity available for this product or its ingredients.
Chemical stability . The product is stable.
Possibility of hazardous : Under normal conditions of storage and use, hazardous reactions will not occur.
reactions
Conditions to avoid : No specific data.
Incompatible materials . No specific data.
Hazardous decomposition : Under normal conditions of storage and use, hazardous decomposition products should
products not be produced.

Section 11. Toxicological information

Information on toxicological effects

Acute toxicity

Not available.

Conclusion/Summary [Product] : Not available.

Skin corrosionl/irritation
Product/ingredient name Result
Titanium Dioxide Human - Skin - Mild irritant N

Duration of treatment/exposure: 72 hours
Amount/concentration applied: 300 ug |

Conclusion/Summary [Product] : Not available.

Serious eye damagel/eye irritation
Not available.

Conclusion/Summary [Product] : Not available.

Respiratory corrosion/irritation
Not available.

Conclusion/Summary [Product] : Not available.

Respiratory or skin sensitization
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Section 11. Toxicological information

Not available.
Skin

Conclusion/Summary [Product] : Not available.
Respiratory

Conclusion/Summary [Product] : Not available.

Germ cell mutagenicity

Not available.

Conclusion/Summary [Product] : Not available.

Carcinogenicity

Not available.

Conclusion/Summary [Product] : Not available.

Classification

Product/ingredient name |OSHA IARC NTP

Titanium Dioxide - 2B - A |
Attapulgite Clay - 2B -

Reproductive toxicity

Not available.
Conclusion/Summary [Product] : Not available.

Specific target organ toxicity (single exposure)

Product/ingredient name Result

Calcium Carbonate SPECIFIC TARGET ORGAN TOXICITY (SINGLE EXPOSURE)

(Respiratory tract irritation) - Category 3

Specific target organ toxicity (repeated exposure)

Not available.

Aspiration hazard

Not available.

Information on the likely routes of exposure

Not available.

Potential acute health effects

Eye contact : No known significant effects or critical hazards.

Inhalation : No known significant effects or critical hazards.

Skin contact : No known significant effects or critical hazards.
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Section 11. Toxicological information

Ingestion : No known significant effects or critical hazards.

Symptoms related to the physical, chemical and toxicological characteristics

Eye contact : No specific data.
Inhalation : No specific data.
Skin contact : No specific data.
Ingestion : No specific data.

Delayed and immediate effects and also chronic effects from short and long term exposure
Short term exposure

Potential immediate : Not available.
effects
Potential delayed effects : Not available.
Long term exposure
Potential immediate : Not available.
effects
Potential delayed effects : Not available.
Potential chronic health effects
Not available.
Conclusion/Summary [Product] : Not available.
General : No known significant effects or critical hazards.
Carcinogenicity : Suspected of causing cancer. Risk of cancer depends on duration and level of
exposure.
Mutagenicity : No known significant effects or critical hazards.
Reproductive toxicity : No known significant effects or critical hazards.

Numerical measures of toxicity
Acute toxicity estimates
N/A

Section 12, Ecological information

Toxicity
Product/ingredient name Result
Titanium Dioxide Acute - LC50 - Marine water A
Fish - Mummichog - Fundulus heteroclitus
>1000 mg/I [96 hours]
Effect: Mortality
Conclusion/Summary [Product] : Not available.
Persistence and degradability
Not available.
Conclusion/Summary [Product] . Not available.
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Section 12. Ecological information

Bioaccumulative potential

Not available.

Mobility in soil

Soil/Water partition

coefficient

Other adverse effects

: Not available.

No known significant effects or critical hazards.

Section 13. Disposal considerations

Disposal methods

. The generation of waste should be avoided or minimized wherever possible. Disposal

of this product, solutions and any by-products should at all times comply with the
requirements of environmental protection and waste disposal legislation and any
regional local authority requirements. Dispose of surplus and non-recyclable products
via a licensed waste disposal contractor. Waste should not be disposed of untreated to
the sewer unless fully compliant with the requirements of all authorities with jurisdiction.
Waste packaging should be recycled. Incineration or landfill should only be considered
when recycling is not feasible. This material and its container must be disposed of in a
safe way. Care should be taken when handling emptied containers that have not been
cleaned or rinsed out. Empty containers or liners may retain some product residues.
Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers.

Section 14. Transport information

DOT
Classification

TDG
Classification

Mexico
Classification

IATA

IMDG

UN number

Not regulated.

Not regulated.

Not regulated.

Not regulated.

Not regulated.

UN proper
shipping name

Transport
hazard class(es)

Packing group

Environmental No. No. No. No. No.
hazards
Additional - - - - -
information
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Section 14. Transport information

Special precautions for user

Transport in bulk according
to IMO instruments

Proper shipping name : Not available.

Multi-modal shipping descriptions are provided for informational purposes and do not
consider container sizes. The presence of a shipping description for a particular
mode of transport (sea, air, etc.), does not indicate that the product is packaged
suitably for that mode of transport. All packaging must be reviewed for suitability prior
to shipment, and compliance with the applicable regulations is the sole responsibility
of the person offering the product for transport. People loading and unloading
dangerous goods must be trained on all of the risks deriving from the substances
and on all actions in case of emergency situations,

¢ Not available.

Section 15. Regulatory information

U.S. Federal regulations
SARA 302/304

SARA 302/304 (40 CFR part 302) supplier notification can be found on the Environmental Data Sheet.

California Prop. 65

WARNING: This product contains chemicals known to the State of California to cause cancer and birth defects or other

reproductive harm.
International regulations
Montreal Protocol

Not listed.

Stockholm Convention on Persistent Organic Pollutants

Not listed.

International lists

: Australia inventory (AlIC): Not determined.

China inventory (IECSC): Not determined.

Japan inventory (CSCL): Not determined.

Japan inventory (ISHL): Not determined.

Korea inventory (KECI): Not determined.

New Zealand Inventory of Chemicals (NZIoC): Not determined.
Philippines inventory (PICCS): Not determined.

Taiwan Chemical Substances Inventory (TCSI): Not determined.

Thailand inventory: Not determined.
Turkey inventory: Not determined.
Vietnam inventory: Not determined.

Section 16. Other information

Hazardous Material Information System (U.S.A.)

Flammability

Physical hazards

The customer is responsible for determining the PPE code for this material. For more information on HMIS®

Personal Protective Equipment (PPE) codes, consult the HMIS® Implementation Manual.

Caution: HMIS® ratings are based on a 0-4 rating scale, with 0 representing minimal hazards or risks, and 4

representing significant hazards or risks. Although HMIS® ratings and the associated label are not required on
SDSs or products leaving a facility under 29 CFR 1910.1200, the preparer may choose to provide them. HMIS®

ratings are to be used with a fully implemented HMIS® program. HMIS® is a registered trademark and service

mark of the American Coatings Association, Inc.
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Section 16. Other information

Procedure used to derive the classification

Classification Justification
CARCINOGENICITY - Category 2 Calculation method
History
Date of printing 1 5/2/2026
Date of issue/Date of 1 5/2/2026
revision
Date of previous issue 1 7/29/2025
Version : 4
Key to abbreviations : ATE = Acute Toxicity Estimate

BCF = Bioconcentration Factor

GHS = Globally Harmonized System of Classification and Labelling of Chemicals
IATA = International Air Transport Association

IBC = Intermediate Bulk Container

IMDG = International Maritime Dangerous Goods

LogPow = logarithm of the octanol/water partition coefficient

MARPOL = International Convention for the Prevention of Pollution From Ships, 1973
as modified by the Protocol of 1978. ("Marpol" = marine pollution)

N/A = Not available

SGG = Segregation Group

UN = United Nations

7 Indicates information that has changed from previously issued version.
Notice to reader

It is recommended that each customer or recipient of this Safety Data Sheet (SDS) study it carefully and consult
resources, as hecessary or appropriate, to become aware of and understand the data contained in this SDS and
any hazards associated with the product. This information is provided in good faith and believed to be accurate
as of the effective date herein. However, no warranty, express or implied, is given. The information presented
here applies only to the product as shipped. The addition of any material can change the composition, hazards
and risks of the product. Products shall not be repackaged, modified, or tinted except as specifically instructed
by the manufacturer, including but not limited to the incorporation of products not specified by the manufacturer,
or the use or addition of products in proportions not specified by the manufacturer. Regulatory requirements
are subject to change and may differ between various locations and jurisdictions. The customer/buyer/user is
responsible to ensure that his activities comply with all country, federal, state, provincial or local laws. The
conditions for use of the product are not under the control of the manufacturer; the customer/buyer/user is
responsible to determine the conditions necessary for the safe use of this product. The customer/buyer/user
should not use the product for any purpose other than the purpose shown in the applicable section of this SDS
without first referring to the supplier and obtaining written handling instructions. Due to the proliferation of
sources for information such as manufacturer-specific SDS, the manufacturer cannot be responsible for SDSs
obtained from any other source.
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101.010GB

Emerald’

Urethane Trim Enamel Interior-Exterior Waterbased Gloss
(US) K39-1750 Series, (Canada) K39Q-8850 Series

CHARACTERISTICS

Emerald Urethane Trim Enamel is a
waterbased “Best-In-Class” quality interior-
exterior enamel formulated with a urethane
modified alkyd resin system for premium
quality and performance. It delivers the look,
feel and durability of an oil based enamel with
the convenience of a waterbased formula.
Excellent flow and leveling, gloss and color
retention when applied to interior-exterior
surfaces such as properly prepared drywall,
wood, masonry and metal.

Color: Many Colors
To optimize hide and color development, always use the
recommended P-Shade primer.

Coverage: 8.6-9.8 sq. meters per litre
350-400 sq. ft. per gallon

@ 4 mils wet, 1.3 mils dry

Drying Time, @ 77°F (20°C), 50% RH:
Touch: 2 Hours

Recoat: 4 Hours
Drying and recoat times are temperature, humidity, and
film thickness dependent.
Finish: 65+ units @ 60°

Tinting with CCE:

Base: oz. per gallon: Strength:
High Hide White 0-6 SherColor
Deep Base 4-14 SherColor
Ultradeep Base 10-14 SherColor

High Hide White K39W01751
(may vary by color)
V.0.C.(less exempt solvents):
less than 50 grams per litre; 0.42 Ibs. per gallon
As per 40 CFR 59.406

Volume Solids: 32 2%
Weight Solids: 49 £2%
Weight per Gallon: 10.68 Ibs (4.84 kg)
Flash Point: N.A.
Vehicle Type: Urethane modified alkyd
Shelf Life: 36 months, unopened

4/2025

COMPLIANCE
As of 04/07/2025, Complies with :
OoTC Yes
OTC Phase Il Yes
S.C.A.Q.M.D. Yes
CARB Yes
CARB SCM 2007 Yes
CARB SCM 2020 Yes
Canada Yes
LEED® v4 & v4.1 Emissions No
LEED® v4 & v4.1 V.O.C. Yes
EPD-NSF® Certified Yes
MIR-Manufacturer Inventory Yes
MPI® #157

APPLICATION

Apply at temperatures above 50°F (10°C).
No reduction needed.

Brush:
Use a nylon-polyester brush such as Purdy®
Syntox™.

Roller:
Use a 1/4 to 1/2 inch nap synthetic cover
such as Purdy® White Dove™.

For specific brushes and rollers, please refer
to our Brush and Roller Guide.

Spray - Airless:
Pressure
Tip

2000 p.s.i.
.013-.017 inch

HVLP System: Graco® HVLP 9.5, number 3
or 4 needle and cap, two-thirds air pressure,
number 5 material setting. Single turbine, no
reduction. Or equivalent.

APPLICATION TIPS

Make sure product is completely agitated
(mechanically or manually) before use.

Using the same method of application and
batch to touch up with as that originally used
will help improve touch up.

When original application was by spray,
preconditioning of touch up paint by running it
through the spray tip will help touch up
appearance.

www.sherwin-williams.com

,'bﬁ

SHERWIN
WiLLIAMS.

SPECIFICATIONS

Interior

Drywall:
1 coat ProMar 200 Zero V.O.C Primer
2 coats Emerald Urethane Trim Enamel

Plaster:
1 coat Loxon Concrete & Masonry Primer
2 coats Emerald Urethane Trim Enamel

Wood:
1 coat Premium Wall & Wood Primer
2 coats Emerald Urethane Trim Enamel

Interior and Exterior

Aluminum, Galvanized & Steel:
1 coat All Surface Enamel Latex Primer
2 coats Emerald Urethane Trim Enamel

Block:
1 coat Loxon Acrylic Block Surfacer
2 coats Emerald Urethane Trim Enamel

Masonry, Cement, Stucco:
1 coat Loxon Concrete & Masonry Primer
2 coats Emerald Urethane Trim Enamel

Exterior

Wood:

1 coat Exterior Oil-Based Wood Primer
or

1 coat Exterior Latex Wood Primer

2 coats Emerald Urethane Trim Enamel

Other primers may be appropriate.
When repainting involves a drastic color

change, a coat of primer will improve the
hiding performance of the topcoat color.

continued on back



Emerald’

Urethane Trim Enamel Interior-Exterior Waterbased Gloss

SURFACE PREPARATION

WARNING! If you scrape, sand or remove
old paint, you may release lead dust. LEAD
IS TOXIC. EXPOSURE TO LEAD DUST CAN
CAUSE SERIOUS ILLNESS, SUCH AS
BRAIN DAMAGE, ESPECIALLY IN
CHILDREN. PREGNANT WOMEN SHOULD
ALSO AVOID EXPOSURE. Wear a NIOSH-
approved respirator to control lead
exposure. Clean up carefully with a HEPA
vacuum and a wet mop. Before you start,
find out how to protect yourself and your
family by contacting: US - National Lead
Information Hotline at 1-800-424-LEAD or
log on to www.epa.gov/lead; Canada - your
local health authority.

Remove all surface contamination by washing
with a appropriate cleaner, rinse thoroughly
and allow to dry. Existing peeled or checked
paint should be scraped and sanded to a
sound surface. Glossy surfaces should be
sanded dull. Stains from water, smoke, ink,
pencil, grease, etc. should be sealed with the
appropriate primer-sealer. Recognize that any
surface preparation short of total removal of
the old coating may compromise the service
length of the system.

Aluminum and Galvanized Steel:

Wash to remove any oil, grease, or other surface
contamination. All corrosion must be removed
with sandpaper, wire brush, or other abrading
method.

Caulking:

Gaps between walls, ceiling, crown moldings,
and other interior trim can be filled with the
appropriate caulk after priming the surface.

Drywall:

Fill cracks and holes with patching paste-
spackle and sand smooth. Joint compounds
must be cured and sanded smooth. Remove
all sanding dust.

Masonry, Concrete, Cement, Block:

All new surfaces must be cured according to
the supplier's recommandations — usually
about 30 days. Remove all form release and
curing agents. Rough surfaces can be filled to
provide a smooth surface. If painting can not
wait 30 days, allow the surface to cure 7 days
and prime the surface with Loxon Concrete &
Masonry Primer.

Steel:

Rust and mill scale must be removed using
sandpaper, wire brush, or other abrading
method. Bare steel must be primed the same
day as cleaned.

SURFACE PREPARATION

Mildew:

Clean mildew from the Surface: Mildew is a
fungus that looks like dirt but won’t wash off.
Mildew must be removed before painting, or it
will grow through any new coat of paint. To
remove mildew or suspected mildew, scrub
surface before painting with a commercial
mildew remover following manufacturer’s
safety instructions.

Stucco:

Remove any loose stucco, efflorescence, or
laitance. Allow new stucco to cure at least 30
days before painting. If painting cannot wait 30
days, allow the surface to dry 7 days and prime
with Loxon Concrete & Masonry Primer. Repair
cracks, voids, and other holes with an
elastomeric patch or sealant.

Plaster:

Bare plaster must be cured and hard.
Textured, soft, porous, or powdery plaster
should be treated with a solution of 1 pint
household vinegar to 1 gallon of clean water.
Repeat until the surface is hard, rinse with
clear water and allow to dry.

Wood, Plywood, Composition Board:
Clean the surface thoroughly then sand any
exposed wood to a fresh surface. Patch all holes
and imperfections with a wood filler or putty and
sand smooth. All patched areas must be primed.
Knots and some woods, such as redwood and
cedar, contain a high amount of tannin, a
colored wood extract. If applied to these bare
woods, it may show some staining.

Exterior: If staining persists, spot prime severe
areas with 1 coat of Exterior Oil-Based Wood
Primer prior to using.

Interior: If staining persists, spot prime severe
areas with 1 coat of Multi-Purpose Oil-Based
Primer.

CAUTIONS

Protect from freezing.
Non-Photochemically reactive.

For exterior use on doors, trim, and other small
areas of wood or metal. Do not use on the main
body of exterior structures.

Before using, carefully read CAUTIONS on
label.

Use only with adequate ventilaton. To avoid
overexposure, open windows and doors or use other
means to ensure fresh air entry during application and
drying. If you experience eye watering, headaches, or
dizziness, increase fresh air, or wear respiratory
protection (NIOSH approved) or leave the area. Avoid
contact with eyes and skin. Wash hands after using.
Keep container closed when not in use. Do not transfer
contents to other containers for storage. FIRST AID: In
case of eye contact, flush thoroughly with large amounts
of water. Get medical attention if irritation persists. If
swallowed, call Poison Control Center, hospital
emergency room, or physician immediately. WARNING:
This product contains chemicals known to the State of
California to cause cancer and birth defects or other
reproductive harm. DO NOT TAKE INTERNALLY. KEEP
OUT OF THE REACH OF CHILDREN.

HOTW
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CLEANUP INFORMATION

Clean spills, spatters, hands and tools
immediately after use with soap and warm
clean water. After cleaning, flush spray
equipment with compliant cleanup solvent to
prevent rusting of the equipment. Follow
manufacturer’s safety recommendations when
using solvents.

The information and recommendations set forth in this Product Data Sheet are based upon tests conducted by or on behalf of The Sherwin-Williams Company. Such information
and recommendations set forth herein are subject to change and pertain to the product offered at the time of publication. Consult your Sherwin-Williams representative or
visit www.paintdocs.com to obtain the most current version of the PDS and/or an SDS



ENVIRONMENTAL DATA SHEET
(Certified Product Data Sheet)

Date of Preparation
07 00 [2015] Jun 16, 2026

PRODUCT NUMBER

K39T1754
PRODUCT NAME

Emerald® Urethane Trim Enamel Gloss, Ultradeep Base
MANUFACTURER'S NAME

THE SHERWIN-WILLIAMS COMPANY

1 Sherwin Way

Cleveland, OH 44113

This document includes all data required by 40 CFR 63.801(a) for a Certified Product Data Sheet under criteria specified in 40 CFR 63.805(a).

All data given below are MAXIMUM THEORETICAL VALUES based on the product AS CURRENTLY FORMULATED and rely on information
provided to us by our raw material suppliers. Our suppliers often provide an estimated value or range less than a certain upper limit. We
calculate MAXIMUM THEORETICAL VALUES using defined values, if provided, or the upper limit reported by our supplier. Additionally,
the suppliers’ information may include amounts present in the product as unintentional byproducts or impurities. Variations may occur in
individual batches due to adjustments made during production.

Hazard Category (for SARA 311.312)
K39T1754 = | Chronic |

Product Weight Specific Gravity FLASH POINT
8.58 Ib/gal 1.03 N.A.
Volatile Ingredients
Chemical / Compound SARA 302 EHS CERCLA HAPS 112 % by Weight % by Volume
Water
7732185 N N N 65 69

Volatile Organic Compounds - U.S. EPA / Canada

K39T1754
LB/Gal g/L
Coating Density 8.58 1028
By wt By vol
Total Volatiles 66.7% 70.4%
Federally exempt solvents
Water 65.3% 68.9%
Organic Volatiles 1.3% 1.4%
Percent Non-Volatile 33.3% 29.6%
VOC Content LB/Gal g/L
Total 0.11 13
Less exempt solvents 0.36 43
Of solids 0.38 46
Of solids 0.03 Ib/lb 0.03 kg/kg|
By wt
By wt LVP-VOC 0.4%

Maximum Incremental Reactivity (MIR) (per US EPA Aerosol Ctg Rule, MIR Values 2009) 0.03

page 1 of 3



SAFETY DATA SHEET

According to 29 CFR 1910.1200

K39T1754
Section 1. Identification
Product name : Emerald® Urethane Trim Enamel Gloss
Ultradeep Base
Product code . K39T1754
Other means of : Not available.
identification
Product type . Liquid.

Relevant identified uses of the substance or mixture and uses advised against
Paint or paint related material.

Manufacturer : THE SHERWIN-WILLIAMS COMPANY
101 W, Prospect Avenue
Cleveland, OH 44115

Emergency telephone : US/ Canada: (800) 424-9300

number of the company Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year
Product Information : US/Canada: 1-800-474-3794

Telephone Number Mexico: Not Available

Transportation Emergency : US/Canada: (800) 424-9300
Telephone Number Mexico: SETIQ 800-00-214-00 / 55-5559-1588 Available 24 hours and 365 days a year

Section 2. Hazards identification

OSHA/HCS status : This material is considered hazardous by the OSHA Hazard Communication Standard
(29 CFR 1910.1200).
Classification of the : CARCINOGENICITY - Category 2

substance or mixture

GHS label elements
Hazard pictograms

&

Signal word . Warning
Hazard statements . Suspected of causing cancer.
Precautionary statements

General . Keep out of reach of children. If medical advice is needed, have product container or
label at hand.

Prevention : Obtain special instructions before use. Do not handle until all safety precautions have
been read and understood. Wear protective gloves, protective clothing and eye or face
protection.

Response . IF exposed or concerned: Get medical advice or attention.

Storage : Store locked up.

Disposal : Dispose of contents and container in accordance with all local, regional, national and
international regulations.

Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026 Version :2.02 1/13
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Section 2. Hazards identification

Supplemental label WARNING: This product contains chemicals known to the State of California to cause
elements cancer and birth defects or other reproductive harm.
This product contains a TSCA regulated chemical. See Section 15 of the US SDS for
details.

Please refer to the SDS for additional information. Keep out of reach of children. Do not
transfer contents to other containers for storage.

Hazards not otherwise : None known.

classified

Hazards identified when : No known significant effects or critical hazards.
used

Section 3. Composition/information on ingredients
Substance/mixture : Mixture

Other means of : Not available.

identification

CAS number/other identifiers

Ingredient name % by weight Identifiers
Attapulgite Clay <0.3 12174-11-7

Any concentration shown as a range is to protect confidentiality or is due to batch variation.

There are no additional ingredients present which, within the current knowledge of the supplier and in the
concentrations applicable, are classified and hence require reporting in this section.

Occupational exposure limits, if available, are listed in Section 8.

Section 4, First aid measures

Description of necessary first aid measures
Eye contact : Immediately flush eyes with plenty of water, occasionally lifting the upper and lower
eyelids. Check for and remove any contact lenses. Continue to rinse for at least 10
minutes. Get medical attention.

Inhalation : Remove victim to fresh air and keep at rest in a position comfortable for breathing. If
not breathing, if breathing is irregular or if respiratory arrest occurs, provide artificial
respiration or oxygen by trained personnel. It may be dangerous to the person providing
aid to give mouth-to-mouth resuscitation. Get medical attention. If unconscious, place
in recovery position and get medical attention immediately. Maintain an open airway.
Loosen tight clothing such as a collar, tie, belt or waistband.

Skin contact : Flush contaminated skin with plenty of water. Remove contaminated clothing and
shoes. Continue to rinse for at least 10 minutes. Get medical attention. Wash clothing
before reuse. Clean shoes thoroughly before reuse.

Ingestion : Wash out mouth with water. Remove dentures if any. If material has been swallowed
and the exposed person is conscious, give small quantities of water to drink. Stop if the
exposed person feels sick as vomiting may be dangerous. Do not induce vomiting
unless directed to do so by medical personnel. If vomiting occurs, the head should be
kept low so that vomit does not enter the lungs. Get medical attention. Never give
anything by mouth to an unconscious person. If unconscious, place in recovery position
and get medical attention immediately. Maintain an open airway. Loosen tight clothing
such as a collar, tie, belt or waistband.

Most important symptoms/effects, acute and delayed
Potential acute health effects

Eye contact 1 No known significant effects or critical hazards.
Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026 Version :2.02 2/13
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Section 4. First aid measures

Inhalation
Skin contact
Ingestion

1 No known significant effects or critical hazards.
¢ No known significant effects or critical hazards.
¢ No known significant effects or critical hazards.

Over-exposure signs/symptoms

Eye contact
Inhalation
Skin contact
Ingestion

. No specific data.
: No specific data.
: No specific data.
: No specific data.

Indication of immediate medical attention and special treatment needed, if necessary

Notes to physician

Specific treatments
Protection of first-aiders

. Treat symptomatically. Contact poison treatment specialist immediately if large

quantltles have been ingested or inhaled.

: No specific treatment.
: No action shall be taken involving any personal risk or without suitable training. It may

be dangerous to the person providing aid to give mouth-to-mouth resuscitation.

See toxicological information (Section 11)

Section 5. Fire-fighting measures

Extinguishing media
Suitable extinguishing
media

Unsuitable extinguishing
media

Specific hazards arising
from the chemical

Hazardous thermal
decomposition products

Special protective actions
for fire-fighters

Special protective
equipment for fire-fighters

1 Use an extinguishing agent suitable for the surrounding fire.

: None known.

. In afire or if heated, a pressure increase will occur and the container may burst.

: No specific data.

. Promptly isolate the scene by removing all persons from the vicinity of the incident if

there is a fire. No action shall be taken involving any personal risk or without suitable
training.

. Fire-fighters should wear appropriate protective equipment and self-contained breathing

apparatus (SCBA) with a full face-piece operated in positive pressure mode.

Section 6. Accidental release measures

Personal precautions, protective equipment and emergency procedures

For non-emergency
personnel

For emergency responders

Environmental precautions

¢ No action shall be taken involving any personal risk or without suitable training.

Evacuate surrounding areas. Keep unnecessary and unprotected personnel from
entering. Do not touch or walk through spilled material. Avoid breathing vapor or mist.
Provide adequate ventilation. Wear appropriate respirator when ventilation is
inadequate. Put on appropriate personal protective equipment.

. If specialized clothing is required to deal with the spillage, take note of any information in

Section 8 on suitable and unsuitable materials. See also the information in "For non-
emergency personnel".

. This product contains a TSCA regulated chemical. See Section 15 of the US SDS

for details.
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Section 6. Accidental release measures

Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers. Inform the relevant authorities if the product has caused environmental
pollution (sewers, waterways, soil or air).

Methods and materials for containment and cleaning up

Small spill

Large spill

: Stop leak if without risk. Move containers from spill area. Absorb with an inert material
and place in an appropriate waste disposal container. Dispose of via a licensed waste
disposal contractor.

: Stop leak if without risk. Move containers from spill area. Approach release from
upwind. Prevent entry into sewers, water courses, basements or confined areas. Wash
spillages into an effluent treatment plant or proceed as follows. Dispose of via a
licensed waste disposal contractor. Contaminated absorbent material may pose the
same hazard as the spilled product. Contain and collect spillage with non-combustible,
absorbent material e.g. sand, earth, vermiculite or diatomaceous earth and place in
container for disposal according to local regulations.

Section 7. Handling and storage

Precautions for safe handling

Protective measures : Put on appropriate personal protective equipment (see Section 8). Avoid exposure -

obtain special instructions before use. Do not handle until all safety precautions have
been read and understood. Do not get in eyes or on skin or clothing. Do not ingest.
Avoid breathing vapor or mist. If during normal use the material presents a respiratory
hazard, use only with adequate ventilation or wear appropriate respirator. Keep in the
original container or an approved alternative made from a compatible material, kept
tightly closed when not in use. Empty containers retain product residue and can be
hazardous. Do not reuse container.

Advice on general : Eating, drinking and smoking should be prohibited in areas where this material is
occupational hygiene handled, stored and processed. Workers should wash hands and face before eating,

drinking and smoking. Remove contaminated clothing and protective equipment before
entering eating areas. See also Section 8 for additional information on hygiene
measures.

Conditions for safe storage, : Store in accordance with local regulations. Store in original container protected from

including any

direct sunlight in a dry, cool and well-ventilated area, away from incompatible materials

incompatibilities (see Section 10) and food and drink. Store locked up. Keep container tightly closed

and sealed until ready for use. Containers that have been opened must be carefully
resealed and kept upright to prevent leakage. Do not store in unlabeled containers.
Use appropriate containment to avoid environmental contamination. See Section 10 for
incompatible materials before handling or use.

Section 8. Exposure controls/personal protection

Control parameters

Occupational exposure limits (OSHA United States)

Ingredient name CAS # Exposure limits

Attapulgite Clay 12174-11-7 None.

Occupational exposure limits (Canada)
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Section 8. Exposure controls/personal protection

Ingredient name CAS # Exposure limits
Fibres-Natural Mineral Fibres, Attapulgite 12174-11-7 CA Quebec Provincial (Canada, 2/2024)
[Attapulgite] C1.

TWAEV 8 hours: 1 fibers/cm?®. Form:
RESPIRABLE FIBRES (other than respirable
asbestos fibres) : Objects, other than
respirable asbestos fibres, longer than 5 um,
having a diameter of less than 3 ym and a
ratio of length to diameter of more than 3 : 1..

Occupational exposure limits (Mexico)

None.

Biological exposure indices (United States)

No exposure indices known.

Biological exposure indices (Canada)

No exposure indices known.

Biological exposure indices (Mexico)

No exposure indices known.

Appropriate engineering
controls

Environmental exposure
controls

Individual protection measures
: Wash hands, forearms and face thoroughly after handling chemical products, before

Hygiene measures

Eyel/face protection

Skin protection
Hand protection

Body protection

: If user operations generate dust, fumes, gas, vapor or mist, use process enclosures,

local exhaust ventilation or other engineering controls to keep worker exposure to
airborne contaminants below any recommended or statutory limits.

: This product contains a TSCA regulated chemical. See Section 15 of the US SDS

for details.

Emissions from ventilation or work process equipment should be checked to ensure
they comply with the requirements of environmental protection legislation. In some
cases, fume scrubbers, filters or engineering modifications to the process equipment
will be necessary to reduce emissions to acceptable levels.

eating, smoking and using the lavatory and at the end of the working period.
Appropriate techniques should be used to remove potentially contaminated clothing.
Wash contaminated clothing before reusing. Ensure that eyewash stations and safety
showers are close to the workstation location.

: Safety eyewear complying with an approved standard should be used when a risk

assessment indicates this is necessary to avoid exposure to liquid splashes, mists,
gases or dusts. If contact is possible, the following protection should be worn, unless
the assessment indicates a higher degree of protection: safety glasses with side-
shields.

: Chemical-resistant, impervious gloves complying with an approved standard should be

worn at all times when handling chemical products if a risk assessment indicates this is
necessary. Considering the parameters specified by the glove manufacturer, check
during use that the gloves are still retaining their protective properties. It should be
noted that the time to breakthrough for any glove material may be different for different
glove manufacturers. In the case of mixtures, consisting of several substances, the
protection time of the gloves cannot be accurately estimated.

: Personal protective equipment for the body should be selected based on the task being

performed and the risks involved and should be approved by a specialist before
handling this product.
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Section 8. Exposure controls/personal protection

Other skin protection

Respiratory protection

: Appropriate footwear and any additional skin protection measures should be selected

based on the task being performed and the risks involved and should be approved by a

specialist before handling this product.

: Based on the hazard and potential for exposure, select a respirator that meets the

appropriate standard or certification. Respirators must be used according to a

respiratory protection program to ensure proper fitting, training, and other important

aspects of use.

Section 9. Physical and chemical properties

The conditions of measurement of all properties are at standard temperature and pressure unless otherwise indicated.

Appearance

Physical state

Color
Odor
Odor threshold
pH
Melting point/freezing point
Boiling point or initial
boiling point and boiling
range
Flash point
Evaporation rate
Flammability

Lower and upper explosion
limit/flammability limit

Vapor pressure

: Liquid.

: Clear.

: Not available.
: Not available.
: 8.9

: Not available.
: 100°C (212°F)

: Closed cup: Not applicable.
: 0.09 (butyl acetate = 1)

: Not available.

: Not available.

: 2.3 kPa (17.5 mm Hg)

Relative vapor density D1 [AIr=1]
Relative density : 1.03
Density : 1.02 g/cm?®
Solubility(ies)
Media Result
cold water Partially soluble

Partition coefficient: n-
octanol/water

Auto-ignition temperature
Decomposition temperature
Viscosity

Molecular weight

Particle characteristics
Median particle size
Heat of combustion

: Not applicable.

: Not available.
: Not available.

Dynamic (room temperature): Not available.
Kinematic (room temperature): Not available.
Kinematic (40°C (104°F)): >20.5 mm?s (>20.5 cSt)

Not applicable.

: Not applicable.
: 0.548 kd/g
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Section 10. Stability and reactivity

Reactivity . No specific test data related to reactivity available for this product or its ingredients.
Chemical stability . The product is stable.

Possibility of hazardous ¢ Under normal conditions of storage and use, hazardous reactions will not occur.
reactions

Conditions to avoid : No specific data.

Incompatible materials . No specific data.

Hazardous decomposition : Under normal conditions of storage and use, hazardous decomposition products should
products not be produced.

Section 11. Toxicological information

Information on toxicological effects

Acute toxicity

Not available.

Conclusion/Summary [Product] ¢ Not available.

Skin corrosion/irritation
Not available.

Conclusion/Summary [Product] . Not available.

Serious eye damageleye irritation
Not available.

Conclusion/Summary [Product] : Not available.

Respiratory corrosionl/irritation
Not available.

Conclusion/Summary [Product] : Not available.

Respiratory or skin sensitization

Not available.

Skin
Conclusion/Summary [Product] : Not available.

Respiratory
Conclusion/Summary [Product] : Not available.
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Section 11. Toxicological information

Germ cell mutagenicity
Not available.

Conclusion/Summary [Product] : Not available.

Carcinogenicity

Not available.
Conclusion/Summary [Product] : Not available.

Classification

Product/ingredient name |OSHA IARC NTP

Attapulgite Clay - 2B -

Reproductive toxicity

Not available.

Conclusion/Summary [Product] : Not available.

Specific target organ toxicity (single exposure)
Not available.

Specific target organ toxicity (repeated exposure)

Not available.

Aspiration hazard
Not available.

Information on the likely routes of exposure
Not available.

Potential acute health effects

Eye contact : No known significant effects or critical hazards.
Inhalation : No known significant effects or critical hazards.
Skin contact : No known significant effects or critical hazards.
Ingestion : No known significant effects or critical hazards.

Symptoms re]ated to the physica], chemica] and toxicoJogical characteristics

Eye contact : No specific data.
Inhalation : No specific data.
Skin contact . No specific data.
Ingestion : No specific data.

Delayed and immediate effects and also chronic effects from short and long term exposure

Short term exposure
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Section 11. Toxicological information

Potential immediate : Not available.
effects
Potential delayed effects : Not available.
Long term exposure
Potential immediate : Not available.
effects
Potential delayed effects : Not available.
Potential chronic health eff
Not available.
Conclusion/Summary [Product] : Not available.
General : No known significant effects or critical hazards.
Carcinogenicity : Suspected of causing cancer. Risk of cancer depends on duration and level of
exposure.
Mutagenicity : No known significant effects or critical hazards.
Reproductive toxicity : No known significant effects or critical hazards.

Numerical measures of toxicity

Acute toxicity estimates
N/A

Section 12. Ecological information

Toxicity

Not available.

Conclusion/Summary [Product] ¢ Not available.

Persistence and degradability
Not available.

Conclusion/Summary [Product] : Not available.

Bioaccumulative potential
Not available.

Mobility in soil
Soil/Water partition 1 Not available.
coefficient

Other adverse effects
No known significant effects or critical hazards.

Date of issue/Date of revision :6/16/2026  Date of previous issue : 6/5/2026

K39T1754 Emerald® Urethane Trim Enamel Gloss
Ultradeep Base

Version :2.02
SHW-85-NA-GHS-US

9/13




Section 13. Disposal considerations

Disposal methods

. This product contains a TSCA regulated chemical. See Section 15 of the US SDS

for details.

The generation of waste should be avoided or minimized wherever possible. Disposal
of this product, solutions and any by-products should at all times comply with the
requirements of environmental protection and waste disposal legislation and any
regional local authority requirements. Dispose of surplus and non-recyclable products
via a licensed waste disposal contractor. Waste should not be disposed of untreated to
the sewer unless fully compliant with the requirements of all authorities with jurisdiction.
Waste packaging should be recycled. Incineration or landfill should only be considered
when recycling is not feasible. This material and its container must be disposed of in a
safe way. Care should be taken when handling emptied containers that have not been
cleaned or rinsed out. Empty containers or liners may retain some product residues.
Avoid dispersal of spilled material and runoff and contact with soil, waterways, drains
and sewers.

Section 14. Transport information

Classification

DOT

Mexico IATA IMDG

Classification

TDG
Classification

UN number

Not regulated.

Not regulated. Not regulated. Not regulated. Not regulated.

UN proper
shipping name

Transport
hazard class(es)

Packing group

Environmental
hazards

No.

No. No. No. No.

Additional
information

Special precautions for user

Transport in bulk according

to IMO instruments

Multi-modal shipping descriptions are provided for informational purposes and do not
consider container sizes. The presence of a shipping description for a particular
mode of transport (sea, air, etc.), does not indicate that the product is packaged
suitably for that mode of transport. All packaging must be reviewed for suitability prior
to shipment, and compliance with the applicable regulations is the sole responsibility
of the person offering the product for transport. People loading and unloading
dangerous goods must be trained on all of the risks deriving from the substances
and on all actions in case of emergency situations.

. Not available.

Proper shipping name . Not available.

K39T1754
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Section 15. Regulatory information

U.S. Federal regulations : TSCA 5(a)2 final significant new use rules: Sodium Nitrite; Chlorodiazocarboxylate
List name Name on list Notes
TSCA5(a)2-  Sodium Nitrite 40 CFR 721.4740 A

Final significant (Nitrites of

new use rules  Alkali Metals
(Group 1A
elements))

TSCA 5(a)2-  Iron(1+), chloro 40 CFR 721.10414

Final significant [rel-

new use rules  1,5-dimethyl
(1R,2S,4R,5S)
=9,9-dihydroxy=
3-methyl-2,4-di
(2-pyridinyl-.
kappa.N)-7-
(2-pyridinyl-.
kappa.N)methyl]
-3,7-diazabicyclo
[3.3.1]Jnonane-
1,5-dicarboxylate-
.kappa.N3,.
kappa.N7]-,
chloride (1:1),
(OC-6-63)-

TSCA 5(e) substance consent order: Chlorodiazocarboxylate
List name Name on list Notes

TSCA 5(e) = Iron(1+), chloro

Substances [rel-

consent order  1,5-dimethyl
(1R,2S,4R,5S)
=9,9-dihydroxy-
3-methyl-2,4-di
(2-pyridinyl-.
kappa.N)-7-[
(2-pyridinyl-.
kappa.N)methyl]
=3,7-diazabicyclo
[3.3.1]Jnonane-
1,5=dicarboxylate-
.kappa.N3,.
kappa.N7]-,
chloride (1:1),
(OC-6-63)-

California Prop. 65

WARNING: This product contains chemicals known to the State of California to cause cancer and birth defects or other
reproductive harm.

International requlations
Montreal Protocol

Not listed.
Stockholm Convention on Persistent Organic Pollutants
Not listed.
International lists . Australia inventory (AlIC): Not determined.,
China inventory (IECSC): Not determined.
Japan inventory (CSCL): Not determined.
Japan inventory (ISHL): Not determined.
Korea inventory (KECI): Not determined.
New Zealand Inventory of Chemicals (NZIoC): Not determined.
Philippines inventory (PICCS): Not determined.
Taiwan Chemical Substances Inventory (TCSI): Not determined.
Thailand inventory: Not determined.
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Section 15. Regulatory information

Turkey inventory: Not determined.
Vietnam inventory: Not determined.

Section 16. Other information

Hazardous Material Information System (U.S.A.)
ealtt 10
ab 0

rds 0

|

The customer is responsible for determining the PPE code for this material. For more information on HMIS®
Personal Protective Equipment (PPE) codes, consult the HMIS® Implementation Manual.

Caution: HMIS® ratings are based on a 0-4 rating scale, with 0 representing minimal hazards or risks, and 4
representing significant hazards or risks. Although HMIS® ratings and the associated label are not required on
SDSs or products leaving a facility under 29 CFR 1910.1200, the preparer may choose to provide them. HMIS®
ratings are to be used with a fully implemented HMIS® program. HMIS® is a registered trademark and service
mark of the American Coatings Association, Inc.

Procedure used to derive the classification

Classification Justification
CARCINOGENICITY - Category 2 Calculation method
History
Date of printing 1 6/16/2026
Date of issue/Date of 1 6/16/2026
revision
Date of previous issue : 6/5/2026
Version 1 2.02
Key to abbreviations 1 ATE = Acute Toxicity Estimate

BCF = Bioconcentration Factor

GHS = Globally Harmonized System of Classification and Labelling of Chemicals
IATA = International Air Transport Association

IBC = Intermediate Bulk Container

IMDG = International Maritime Dangerous Goods

LogPow = logarithm of the octanol/water partition coefficient

MARPOL = International Convention for the Prevention of Pollution From Ships, 1973
as modified by the Protocol of 1978. ("Marpol" = marine pollution)

N/A = Not available

SGG = Segregation Group

UN = United Nations

P Indicates information that has changed from previously issued version,
Notice to reader

It is recommended that each customer or recipient of this Safety Data Sheet (SDS) study it carefully and consult
resources, as necessary or appropriate, to become aware of and understand the data contained in this SDS and
any hazards associated with the product. This information is provided in good faith and believed to be accurate
as of the effective date herein. However, no warranty, express or implied, is given. The information presented
here applies only to the product as shipped. The addition of any material can change the composition, hazards
and risks of the product. Products shall not be repackaged, modified, or tinted except as specifically instructed
by the manufacturer, including but not limited to the incorporation of products not specified by the manufacturer,
or the use or addition of products in proportions not specified by the manufacturer. Regulatory requirements
are subject to change and may differ between various locations and jurisdictions. The customer/buyer/user is
responsible to ensure that his activities comply with all country, federal, state, provincial or local laws. The
conditions for use of the product are not under the control of the manufacturer; the customer/buyer/user is
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Section 16. Other information

responsible to determine the conditions necessary for the safe use of this product. The customer/buyer/user

should not use the product for any purpose other than the purpose shown in the applicable section of this SDS

without first referring to the supplier and obtaining written handling instructions. Due to the proliferation of

sources for information such as manufacturer-specific SDS, the manufacturer cannot be responsible for SDSs

obtained from any other source.

Date of issue/Date of revision 1 6/16/2026

K39T1754 Emerald® Urethane Trim Enamel Gloss
Ultradeep Base

Date of previous issue

1 6/5/2026

Version :2.02
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K39T1754

Volatile Organic Compounds - California

K39T1754
LB/Gal g/L
Coating Density 8.58 1028
By wt By vol
Total Volatiles 66.7% 70.4%
Exempt solvents
Water 65.3% 68.9%
Organic Volatiles 1.3% 1.4%
Percent Non-Volatile 33.3% 29.6%
VOC Content LB/Gal g/L
Total 0.11 13
Less exempt solvents 0.36 43
Of solids 0.38 46
Of solids 0.03 b/l 0.03 kg/kgf
By wt
By wt LVP-VOC 0.4%

Maximum Incremental Reactivity (MIR) (per California Air Resources Board Aerosol Products Regulation, MIR Values 2010) 0.03

Volatile Organic Compounds - South Coast Air Quality Management District, California, US

K39T1754
LB/Gal g/L
Coating Density 8.58 1028
By wt By vol

Total Volatiles 66.7% 70.4%
Exempt solvents

Water 65.3% 68.9%
Organic Volatiles 1.3% 1.4%
Percent Non-Volatile 33.3% 29.6%
VOC Content LB/Gal g/L

Total 0.11 13

Less exempt solvents 0.36 43

Of solids 0.38 46

Of solids 0.03 b/l 0.03 kg/kg|

Volatile Organic Compounds - EU Directive 2004/42/EC

K39T1754
By wt By vol
Total Volatiles 66.7%; 70.4%)
VOC Content LB/Gal g/L
Total 0.11 13

Volatile Organic Compounds = EU Directive 2010/75/EU

K39T1754
By wt By vol
Total Volatiles 66.4%) 70.0%)
VOC Content LB/Gal giL|
Total 0.08 10
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K39T1754

Volatile Organic Compounds - Mexico

K39T1754
LB/Gal g/L
Coating Density 8.58 1028
By wt By vol
Total Volatiles 66.7% 70.4%
Exempt solvents
Water 65.3% 68.9%
Organic Volatiles 1.3% 1.4%
Percent Non-Volatile 33.3% 29.6%
VOC Content LB/Gal g/L
Total 0.11 13
Less exempt solvents 0.36 44
Of solids 0.38 46
Of solids 0.04 Ib/Iy 0.04 kg/kg|

Hazardous Air Pollutants (Clean Air Act, Section 112(b))

K39T1754
LB/Gal kg/L
Volatile HAPS 0.00 0.000
Of solids 0.00 0.000
Of solids 0.00 Io/lb) 0.00 kg/kg|
Air Quality Data

Density of Organic Solvent Blend

7.82 Ib/gal

Photochemically Reactive

No

Waste Disposal

Waste from this product is not hazardous as defined under the Resource Conservation and Recovery Act (RCRA) 40 CFR 261.

The addition of any material to this product can change the composition, hazards and risks of the product and may substantially alter the above data. Since
conditions of use are outside our control, we make no warranties, express or implied, and assume no liability in connection with any use of this information.
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