
 

Addendum No. 1   
   
To: Service Contract Providers    
   
From: David Stultz  

City of Mobile Building Services Department - Contract Administrator  
   
Re: Service Contract – Various Locations – Emergency Generator Preventive Maintenance and Repair   
   

Project #SC-016-27   
   
Date:  October 30, 2026   
   
This Addendum forms a part of, and modifies, the Bid Documents for the above-mentioned project, dated October 
21, 2026.  Acknowledge the receipt of this Addendum No. 1, and all subsequent Addenda, if any, in the space provided 
on the Bid Form.  Failure to do so may subject Bidder to disqualification.  
   
General: 
 
Item 1. The Pre-Bid Conference Agenda and Attendance Roster, dated October 28, form part of 

Addendum No. 1.  
 
Item 2. The Bid Tab for the current expiring contract has been requested.  It has been included as part of 

Addendum No. 1. 
 
Item 3. An updated unit list has been included with model numbers. 
 
Item 4. DBE Waiver is attached for record. 
 
Item 5. Questions from Vendors 
 

1) “Will the City be open on November 11th for the Bid Date.”  
Answer: The City is closed for Veterans Day.  The Bid Date will be extended to Wednesday, 
November 18, 2026.  All bids must be received by 2 pm that day and the public reading will 
follow at 2:30 pm in the Government Plaza Atrium.  The new cutoff time and date for all 
requests for information will be noon on November 13, 2026.   
 

2) “Would the City consider adding radiator caps and thermostat replacement to the Scope of 
Work.” 



Answer: Radiator caps will be quoted out as an additional repair, as needed, using unit pricing.  
Thermostats for each unit will need to be replacement and the cost be factored into the Year 1 
Base Bid. 
 

3) “Regarding fuel line inspection and replacement.  Is this to be done for the supply line and 
return line only?”   
Answer:  The Service Provider shall replace all flexible fuel lines, supply lines, return lines, and 
associated fittings for the emergency standby generator systems.  During each scheduled semi-
annual and annual maintenance visit, the Service Provider shall visually and physically inspect all 
fuel lines for signs of degradation, including but not limited to dry rot, cracking, blistering, 
swelling, softening, chafing, and weeping. Any lines exhibiting these conditions shall be flagged 
for immediate replacement. All replacement lines, hoses, fittings, and clamps provided by the 
Service Provider under this contract must meet or exceed original equipment manufacturer 
(OEM) specifications. All parts must comply with applicable NFPA 110 standards, local fire 
codes, and environmental regulations governing fuel storage and delivery systems. Permanent 
steel, copper, or rigid underground infrastructure piping is excluded 
 

4) “Typical maintenance includes fuel samples, oil samples, and coolant samples.  Would the City 
consider adding this to the Scope of Work.”   
Answer:  Diesel generators will require fuel testing for sediment, fuel degradation, and microbial 
growth in accordance with NFPA 110 (ASTM D975).  Visual check for clarity, color, and 
sediment during the fall maintenance.  Please include the cost for this annual service in Fall Base 
Bid. If a fuel sample fails to meet ASTM D975 standards or exhibits signs of heavy microbial 
contamination or water accumulation, the Service Provider shall provide a separate written 
proposal for remediation services. Remediation options may include fuel polishing, chemical 
biocidal treatments, tank cleaning, or complete fuel disposal and replacement, which are 
excluded from the base cost of this contract. 
 

5) “NFPA requires a 4-hour load bank test every 3 years.  Does this need to be quoted?” 
Answer:  Per NFPA requirement, the 4-hour load bank will be completed in Year 1 Spring 
Maintenance and the cost included in the Base Bid. 
 

6) “Would the City consider adding ATS lubrication services to the Scope of Work?” 
Answer:  The Spring Maintenance shall include a thorough ATS inspection and service.  All 
costs associated with the addition to the Scope of Work will be included in the annual Spring 
Base Bid.  This service shall include: 

• Visual inspection for wear, discoloration, loose connections, and signs of overheating.   
• Contact cleaning to keep connections free of dust, grime, and corrosion. 
• Lubricate all moving parts, including the manual transfer handle. 
• Electrical testing- voltage checks, simulated transfer test, and time-delay checks 
• Battery check on the control system, including terminals for corrosion. 
• Mechanical testing under load to surface-worn relays, coils, or micro switches before 

they fail. 
• Calibration back to the manufacturer’s specifications. 
• Documentation of service shall be included in the Service Report provided each spring. 

 



Service Contract – Various City Locations – Emergency Generator Preventive 
Maintenance and Repair 

 
Project # SC-016-27  

 
PRE-BID Meeting 

 
10:00am Wednesday, October 28, 2026  

205 Government Street, Mobile, Alabama 36602  
AGENDA   
  
Attendance roster: Include a contact person and an e-mail address where any Addenda should be 

sent.  Please write legibly.  
Introductions – Building Services Department, Service Contract Administrator: David Stultz 
251-709-1428 cell; david.stultz@cityofmobile.gov 
  

Discussion on the Scope of Work:  
1. The scope of this project is to:   
2. Provide a Base Bid for Preventive Maintenance and various required repairs as outlined in the 

Scope of Work at various locations throughout the City as outlined in Exhibit A - Scope of 
Work. 

3. Preventive maintenance shall be completed twice a year; one more in-depth completed in 
March and another follow up in October. 

4. The first spring service on the Bid Form should include all belt and hose replacements. 
5. Exhibit B – Bid Form contains the Base Bid along with Unit Pricing for cost associated with 

inspections, and cost associated with any labor outside the Scope of Work. 
6. Service Contractor shall apply best management practices for quality control, testing & trouble 

shooting, manufacturer’s recommendations for safe use of fuels, fluids, chemicals, and 
cleaning solutions in accordance with Federal, State, and local laws. 

7. City of Mobile Business License and Certificate of Insurance shall be required by the Service 
Contractor for the duration of the contract.  

8. Generally, the facilities will remain open to the public and City of Mobile maintenance 
crews. Service Contractor shall provide a schedule to Building Services so site personnel can 
be informed, or arrangements can be made to access locked facilities.  A very small number of 
facilities will require only Monday services as those work best as they are closed to the public. 

9. Site access shall be limited to pre-approved locations agreed upon in advance by Building 
Services. Contractor parking shall not impede the flow of traffic or use of the facility by the City 
of Mobile, its occupants, or its guests.  

10. Service Contractor shall take every precaution to avoid damage to the existing facility and its 
amenities and shall at their own costs make repairs if damage occurs.   

11. Any proposed changes to the Scope of Work shall be submitted to the Building Services 
Contract Administrator for approval in advance of commencement of any work.    

12. Work hours shall typically be 8am to 4pm.  
13. Upon coordination with the Building Services Contract Administrator, Contractor shall start with 

the project within 10 days following the written Notice to Proceed.    
14. Contract duration is One (1) year from the written Notice to Proceed, with the option, at the 

City of Mobile’s sole discretion, to extend the contract for two (2) terms following the initial 
year.   

  
Bidding instructions, forms, special requirements and time:  

mailto:david.stultz@cityofmobile.gov


1. Any observed ambiguities, discrepancies, omissions or errors in any part of the contract 
documents shall be submitted as written RFIs to David Stultz at david.stultz@cityofmobile.gov 

2. Official clarifications or corrections will be made by written addendum sent to all registered 
prospective Bidders via e-mail. Building Services Contract Administrator shall issue all 
addenda.   

3. Cut off time for submission of RFIs will be November 6 by noon.  This allows three 
(3) business days prior to the Bid Opening to communicate all information in an addendum.    

4. City of Mobile Mun. Code Sec 14-2 requires that the city in all contracts have contractors make 
every reasonable effort to have at least fifteen percent participation by socially and 
economically disadvantaged subcontractors and/or material suppliers who are certified as a 
Disadvantaged Business Enterprises.  A waiver of this Code has been approved. 

5. Receipt of Sealed Bids shall be Wednesday, November 11, 2026, no later than 2:00 pm in the 
City Clerk’s office, 9th Floor, Government Plaza, South Tower. Bids will be publicly opened at 
2:30 pm on the same day in the Atrium Lobby.  

6. Bids shall be submitted only on a copy of the Bid Form included in the Project Manual, and 
shall include all required forms requested, as applicable. Bids submitted digitally or without the 
proper documentation or envelope shall be rejected.   
  

Additional Requirements within 10 Days of Contract Award:  
1. A valid City of Mobile business license for the duration of the contract period  
2. E-Verify Documentation: The Beason-Hammond Taxpayer Protection Act applies to this 

project. Contractor shall comply with the requirements of this Act and show proof of enrollment 
in the E-Verify program by submitting the electronically generated Federal E-Verify document 
prior to signing of the construction contract. (see Project Manual)    

3. Certificate of Insurance in amounts and with all endorsements as required by the City of 
Mobile (see Certificate of Insurance example in Project Manual).   

4. A current W-9 Taxpayer Identification Form and City of Mobile Vendor Information Form must 
be on file with the City of Mobile prior to issuance of Contract.   

5. On all documents:  City of Mobile Business License, the Alabama Secretary of State Business 
Identity, the Alabama Secretary of State Certificate of Authority (out of state contractors), E-
Verify documentation, and ACORD Insurance Form, the Contractors name shall be EXACTLY 
the same.  

  
Payment requirements.  

1. Invoices for services rendered shall be submitted monthly by the Service Contractor to the 
Building Services Contract Administrator and all Invoices shall be received no later than the 
25th day for the month in service.  Each facility shall be invoiced separately.  
  

Review of Scope of Work Exhibits  
  

Adjourn  
 







LOCATION 
NAME 

INSTALL 
DATE KW MAKE FUEL SERIAL MODEL 

1 Freeman Fire Station 
#1 1/1/1997 60 Kohler NG 2130208 60RZ282 

2 Central Fire Station 
#3 6/7/2011 200 Kohler NG 231176 200REZX 

3 Edwards Fire Station 
#6 6/30/2006 30 Kohler NG 2130209 30RZG 

4 Seelhorst Fire Station 
#7 12/1/1998 60 Kohler NG 607487 60RZ282 

5 Husband Fire Station 
#9 3/27/2007 45 Kohler NG 2132150 45RZG 

6 Willett Fire Station 
#11 3/27/2007 60 Kohler NG 2129490 60RZG 

7 Trenier Fire Station 
#12 4/3/2018 200 Generac D 3002144783 SD0200GG178.7D18HPYY3 

8 Toulminville Fire 
Station #14 3/27/2007 20 Kohler NG 2129487 20RZ 

9 Lathan Fire Station 
#16 10/23/2023 60 Cat D CAT00C44KCN400808 D60-4LC 

10 Melton Fire Station 
#8/17 3/27/2007 45 Kohler NG 2130208 45RZG 

11 Springhill Fire 
Station #18 2/10/2021 150 Taylor D 37805 TD150 

12 McCosker Fire 
Station #19 3/27/2007 30 Kohler NG 2132151 30RZG 

13 Petrey Fire Station 
#20 3/27/2007 20 Kohler NG 2129436 20RZ 

14 Reid Fire Station #21 3/27/2007 20 Kohler NG 2129489 20RZ 

15 Tapia Fire Station 
#22 6/30/2006 45 Kohler NG 2130207 45RZG 

16 Sirmon Fire Station 
#23 6/30/2006 30 Kohler NG 2130210 30RZG 

17 

Public Safety 
Complex – Fire 
Station #26 & 
Precinct 4 

1/1/2007 500 Volvo D 2269629 600REOZV8 

18 Berger Fire Station 
#28 3/15/2012 300 Generac NG 211422 13901730100 

19 Police Precinct 1 1/13/2025 150 Kohler NG 34LLGMLP0030 KG150 

20 Police Precinct 2 5/29/2018 100 Kohler NG GM81112-GA7 100REZGD 

21 Police Precinct 3 12/10/2025 150 Cat NG 2s800236 DG150-2 

22 Police Headquarters 9/20/2021 450 Taylor D TPS173949 TD450 

23 Police Traffic 
Division 1/1/1986 20 Onan D 20DL4L27832D K880179171 

24 Garage 2/28/2021 150 Taylor D TPS111353 TD150 

25 Garage/Fuel Area 5/1/2025 150 Kohler NG 34LLGMND0007 GM104493-6A2 

26 

Facilities 
Maintenance 
Carpenter’s 
Shop 

2/5/1999 80 Kohler NG 612002 88AZ82 

27 Electrical 
Department 2/28/2021 80 Taylor D TPS075508 TD80 

28 Caterpillar Mounted 
Trailer 1/1/1998 70 CAT D 98-3-5387 BOSS-P-60 



29 Kohler Mounted 
Trailer 8/1/2006 60 Kohler D 2112010 60KRC/60REOZJBT 

30 Traffic Engineering 2/28/2021 60 Taylor NG TPS079767 TG60 

31 MIT 7/1/2001 215 Cummins NG HM07F210957 2156FBB 

32 Telecommunications- 
Unit 2 1/1/1978 105 CAT D 44BS819 SR-4 

33 History Museum 1/1/2001 400 Kohler D 614365 400R0ZD 

34 Mobile Museum of 
Art (MMoA) 1/1/2001 350 Cummins NG 25266982 GIA19G2 

35 
National Maritime 
Museum of the 
Gulf - Unit 1 

1/1/2012 300 Generac NG 2113764 13436170900 

36 
National Maritime 
Museum of the 
Gulf - Unit 2 

1/1/2012 300 Generac NG 2113768 13436170200 

37 
National Maritime 
Museum of the Gulf 
- Unit 3 

1/1/1012 300 Generac NG 2113767 13436170200 

38 Convention Center 10/1/1991 600 Onan D I910423294 600DFGB 

39 Cruise Terminal 4/1/2026 250 CAT NG CATDG250VKJ900383 E14.2MSN279A2 

40 Exploreum Science 
Center 1/1/1997 75 CAT NG 2037564 97005545 S 

41 Ben May Library 3/15/2007 125 Kohler NG 2141811 125RZG 

42 West Regional 
Library 12/18/2018 500 Generac D 3003887218 SD0500KG22152D18HPYY2 

43 
Western 
Administrative 
Complex (WAC) 

6/24/2013 275 Taylor D 25220 TD-275 

44 Hurtel Admin 
Complex 2/28/2021 150 Taylor D TPS106762 TD150 

45 
MPD Mounted 
Facility- Grand 
Bay 

Unknown 17 Generac Propane 0055040 5416294 

46 Fire Prevention 
Bureau/Warehouse 7/20/2026 80 Rehlco NG 33MYGMPD0011 KG80-CP1 

47 Regions Arena TBD 1000 Generac D TBD  
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